| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 25/ 03
PAGE : 220 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 388, 509. 63 ROUTE : 63
CALL ORDER : 220 CONTRACT ID : R -24071-B COUNTIES : VI GO
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 338400F
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351878024 RAGLE, INC. $  380,949.28 100. 0000%
2 37-0797609 FEUTZ CONTRACTCRS, | NC. $  398,191.92 104. 5262%
3 35-1801998 QR INC $  415,186.40 108. 9873%
4 35-2031359 HERI TAGE | NDUSTRI AL SERVI CES L. L. C. $  428,979.34 112. 6079%
| (1) 35- 1878024 | (2) 37-0797609 | (3) 35-1801998
| RAGLE, | NC. | FEUTZ CONTRACTORS, | NC. |CLR INC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e et e e et e e e o e e e e et e e e e e e e e e e e eemeemeaooo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I I
0001 105-06845 LUMP| 4000. 00000 4000. 00| 8000. 00000 8000. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MOS | 1000. 00000 6000. 00| 1000. 00000 6000. 00| 2505. 00000 15030. 00
FIELD CFFI CE, B | | |
0003 110-01001 LUMP|  19000. 00000 19000.00|  19900. 00000 19900. 00|  20700. 00000 20700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 5000. 00000 5000. 00| 5500. 00000 5500. 00 6200. 00000 6200. 00
CLEARI NG RI GHT OF WY | | |
0005 202-51330 LUMP|  25000. 00000 25000. 00|  12700. 00000 12700.00|  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203-02000 755.000 n8 | 14. 00000 10570. 00| 24. 00000 18120. 00| 6. 00000 4530. 00
EXCAVATI ON,  COVMMON | | |
0007 203-02070 246.000 n8 | 15. 00000 3690. 00| 9. 00000 2214. 00| 18. 00000 4428. 00
BORROW | | [
0008 203-51223 111.000 n8 | 8. 00000 888. 00| 13. 00000 1443. 00| 9. 00000 999. 00
EXCAVATI ON, WATERVAY [ [ [
0009 205-03371 25.000 n8 | 10. 00000 250. 00| 12. 50000 312. 50| 9. 00000 225. 00
SEDI MENT REMOVE | | [
0010 205-06931 21.200 My | 25. 00000 530. 00| 36. 00000 763. 20| 35. 00000 742. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ [
0011 205-06936 13.300 My | 25. 00000 332. 50| 82. 00000 1090. 60| 60. 00000 798. 00
TEMPORARY SEDI MENT TRAP | [ [
0012 205- 06937 605.000 m | 3. 50000 2117. 50| 6. 00000 3630. 00| 4.00000 2420. 00
TEMPORARY SI LT FENCE | | |
0013 211-07454 100.400 n8 | 25. 00000 2510. 00| 40. 00000 4016. 00| 35. 00000 3514. 00
STRUCTURE BACKFI LL | | |
0014 213-52830 9.800 n8 | 125. 00000 12100. 00| 108. 00000 10454. 40 146. 00000 14132. 80

FLOMABLE MORTAR [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 220 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 388, 509. 63 ROUTE : 63
CALL ORDER : 220 CONTRACT ID : R -24071-B COUNTI ES : VI GO
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 37-0797609 | (3) 35-1801998
| RAGLE, | NC. | FEUTZ CONTRACTORS, | NC. |CLR INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e et e e et et e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0015 301-07448 1100.000 My | 16. 00000 17600. 00| 16. 00000 17600. 00| 15. 00000 16500. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0016 306-08043 447.600 n2 | 6. 00000 2685. 60| 6. 42000 2873. 59 6. 00000 2685. 60
M LLING TRANSI TI ON [ | [
0017 402-07433 210.000 My | 80. 15000 16831. 50| 88. 00000 18480. 00| 90. 00000 18900. 00
HVA SURFACE, TYPE B | | [
0018 402-07438 970.000 My | 44. 77000 43426. 90| 49. 00000 47530. 00| 44. 77000 43426. 90
HVA | NTERVEDI ATE, TYPE B | | |
0019 402-07440 174.600 My | 77. 04000 13451. 18| 84. 00000 14666. 40| 77.04000 13451. 18
HVA BASE, TYPE A | |
0020 402-07441 350.000 My | 62. 34000 21819. 00| 68. 00000 23800. 00| 62. 34000 21819. 00
HVA BASE, TYPE B | |
0021 404-05511 969.800 n2 | 3.73000 3617. 35 4. 00000 3879. 20| 3. 73000 3617. 35
SEAL COAT, 2 | | |
0022 405-05518 1925.000 n2 | 0. 76000 1463. 00| 0. 80000 1540. 00| 0. 76000 1463. 00
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 2.200 My | 313. 64000 690. 01] 345. 00000 759. 00| 313. 64000 690. 01
ASPHALT FOR TACK COAT | | |
0024 601-01740 1.000 EACH 1725. 00000 1725. 00| 1890. 00000 1890. 00| 1925. 00000 1925. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0025 601-94689 3.000 EACH 1850. 00000 5550. 00| 2000. 00000 6000. 00| 2050. 00000 6150. 00
GUARDRAI L END TREATMENT, CS | |
0026 601-99105 180.975 m | 30. 30000 5483. 54| 33. 00000 5972. 18| 34. 00000 6153. 15
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0027 610- 05527 40.300 My | 122. 14000 4922. 24 134. 00000 5400. 20| 200. 00000 8060. 00
HVA FOR APPROACHES | | |
0028 611-06497 1.000 EACH 175. 00000 175. 00| 135. 00000 135. 00| 300. 00000 300. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0029 615-06490 14.000 EACH 110. 00000 1540. 00| 93. 00000 1302. 00| 125. 00000 1750. 00
RIGHT OF WAY MARKER | |
0030 616-02320 287.000 n2 | 2. 50000 717. 50| 1. 87000 536. 69| 3. 50000 1004. 50
GEOTEXTI LES | | |
0031 616-05689 380.000 My | 20. 00000 7600. 00| 35. 00000 13300. 00| 19. 00000 7220. 00
R PRAP, CLASS 2 | | [
0032 616-06405 56.000 My | 20. 00000 1120. 00| 23. 00000 1288. 00| 30. 00000 1680. 00
Rl PRAP, REVETMENT | |
0033 621-01004 2.000 EACH 650. 00000 1300. 00| 715. 00000 1430. 00| 400. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | [ [
SEEDI NG | | |
0034 621-01371 24.600 kg | 13. 34000 328. 16 14. 50000 356. 70| 25. 00000 615. 00
I

SEED M XTURE, LEGUME, 2 [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 388, 509. 63 ROUTE : 63
CALL ORDER : 220 CONTRACT ID : R -24071-B COUNTI ES : VI GO
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35- 1878024 | (2) 37-0797609 | (3) 35-1801998
| RAGLE, | NC. | FEUTZ CONTRACTORS, | NC. |CLR INC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR!I PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0035 621-06545 0.472 My | 600. 00000 283. 20| 418. 00800 197. 30 2000. 00000 944. 00
FERTI LI ZER | | |
0036 621-06548 2.300 kg | 82. 00000 188. 60| 90. 00000 207. 00| 82. 00000 188. 60
SEED M XTURE, CV | | |
0037 621-06553 62.200 kg | 6. 84000 425. 45 7. 50000 466. 50| 16. 00000 995. 20
SEED M XTURE, R | | |
0038 621-06565 2.370 My | 452. 00000 1071. 24| 497. 00000 1177. 89| 505. 00000 1196. 85
MULCH NG MATERI AL | |
0039 621-06567 1.100 kL | 0. 55000 0. 61] 0. 60000 0. 66| 0. 01000 0.01
VATER | | |
0040 621-06574 60.800 n2 | 22. 15000 1346. 72| 24. 00000 1459. 20| 35. 00000 2128. 00
SODDI NG | | |
0041 622-52436 4.000 EACH 28. 00000 112. 00| 30. 00000 120. 00| 32. 00000 128. 00
SIGN, DO NOT MOW OR SPRAY | | |
0042 622-91786 25.000 EACH 8. 25000 206. 25| 9. 00000 225. 00| 10. 00000 250. 00
SEEDLI NG | | [
0043 622-98200 4.000 EACH 28. 00000 112. 00| 30. 00000 120. 00| 32. 00000 128. 00
SIGN, DO NOT DI STURB | | |
0044 701-51195 234.000 m | 60. 00000 14040. 00| 81. 00000 18954. 00| 50. 00000 11700. 00
PILE, STEEL H, HP 310 X 79 | [ [
0045 701-91792 26.000 EACH 150. 00000 3900. 00| 80. 00000 2080. 00| 175. 00000 4550. 00
PILE TIP, STEEL H 310X79 | [ [
0046 702-51005 17.600 n8 | 850. 00000 14960. 00| 1000. 00000 17600. 00| 840. 00000 14784. 00
CONCRETE, A, SUBSTRUCTURE | | |
0047 702-51015 45.000 18 | 600. 00000 27000. 00| 550. 00000 24750. 00| 675. 00000 30375. 00
CONCRETE, B, FOOTI NGS | | |
0048 703-51030 3553.000 kg | 1. 60000 5684. 80| 1. 54000 5471. 62| 2. 25000 7994. 25
REI NFORCI NG STEEL | | |
0049 706-03705 7.620 m | 125. 00000 952. 50| 223. 00000 1699. 26| 400. 00000 3048. 00
BRIDGE RAIL , CURB MOUNT, MODI FI ED | | |
W BEAM | [ |
0050 709-51821 LUMP| 250. 00000 250. 00| 1400. 00000 1400. 00| 650. 00000 650. 00
SURFACE SEAL | | |
0051 715-05169 11.600 m | 60. 00000 696. 00| 92. 00000 1067. 20| 73. 00000 846. 80
PIPE, TYPE 3, CIRCULAR 375 nm | [ |
0052 715-05173 11.000 m | 125. 00000 1375. 00| 110. 00000 1210. 00| 88. 00000 968. 00
PI PE, TYPE 3, CIRCULAR 600 nm [ [ [
0053 715- 46005 2.000 EACH 110. 00000 220. 00| 205. 00000 410. 00| 182. 00000 364. 00
Pl PE END SECTION, 375 mm | |
0054 715- 46020 2.000 EACH 250. 00000 500. 00| 295. 00000 590. 00| 230. 00000 460. 00
I

PI PE END SECTION, 600 mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 220 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 388, 509. 63 ROUTE : 63
CALL ORDER : 220 CONTRACT 1D : R -24071-B COUNTI ES : VI GO
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1878024 | (2) 37-0797609 | (3) 35-1801998
| RAGLE, | NC. | FEUTZ CONTRACTCRS, | NC. | CLR, I NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T N TN e
0055 723-06913 13.716 m | 4000. 00000 54864. 00| 3400. 00000 46634. 40| 5125. 00000 70294. 50
STRUCTURE, PRECAST THREE S| DED, 5480 mm | [ [
X 2700 mm [ | |
0056 801- 04308 2.000 EACH 215. 00000 430. 00| 235. 00000 470. 00| 240. 00000 480. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0057 801- 06625 14.000 EACH| 95. 00000 1330. 00| 104. 00000 1456. 00| 150. 00000 2100. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0058 801- 06640 14.000 EACH| 92. 50000 1295. 00| 101. 00000 1414. 00| 80. 00000 1120. 00
CONSTRUCTI ON SIGN, A [ | [
0059 801- 06645 2.000 EACH| 30. 00000 60. 00| 33. 00000 66. 00| 100. 00000 200. 00
CONSTRUCTI ON SI GN, B [ [ [
0060 801-07118 72.000 m | 25. 75000 1854. 00| 28. 00000 2016. 00| 20. 00000 1440. 00
BARR CADE, I11-A | [ [
0061 801-07119 48.000 m | 25. 75000 1236. 00| 28. 00000 1344. 00| 20. 00000 960. 00
BARR CADE, I11-B | | [
0062 808-01226 14.000 EACH| 71. 50000 1001. 00| 78. 00000 1092. 00| 80. 00000 1120. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
CASTI NG, | NSTALL [ [ |
0063 808-06703 628.000 m | 1. 90000 1193. 20| 2. 00000 1256. 00| 1. 90000 1193. 20
LI NE, THERVOPLASTIC, SOLID, WH TE, 100 | |
0064 808- 75240 78.500 m | 1. 85000 145, 23| 1. 95000 153. 08| 3.00000 235. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100nm | | |
0065 808- 75245 45.000 m | 2. 50000 112. 50| 2. 75000 123. 75| 3. 00000 135. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm [ |
0066 808- 75996 14.000 EACH| 5. 00000 70. 00| 5. 60000 78. 40| 20. 00000 280. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 380, 949. 28| $ 398, 191. 92| $ 415, 186. 40
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e emeeem— o
CONTRACT TOTALS | $ 380, 949. 28| $ 398, 191. 92| $ 415, 186. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 25/ 03
PAGE : 220 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 388, 509. 63 ROUTE : 63
CALL ORDER : 220 CONTRACT ID : R -24071-B COUNTI ES : VI GO
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35- 2031359 | |
| HERI TAGE | NDUSTRI AL SERVI CES| |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m et o e e e e e e e e e e e e e e e o e e e e e e e e e eemeemeaoo-

SECTI ON 0001  SVALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 7500. 00000 7500. 00|

CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07039 6.000 NOS | 1450. 00000 8700. 00|
FIELD OFFICE, B [ |
0003 110-01001 LUMP|  21410. 00000 21410. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUVP| 8538. 00000 8538. 00|
CLEARI NG RI GHT OF VAY | |
0005 202-51330 LUMP| 7500. 00000 7500. 00|
PRESENT STRUCTURE, REMOVE | |
0006 203-02000 755. 000 | 27. 17000 20513. 35|
EXCAVATI ON,  COMMON | |
0007 203-02070 246.000 n8 | 21. 13000 5197. 98|
BORROW | |
0008 203-51223 111.000 n8 | 47. 54000 5276. 94
EXCAVATI ON, WATERVWAY | [
0009 205-03371 25.000 n8 | 34. 32000 858. 00|
SEDI MENT REMOVE | [
0010 205-06931 21.200 My | 49. 00000 1038. 80|
TEMPORARY CHECK DAM REVETMENT R PRAP | |
0011 205-06936 13.300 My | 41. 00000 545. 30|
TEMPORARY SEDI MENT TRAP | |
0012 205-06937 605.000 m | 5. 25000 3176. 25|
TEMPORARY SI LT FENCE | [
0013 211-07454 100.400 n8 | 29. 38000 2949. 75|
STRUCTURE BACKFI LL | |
0014 213-52830 96.800 n8 | 117. 52000 11375. 94|
FLOMBLE MORTAR | [
0015 301-07448 1100.000 My | 20. 12000 22132. 00|
COVPACTED AGGREGATE, NO 53, BASE | |
0016 306-08043 447.600 n2 | 7.00000 3133. 20|
M LLING TRANSI TI ON | |
0017 402-07433 210.000 My | 82. 15000 17251. 50|
HVA SURFACE, TYPE B [ [
0018 402-07438 970.000 My | 46. 77000 45366. 90|
HVA | NTERVEDI ATE, TYPE B [ |
0019 402-07440 174.600 My | 79. 04000 13800. 38|
HVA BASE, TYPE A | [
0020 402-07441 350.000 My | 64. 34000 22519. 00|

HVA BASE, TYPE B | [



SODDI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 220 -6
TABULATI ON CF BI [S
ENG NEER S ESTIMATE: $ 388, 509. 63 ROUTE : 63
CALL ORDER : 220 CONTRACT ID : R -24071-B COUNTI ES © VI GO
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35 2031359 | |
| HER TAGE | NDUSTRI AL SERVI CES| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e m o e e e e e e e e e e e e e e e e eemeemeaoo-
0021 404-05511 969.800 n2 | 3. 85000 3733. 73| |
SEAL COAT, 2 | | |
0022 405-05518 1925.000 n2 | 0. 80000 1540. 00| |
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 2.200 My | 325. 00000 715. 00| |
ASPHALT FOR TACK COAT | | |
0024 601-01740 1.000 EACH 1750. 00000 1750. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0025 601-94689 3.000 EACH 2100. 00000 6300. 00| |
GUARDRAI L END TREATMENT, CS | | |
0026 601-99105 180.975 m | 31. 00000 5610. 23| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0027 610- 05527 40.300 My | 124. 14000 5002. 84 |
HVA FOR APPROACHES | | |
0028 611-06497 1.000 EACH 205. 00000 205. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0029 615-06490 14.000 EACH 115. 00000 1610. 00| |
RIGHT OF WAY MARKER | | |
0030 616-02320 287.000 n2 | 2.10000 602. 70| |
GEOTEXTI LES | | |
0031 616-05689 380.000 My | 30. 81000 11707. 80| |
RI PRAP, CLASS 2 | | |
0032 616- 06405 56.000 My | 31. 06000 1739. 36] |
R PRAP, REVETMENT [ | [
0033 621-01004 2.000 EACH 700. 00000 1400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0034 621-01371 24.600 kg | 9. 50000 233. 70| |
SEED M XTURE, LEGUME, 2 | | |
0035 621-06545 0.472 My | 775. 00000 365. 80| |
FERTI LI ZER | | |
0036 621-06548 2.300 kg | 69. 00000 158. 70| |
SEED M XTURE, CV | | |
0037 621-06553 62.200 kg | 8. 90000 553. 58| |
SEED M XTURE, R | | |
0038 621-06565 2.370 My | 510. 00000 1208. 70| |
MULCHI NG MATERI AL | | |
0039 621-06567 1.100 kL | 1. 00000 1. 10| |
WATER | | |
0040 621-06574 60.800 n2 | 15. 00000 912. 00| |
I I



Ir-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 220 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 388, 509. 63 ROUTE : 63
CALL CRDER : 220 CONTRACT ID : R -24071-B COUNTI ES : VI GO
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRICT
SET- ASI DE :
| (4) 35- 2031359 | |
| HERI TAGE | NDUSTRI AL SERVI CES| |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0041 622-52436 4.000 EACH 32. 00000 128. 00| |
SIG\, DO NOT MOW OR SPRAY | | |
0042 622-91786 25.000 EACH 13. 00000 325. 00| |
SEEDLI NG | | |
0043 622-98200 4.000 EACH 32. 00000 128. 00| |
SIGN, DO NOT DI STURB | | |
0044 701-51195 234.000 m | 85. 00000 19890. 00| |
PILE, STEEL H, HP 310 X 79 | | |
0045 701-91792 26.000 EACH 87. 70000 2280. 20| |
PILE TIP, STEEL H 310X79 | | |
0046 702-51005 17.600 nB8 | 920. 57000 16202. 03] |
CONCRETE, A, SUBSTRUCTURE | | |
0047 702-51015 45.000 n8 | 398. 93000 17951. 85| |
CONCRETE, B, FOOTI NGS | | |
0048 703-51030 3553.000 kg | 1. 89000 6715. 17| |
REI NFORCl NG STEEL | | |
0049 706-03705 7.620 m | 210. 00000 1600. 20| |
BRI DGE RAIL , CURB MOUNT, MODI Fl ED | | |
W BEAM | | |
0050 709-51821 LUMP| 3100. 00000 3100. 00| |
SURFACE SEAL | | |
0051 715-05169 11.600 m | 115. 41000 1338. 76| |
PI PE, TYPE 3, C RCULAR 375 mm | | |
0052 715-05173 11.000 m | 136. 68000 1503. 48| |
PI PE, TYPE 3, C RCULAR, 600 nm | | |
0053 715-46005 2.000 EACH 453. 13000 906. 26| |
Pl PE END SECTION, 375 mm | | |
0054 715-46020 2.000 EACH 562. 76000 1125. 52| |
Pl PE END SECTION, 600 nm | | |
0055 723-06913 13.716 m | 5292. 84000 72596. 59| |
STRUCTURE, PRECAST THREE-SI DED, 5480 nm | | |
X 2700 mm | | |
0056 801-04308 2.000 EACH 220. 00000 440. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801- 06625 14.000 EACH 100. 00000 1400. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0058 801- 06640 14.000 EACH 75. 00000 1050. 00| |
CONSTRUCTI ON SIGN, A | | |
0059 801- 06645 2. 000 EACH| 31. 00000 62. 00| |
CONSTRUCTION SIGN, B | | |
0060 801-07118 72.000 m | 27.00000 1944. 00| |
I

BARRI CADE,



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03

PAGE : 220 -8

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 388, 509. 63

CALL CRDER : 220 CONTRACT I D :
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT :
SET-ASI DE :

R -24071-B
CRAWFCRDSVI LLE DI STRI CT

RQUTE : 63
COUNTIES : VIO

| (4) 35-2031359

I
| HERI TAGE | NDUSTRI AL SERVI CES| |

LINE NO/ I TEM CODE / ALT

I |
AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e e emmee—eeooo-
0061 801-07119 48.000 m | 27. 00000 1296. 00| |
BARRI CADE, |11-B | | |
0062 808-01226 14.000 EACH 72. 00000 1008. 00| |
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
CASTING | NSTALL | | |
0063 808-06703 628.000 m | 1. 95000 1224. 60| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0064 808- 75240 78.500 m | 1. 90000 149. 15| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0065 808- 75245 45.000 m | 2. 60000 117. 00 |
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | |
0066 808- 75996 14.000 EACH 26. 00000 364. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 428,979 34| |

------------------------------------------ o m et o e e oo et et e e e e e e e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $  428,979. 34| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 25/ 03
PAGE : 230 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 581, 546. 25 ROUTE : 7
CALL ORDER : 230 CONTRACT ID : R -25257-A COUNTI ES : JEFFERSON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 07/24/04 OQVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 2072005
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 351357381 O MARA, DAVE CONTRACTCR $  368,698.50 100. 0000%
2 351568035 HOLMAN EXCAVATI NG $ 516, 004. 82 139. 9530%
3 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 531, 000.00 144. 0201%
| (1) 351357381 | (2) 35 1568035 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR | HOLMAN EXCAVATI NG | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ I |
0001 105- 06845 LUMP| 5500. 00000 5500. 00| 5200. 00000 5200.00]  16000. 00000 16000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 12.000 MS | 785. 00000 9420. 00| 1500. 00000 18000. 00| 2900. 00000 34800. 00
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  15700. 00000 15700.00|  35122. 17000 35122.17|  26000. 00000 26000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP] 5100. 00000 5100.00]  15960. 00000 15960. 00|  10600. 00000 10600. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02272 28.000 LFT | 10. 00000 280. 00| 20. 00000 560. 00| 11. 00000 308. 00
PAVED S| DE DI TCH, REMOVE | | [
0006 202-02278 35.000 LFT | 3.00000 105. 00| 15. 00000 525. 00| 12. 00000 420. 00
CURB, CONCRETE, REMOVE [ [
0007 202-60820 4893.000 SYS | 1. 40000 6850. 20| 1. 62000 7926. 66 2.00000 9786. 00
SURFACE M LLI NG, ASPHALT [ [
0008 202-90883 32.000 SYS | 3. 50000 112. 00| 50. 00000 1600. 00| 2.00000 64. 00
OVERLAY, CONCRETE, REMOVE | | [
0009 203-02000 549. 000 CYS | 15. 00000 8235. 00| 35. 00000 19215. 00| 30. 00000 16470. 00
EXCAVATI ON,  COMMON | | |
0010 203-02070 285.000 CYS | 25. 00000 7125. 00| 15. 00000 4275. 00| 15. 00000 4275. 00
BORROW | | [
0011 203-02080 0.250 MLE|  36300.00000 9075.00]  52608. 00000 13152.00|  15000. 00000 3750. 00
LI NEAR GRADI NG | | |
0012 205-06931 10. 000 TON | 24. 00000 240. 00| 60. 00000 600. 00| 70. 00000 700. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | |
0013 205- 06932 40.000 LFT | 7.00000 280. 00| 16. 85000 674. 00| 15. 00000 600. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205-06933 9.000 EACH 60. 00000 540. 00| 63. 25000 569. 25| 60. 00000 540. 00

TEMPORARY DI TCH | NLET PROTECTI ON



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/25/03
PAGE : 230 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 581, 546. 25 ROUTE : 7
CALL ORDER : 230 CONTRACT ID : R -25257-A COUNTI ES : JEFFERSON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : SEYMOUR DI STR CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35 1568035 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR | HOLMAN EXCAVATI NG | GOHVANN ASPHALT & CONSTR , |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e emeeemeeeoooo-
0015 205-06937 1600. 000 LFT | 1. 00000 1600. 00| 1. 65000 2640. 00| 1. 50000 2400. 00
TEMPORARY SI LT FENCE | | |
0016 207-07500 1738.000 SYS | 3. 35000 5822. 30| 9. 25000 16076. 50 15. 00000 26070. 00
SUBGRADE TREATMENT, TYPE C | |
0017 211-07454 728.000 CYS | 14. 00000 10192. 00| 25. 00000 18200. 00| 28. 00000 20384. 00
STRUCTURE BACKFI LL | | |
0018 303-01180 172.000 TON | 15. 00000 2580. 00| 20. 00000 3440. 00| 20. 00000 3440. 00
COVPACTED AGGREGATE, NO 53 | |
0019 304-07490 30.000 TON | 65. 00000 1950. 00| 148. 26000 4447. 80| 90. 00000 2700. 00
HVA PATCH NG TYPE B | | |
0020 401-06264 LUMP| 1200. 00000 1200. 00| 2760. 00000 2760. 00| 500. 00000 500. 00
PROFI LOGRAPH, HMA | | |
0021 402-07433 583.000 TON | 49. 00000 28567. 00| 67. 30000 39235. 90| 54. 00000 31482. 00
HVA SURFACE, TYPE B | |
0022 402-07438 232.000 TON | 46. 00000 10672. 00| 55. 80000 12945. 60| 52. 00000 12064. 00
HVA | NTERVEDI ATE, TYPE B | | |
0023 402-07441 835.000 TON | 35. 00000 29225. 00| 50. 31000 42008. 85| 48. 00000 40080. 00
HVA BASE, TYPE B [ [ [
0024 405-05518 1686. 000 SYS | 0. 50000 843. 00| 0. 97000 1635. 42| 1. 00000 1686. 00
ASPHALT FOR PRI ME COAT | [ [
0025 406- 05521 8755.000 SYS | 0. 10000 875. 50| 0. 15000 1313. 25| 0. 10000 875. 50
ASPHALT FOR TACK COAT | | [
0026 601-91147 1.000 EACH 750. 00000 750. 00| 862. 50000 862. 50| 750. 00000 750. 00
GUARD RAI L END TREATMENT, RESET | [ [
0027 610-07486 93.000 TON | 55. 00000 5115. 00| 99. 62000 9264. 66| 65. 00000 6045. 00
HVA FOR APPROACHES, TYPE A | |
0028 615-06490 14.000 EACH 125. 00000 1750. 00| 132. 25000 1851. 50| 115. 00000 1610. 00
RIGHT OF WAY MARKER | |
0029 615- 06505 5.000 EACH 430. 00000 2150. 00| 494. 50000 2472. 50| 430. 00000 2150. 00
MONUMENT, B | | |
0030 616- 06405 39.000 TON | 20. 00000 780. 00| 30. 00000 1170. 00| 30. 00000 1170. 00
Rl PRAP, REVETMENT | | |
0031 621-06574 2562. 000 SYS | 3. 00000 7686. 00| 3..30000 8454. 60| 3. 00000 7686. 00
SODDI NG | | |
0032 714-44240 2.000 CYS | 275. 00000 550. 00| 1000. 00000 2000. 00| 650. 00000 1300. 00
CONCRETE, A, STRUCTURES | | |
0033 715-05024 300.000 LFT | 78. 00000 23400. 00| 64. 25000 19275. 00| 60. 00000 18000. 00
PI PE, TYPE 2, CIRCULAR 36 IN. | |
0034 715-05048 1747.000 LFT | 3. 00000 5241. 00| 2. 50000 4367. 50| 8. 00000 13976. 00
PIPE, TYPE 4, CIRCULAR 6 IN | |
0035 715-05053 210.000 LFT | 11. 00000 2310. 00| 15. 00000 3150. 00| 13. 00000 2730. 00

PI PE, UNDERDRAI N QUTLET, 6 I N | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 230 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 581, 546. 25 ROUTE : 7
CALL ORDER : 230 CONTRACT ID : R -25257-A COUNTI ES : JEFFERSON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35 1568035 | (3) 35-2040801
| O MARA, DAVE CONTRACTCR | HOLMAN EXCAVATI NG | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0036 715-05151 60. 000 LFT | 29. 00000 1740. 00| 56. 75000 3405. 00| 36. 00000 2160. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0037 715-05152 120.000 LFT | 32. 00000 3840. 00| 35. 15000 4218. 00| 38. 00000 4560. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | | |
0038 715-05232 64.000 LFT | 58. 00000 3712. 00| 42. 00000 2688. 00| 88. 00000 5632. 00
PIPE, TYPE 1, DEFCRVED, MN. AREA 2.9 | | |
SQ FT. | I [
0039 715-05344 496.000 LFT | 138. 00000 68448. 00| 177. 85000 88213. 60| 135. 00000 66960. 00
PI PE, TYPE 2, DEFORVED, M N AREA 12.9 | | |
SQ FT. | [ [
0040 715-05365 30.000 LFT | 58. 00000 1740. 00| 42. 00000 1260. 00| 88. 00000 2640. 00
PIPE, TYPE 3, DEFORVED, MN AREA 2.9 | | [
SQ FT. | | |
0041 715-07536 1.000 EACH 1295. 00000 1295. 00| 1200. 00000 1200. 00| 1100. 00000 1100. 00
CONCRETE ANCHOR, M N AREA 12.9 SFT. | | |
0042 715-07578 1.000 EACH 850. 00000 850. 00| 1365. 00000 1365. 00| 1200. 00000 1200. 00
PI PE END SECTION, M N. AREA 12.9 SQ FT. | | |
0043 715-07579 2.000 EACH 800. 00000 1600. 00| 752. 00000 1504. 00| 900. 00000 1800. 00
SAFETY METAL END SECTION, 6:1, MN. | | |
AREA 2.9 SQ FT. | [ |
0044 715- 46050 3.000 EACH 240. 00000 720. 00| 225. 00000 675. 00 300. 00000 900. 00
PI PE END SECTION, MN. AREA 1.6 SQ FT. | | [
0045 715- 46065 2.000 EACH 275. 00000 550. 00| 270. 00000 540. 00| 400. 00000 800. 00
PI PE END SECTION, MN. AREA 2.9 SQ FT. | | |
0046 718-06531 2.000 EACH 400. 00000 800. 00| 600. 00000 1200. 00| 350. 00000 700. 00
OUTLET PROTECTOR, 3 | | |
0047 718-52610 157.000 CYS | 22. 00000 3454. 00| 25. 00000 3925. 00| 28. 00000 4396. 00
AGGREGATE FOR UNDERDRAI NS | | |
0048 718-99153 1203.000 SYS | 1. 00000 1203. 00| 1. 55000 1864. 65| 2.00000 2406. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0049 720- 44000 5.000 EACH 300. 00000 1500. 00| 500. 00000 2500. 00| 250. 00000 1250. 00
CASTING ADJUST TO GRADE | [ [
0050 720- 45030 1.000 EACH 1000. 00000 1000. 00| 862. 50000 862. 50| 1200. 00000 1200. 00
I NLET, E7 | | [
0051 720-45275 2.000 EACH 795. 00000 1590. 00| 575. 00000 1150. 00| 1100. 00000 2200. 00
Pl PE CATCH BASIN, 24 IN. | | [
0052 720-90129 3.000 EACH 2725. 00000 8175. 00| 2331. 11000 6993. 33| 4500. 00000 13500. 00
MANHOLE, J2 | | [
0053 720- 95335 1.000 EACH 5600. 00000 5600. 00| 8743. 51000 8743. 51| 7000. 00000 7000. 00
MANHOLE, M4 | | |
0054 720-95422 1.000 EACH 3400. 00000 3400. 00| 4227.11000 4227.11] 4500. 00000 4500. 00

MANHOLE, J4 |



TRANSVERSE MARKI NGS, THERMOPLASTI C,

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 230 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 581, 546. 25 ROUTE : 7
CALL ORDER : 230 CONTRACT ID : R -25257-A COUNTI ES : JEFFERSON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 351357381 | (2) 35 1568035 | (3) 35-2040801
| O MARA, DAVE CONTRACTOR | HOLMAN EXCAVATI NG | GOHVANN ASPHALT & CONSTR , |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0055 720- 95555 3.000 EACH 5900. 00000 17700.00|  10336. 95000 31010. 85| 7000. 00000 21000. 00
MANHOLE, M2 | [
0056 720-99303 6.000 EACH 125. 00000 750. 00| 100. 00000 600. 00| 500. 00000 3000. 00
CLEANQUT PROTECTORS | | [
0057 801-06203 7952.000 LFT | 0. 45000 3578. 40| 0. 25000 1988. 00| 0. 50000 3976. 00
TEMPORARY PAVEMENT MARKING 4 IN [ | [
0058 801-06216 37.000 LFT | 2. 75000 101. 75 2..30000 85. 10| 3.00000 111. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | [
24 IN. [ [ |
0059 801- 06640 37.000 EACH 100. 00000 3700. 00 13. 90000 514. 30| 120. 00000 4440. 00
CONSTRUCTI ON SI GN, A | | |
0060 801-06645 4.000 EACH 40. 00000 160. 00| 31. 65000 126. 60| 40. 00000 160. 00
CONSTRUCTI ON SIGN, B | | |
0061 801-06775 LUMP| 5400. 00000 5400.00]  10000. 00000 10000. 00|  34958. 75000 34958. 75
MAI NTAI NI NG TRAFFI C | | |
0062 802-02475 1.000 EACH 195. 70000 195. 70| 201. 25000 201. 25] 175. 00000 175. 00
SIGN, PANEL, REMOVE AND RELOCATE | |
0063 802-05701 101.200 LFT | 14. 00000 1416. 80| 15. 10000 1528. 12| 14. 00000 1416. 80
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0064 802-76025 68.150 SFT | 20. 00000 1363. 00| 21. 25000 1448. 19| 19. 00000 1294. 85
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0065 802-94715 LUMP| 1025. 00000 1025. 00| 1150. 00000 1150. 00| 1000. 00000 1000. 00
SIGNS, SHEET, REMOVE AND RESET | | |
0066 804-06770 2.000 EACH 20. 00000 40. 00| 34. 50000 69. 00| 18. 00000 36. 00
DELI NEATOR PCST | |
0067 808-01045 80.000 LFT | 2. 50000 200. 00| 0. 60000 48. 00| 2. 50000 200. 00
LINE, THERMOPLASTIC, DOTTED, YELLOW 4 | |
IN., 2 FT. LINE, 4 FT. GAP [ |
0068 808-06703 2215.000 LFT | 0. 40000 886. 00| 0. 40000 886. 00| 0. 40000 886. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0069 808-06705 339.000 LFT | 1. 00000 339. 00| 0. 80000 271. 20| 1. 10000 372.90
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | |
0070 808-06716 7952.000 LFT | 0. 35000 2783. 20| 0. 45000 3578. 40| 0. 60000 4771. 20
LI NE, REMOVE | |
0071 808-75245 1066.000 LFT | 0. 40000 426. 40| 0.40000 426. 40| 0. 40000 426. 40
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I [
0072 808- 75260 220.000 LFT | 1. 75000 385. 00| 1. 65000 363. 00| 1. 60000 352. 00
I I
I I

SCLID, VWH TE, CRCSSHATCH LINE, 12 IN.



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 230 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 581, 546. 25 ROUTE : 7
CALL ORDER : 230 CONTRACT ID : R -25257-A COUNTI ES : JEFFERSON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35 1568035 | (3) 35-2040801
| O MARA, DAVE CONTRACTCR | HOLMAN EXCAVATI NG | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo--
0073 808-75278 341.000 LFT | 1. 75000 596. 75| 1. 65000 562. 65| 1. 60000 545. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 12 IN | | [
0074 808- 75297 37.000 LFT | 3. 50000 129. 50| 5. 50000 203. 50 3. 20000 118. 40
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | [ |
0075 808- 75320 8.000 EACH 59. 00000 472. 00| 62. 10000 496. 80| 60. 00000 480. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0076 808- 75325 3.000 EACH 87. 00000 261. 00| 75. 90000 227. 70| 80. 00000 240. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) [ | [
0077 808-75996 12.000 EACH 44. 00000 528. 00| 37. 50000 450. 00| 6. 00000 72.00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0078 808- 75998 49.000 EACH 45. 00000 2205. 00| 30. 00000 1470. 00| 70. 00000 3430. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
0079 808-92027 1018.000 LFT | 1. 00000 1018. 00| 0. 80000 814. 40| 1. 20000 1221. 60
LINE, THERVOPLASTIC, SOLID, YELLOW 8 | | |
I'N. I | I
SECTI ON TOTALS | $ 368, 698.50| $ 516, 004. 82| $  531,000.00
------------------------------------------ o m m e m o e o e et e e et e m e e e e e e e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 368, 698. 50| $ 516, 004. 82 $  531,000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 2,928, 261. 59

CALL CRDER : 260

LETTI NG DATE : 11/18/03 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG

TABULATI ON CF BI DS

CONTRACT I D :

DI STR CT :
CONTRACT TI ME :

R -26315-A

VI NCENNES DI STRI CT
11/15/ 04 COVPLETI ON DATE

RQUTE
COUNTI ES

PRQJECT( S)

DATE : 11/25/
PAGE : 260 -1

STATE ROAD 162
SPENCER

5074006

1  35-2040801
2  35-0626844
3  35-1139301

I NC.

GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
RUDCLPH, J.H & CO
E & B PAVING

g1 o ©o

96, 000. 00
38, 425. 25
75, 000. 00

100. 0000%
102. 1255%
129. 0080%

03

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

| (1) 352040801

| GOHVANN ASPHALT & CONSTR.,

|
| UNIT PRICE

SECTI ON 0001 PAVEMENT REHABI LI TATI ON ( 3R/ 4R STANDARD)

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 11
FIELD CFFICE, B

0003 110-01001

. 000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370
CLEARI NG RI GHT OF WAY

0005 202-02240 125. 000
PAVEMENT REMOVAL

0007 202-74035 59. 000
SI GN, REMOVE

0008 203-02000 17900. 000
EXCAVATI ON, COVMON

0009 207-07498 9600. 000
SUBGRADE TREATMENT, TYPE A

0010 207-07499 54775. 000
SUBGRADE TREATMENT, TYPE B

0011 211-07454 35. 000
STRUCTURE BACKFI LL

0012 301-07448 26640. 000
COWPACTED AGGREGATE, NO. 53, BASE

0013 304-07490 225. 000
HVA PATCH NG TYPE B

0014 306-08033 58470. 000

M LLING ASPHALT, 1 IN
0015 401-06264
PRCFI LOGRAPH, HVA

|
LUMP] 7300.

MOS |I 1450.
LU\/Pll 100800.
LUI\/P|| 11758.
SYs |I 7.
EACH|| 60.
cvs : 8
SYs |I 3
SYS | 2
cvs |I 29.
TON |I 11.
TON |I 90.
sys I| 0
LUI\/PI| 2800.

00000
00000
00000
05000
00000

00000

. 35000
. 30000

. 75000

00000
55000

00000

. 08000

00000

| (2) 35 0626844
|| RUDOLPH, J.H. & CO

[
AVOUNT|

|
AMOUNT|

(3) 35-1139301
E & B PAVING, |NC.

UNIT PRI CE UNIT PRI CE AMOUNT

D R LT T LT T
7300.001 20000. 00000 20000.001 17500. 00000 17500. 00
15950.00% 1650. 00000 18150.001 2200. 00000 24200. 00
100800.005 100000. 00000 100000.00= 127500. 00000 127500. 00
11758.05; 1000. 00000 1000.00I 1. 00000 1.00
875.00# 20. 00000 2500.00I 20. 00000 2500. 00
3540.00, 47.80000 2820.201 47.80000 2820. 20
149465.00, 2.30000 41170.00{ 15. 00000 268500. 00
31680.00“ 3. 50000 33600.00{ 0. 01000 96. 00
150631.25; 2.50000 136937.50‘ 2.35000 128721. 25
1015.00" 38. 00000 1330.00“ 67. 00000 2345. 00
307692.00; 13. 75000 366300.00I 16. 00000 426240. 00
20250.00: 125. 00000 28125.00I 115. 00000 25875. 00
4677.601 0. 35000 20464.501 1. 00000 58470. 00
2800.001 3789. 86000 3789.861 4500. 00000 4500. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 260 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 928, 261. 59 ROUTE : STATE ROAD 162
CALL ORDER : 260 CONTRACT 1D : R -26315-A COUNTI ES : SPENCER
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 35 0626844 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR., || RUDOLPH, J.H. & CO |E & B PAVING, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0016 401-07320 3865.000 TON | 34. 00000 131410. 00| 29. 75000 114983. 75 42. 00000 162330. 00
QC/ QA HWVA, 1, 64, SURFACE, 9.5 nm | | |
0017 401-07321 320.000 TON | 34. 00000 10880. 00| 55. 75000 17840. 00| 55.00000 17600. 00
QC/ QA HVA, 2, 64, SURFACE, 9.5 nm | | [
0018 401-07327 4680.000 TON | 35. 00000 163800. 00 36. 25000 169650. 00| 41. 00000 191880. 00
QC/ QA HWVA, 2, 70, SURFACE, 9.5 nm | | |
0019 401-07371 445.000 TON | 33. 00000 14685. 00| 66. 00000 29370. 00| 45. 00000 20025. 00
QC/ QA HVA, 2, 64, | NTERVEDIATE, 12.5 nm | | |
0020 401-07378 6255.000 TON | 34. 00000 212670. 00| 33. 00000 206415. 00| 37.00000 231435. 00
QC/ QA HWVA, 2, 70, |NTERMVEDI ATE, 12.5 nm| | [
0021 401-07406 11590. 000 TON | 29. 00000 336110. 00| 28. 00000 324520. 00| 34. 00000 394060. 00
QC/ QA HWVA, 1, 64, BASE, 25.0 mm | | [
0022 401-07407 465.000 TON | 30. 00000 13950. 00| 55. 25000 25691. 25| 42.00000 19530. 00
QC/ QA HWVA, 2, 64, BASE, 25.0 nm | | [
0023 402-07451 450.000 TON | 35. 00000 15750. 00| 35. 00000 15750. 00| 46. 00000 20700. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0024 405-05517 103.000 TON | 270. 00000 27810. 00| 250. 00000 25750. 00| 200. 00000 20600. 00
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 47.700 TON | 175. 00000 8347. 50| 180. 00000 8586. 00| 200. 00000 9540. 00
ASPHALT FOR TACK COAT | | |
0026 502-06627 125.000 SYS | 50. 00000 6250. 00| 28. 70000 3587. 50| 45. 00000 5625. 00
PCCP, 6 IN. | | |
0027 606-07484 44425.000 LFT | 0. 14000 6219. 50| 0. 20000 8885. 00| 0. 10000 4442, 50
M LLED HVA SHOULDER CORRUGATI ONS | | |
0028 610-07487 1550. 000 TON | 42. 00000 65100. 00| 70. 00000 108500. 00| 75. 00000 116250. 00
HVA FOR APPROACHES, TYPE B | | |
0029 611-06497 12.000 EACH 135. 00000 1620. 00| 135. 00000 1620. 00| 200. 00000 2400. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0030 621-06574 200.000 SYS | 7. 55000 1510. 00| 12. 75000 2550. 00| 7. 55000 1510. 00
SODDI NG | | |
0031 715-05048 1400. 000 LFT | 5. 50000 7700. 00| 5. 10000 7140. 00| 5. 50000 7700. 00
PIPE, TYPE 4, CIRCULAR 6 IN. | | |
0032 715-05053 350.000 LFT | 12. 00000 4200. 00| 20. 25000 7087. 50| 25. 00000 8750. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | [ [
0033 715-05169 40.000 LFT | 37. 00000 1480. 00| 36. 00000 1440. 00| 55. 00000 2200. 00
PIPE, TYPE 3, CROUWLAR 15 IN [ [ [
0034 715-46005 2.000 EACH 285. 00000 570. 00| 305. 00000 610. 00| 400. 00000 800. 00
Pl PE END SECTION, 15 IN. | | [
0035 718-06529 60.000 EACH 530. 00000 31800. 00| 325. 00000 19500. 00| 615. 00000 36900. 00
OUTLET PROTECTCR, 2 | [ [
0036 718-52610 115.000 CYS | 37. 00000 4255. 00| 28. 00000 3220. 00| 55. 00000 6325. 00

AGGREGATE FOR UNDERDRAI NS | | |



LI NE, THERMOPLASTIC, SCLID, YELLOW 4 |

| NDI ANA DEPARTMVENT OF TRANSPCORTATI ON DATE : 11/25/03
PAGE : 260 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 928, 261. 59 ROUTE : STATE ROAD 162
CALL ORDER : 260 CONTRACT ID : R -26315-A COUNTI ES : SPENCER
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 35 0626844 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR , ||RUDOLPH, J.H & CO |E & B PAVING |INC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0037 801-06203 14000. 000 LFT | 0. 40000 5600. 00| 0. 25000 3500. 00| 0. 40000 5600. 00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0038 801-06207 4600.000 LFT | 1. 00000 4600. 00| 0. 95000 4370. 00| 1. 00000 4600. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. [ [ [
0039 801-06640 30.000 EACH 135. 00000 4050. 00| 125. 00000 3750. 00| 125. 00000 3750. 00
CONSTRUCTI ON SI GN, A | | |
0040 801-06775 LUMP|  49058. 84000 49058.84|  93500. 00000 93500. 00|  140322. 76000 140322. 76
MAI NTAI NI NG TRAFFI C | | |
0041 802-05701 685.000 LFT | 9. 96000 6822. 60| 7. 43000 5089. 55| 7. 43000 5089. 55
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0042 802-05702 350. 000 LFT | 9. 36000 3276. 00| 6. 40000 2240. 00| 6. 40000 2240. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | | |
0043 802- 76025 228.080 SFT | 15. 90000 3626. 47| 14. 50000 3307. 16| 14. 50000 3307. 16
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0044 802-76035 164.250 SFT | 17. 90000 2940. 08| 14. 75000 2422. 69| 14. 75000 2422. 69
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.100 IN. TH CKNESS | |
0045 802- 76045 85.875 SFT | 19. 90000 1708. 91| 15. 30000 1313. 89| 15. 30000 1313. 89
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. THI CKNESS | | [
0046 802-99045 10.000 EACH 80. 00000 800. 00| 40. 00000 400. 00| 40. 00000 400. 00
SI GN REMOUNTI NG | | [
0047 804-06771 10. 000 EACH| 32. 00000 320. 00| 26. 60000 266. 00| 26. 60000 266. 00
DELI NEATOR PCST, FLEXI BLE | | |
0048 804- 76350 7.000 EACH 32. 00000 224. 00| 22. 05000 154. 35| 22. 05000 154. 35
DELI NEATOR WTH PCST, D3, 3 IN. DA | |
0049 808-06703 51000. 000 LFT | 0. 26000 13260. 00| 0. 24000 12240. 00| 0. 24000 12240. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0050 808- 75215 130.000 LFT | 2..00000 260. 00| 2. 25000 292. 50| 2. 25000 292. 50
LINE, THERMOPLASTIC, SOLID, WHI TE, 12 | | [
IN I I I
0051 808- 75240 4220.000 LFT | 0. 26000 1097. 20| 0. 24000 1012. 80| 0. 24000 1012. 80
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | [ [
I'N. I I I
0052 808- 75245 20500. 000 LFT | 0. 26000 5330. 00| 0. 24000 4920. 00| 0. 24000 4920. 00
I I
I I

I'N |



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 260 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 928, 261. 59 ROUTE : STATE ROAD 162
CALL ORDER : 260 CONTRACT ID : R -26315-A COUNTI ES : SPENCER
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 35 0626844 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR , ||RUDOLPH, J.H. & CO |E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m o e e e o e e e e et e e e e e e e e e et e e e e e e e e e e eemeeoeeoo-
0053 808- 75297 56.000 LFT | 5. 00000 280. 00| 4. 50000 252. 00| 4. 50000 252. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0054 808- 75320 2.000 EACH 100. 00000 200. 00| 85. 00000 170. 00| 85. 00000 170. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0055 808- 75350 2.000 EACH 120. 00000 240. 00| 185. 00000 370. 00| 185. 00000 370. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( SCHOOL) | [ [
0056 808- 75996 425.000 EACH 4. 40000 1870. 00| 3. 25000 1381. 25| 5. 15000 2188. 75
SNOAPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE [ | |
0057 808-75998 475.000 EACH 21. 00000 9975. 00| 18. 40000 8740. 00| 18. 40000 8740. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
0058 306- 08043 3940.000 SYS | 1. 50000 5910. 00| 2.50000 9850. 00| 1. 39000 5476. 60
MLLING TRANSI TI ON | | |
SECTI ON TOTALS [ $ 1,996, 000. 00| $ 2,038, 425. 25| $ 2,575,000.00
------------------------------------------ o m m e m ot o e et m e et e m o e o e e e e et e e e e e e e e e emeeoeaoo--
CONTRACT TOTALS | $ 1,996, 000. 00| $ 2,038,425, 25| $ 2,575, 000. 00




| NDI ANA DEPARTMVENT COF TRANSPORTATI ON DATE : 11/25/03
PAGE : 266 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 324, 776. 86 RQUTE :
CALL CRDER : 266 CONTRACT ID : R -26408-C COUNTI ES : CRAWCORD
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 06/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : 9913011
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BID LONBI D
1 61-1256623 LOUI SVI LLE PAVI NG CO. $ 290, 000.00 100. 0000%
2 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  327,000.00 112. 7586%
| (1) 61- 1256623 | (2) 35-2040801 |
| LOUl SVI LLE PAVI NG CQ | GOHVANN ASPHALT & CONSTR , | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ e
SECTI ON 0001  ENHANCENENT, STREETSCAPE
| | |
0001 105- 06845 LUWP| 4000. 00000 4000.00|  11433. 00000 11433. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUMP|  10000. 00000 10000. 00|  16500. 00000 16500. 00|
MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |
0003 201-52370 LUMP|  12479. 00000 12479.00|  12000. 00000 12000. 00|
CLEARI NG RI GHT OF WAY | | |
0004 202-02279 985.000 LFT | 5. 00000 4925. 00| 6. 45000 6353. 25|
CURB AND GUTTER, REMOVE | | |
0005 202-52710 425.000 SYS | 4. 00000 1700. 00] 13. 75000 5843. 75|
SI DEWALK, CONCRETE, REMOVE | | |
0006 203-02000 164.000 CYS | 35. 00000 5740. 00| 20. 00000 3280. 00|
EXCAVATI ON,  COMVON | | |
0007 203-02010 266.000 CYS | 110. 00000 29260. 00 30. 00000 7980. 00|
EXCAVATI ON, ROCK | | |
0008 211-02050 282.000 CYS | 35. 00000 9870. 00| 30. 00000 8460. 00|
B BORROW | | |
0009 402-07433 55.100 TON | 100. 00000 5510. 00| 80. 00000 4408. 00|
HVA SURFACE, TYPE B | | |
0010 402-07438 24.500 TON | 150. 00000 3675. 00| 80. 00000 1960. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0011 402-07441 18.400 TON | 150. 00000 2760. 00| 80. 00000 1472. 00|
HVA BASE, TYPE B | | |
0012 604- 06069 83.000 SYS | 83. 00000 6889. 00| 50. 00000 4150. 00|
CURB RAMP, CONCRETE | | |
0013 604-91404 342.000 SYS | 40. 00000 13680. 00| 45. 00000 15390. 00|
SI DEWALK, CONCRETE, 5 IN. | | |
0014 605- 06140 985.000 LFT | 26. 00000 25610. 00 20. 00000 19700. 00|
CURB AND GUTTER, CONCRETE | | |
0015 611-03671 5.000 EACH 1200. 00000 6000. 00| 910. 00000 4550. 00|

TRASH RECEPTACLE , ORNAMENTAL | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 266 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 324, 776. 86 ROUTE :
CALL ORDER : 266 CONTRACT ID : R -26408-C COUNTI ES :  CRAWFORD
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 61- 1256623 | (2) 35 2040801 |
| LOU SVI LLE PAVI NG CO. | GOHVANN ASPHALT & CONSTR., ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e e e e e e e e e e e memeemee—oo-
0016 712-03812 5.000 EACH 1700. 00000 8500. 00| 1560. 00000 7800. 00|
BENCH , ORNANENTAL | | |
0017 715-05149 124.000 LFT | 90. 00000 11160. 00| 140. 00000 17360. 00|
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0018 715-05151 368.000 LFT | 69. 00000 25392. 00| 145. 00000 53360. 00|
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0019 720- 45045 5.000 EACH 1700. 00000 8500. 00| 3500. 00000 17500. 00|
I NLET, J10 | [ [
0020 720-90984 3.000 EACH 2100. 00000 6300. 00| 5000. 00000 15000. 00|
MANHOLE, C2 | | [
0021 720-97865 1.000 EACH 2500. 00000 2500. 00| 5000. 00000 5000. 00|
MANHOLE, C2, MODI FI ED | | |
0022 801- 06640 11.000 EACH 100. 00000 1100. 00| 150. 00000 1650. 00|
CONSTRUCTI ON SIGN, A | | |
0023 801-06775 LUMP| 6500. 00000 6500. 00| 7000. 00000 7000. 00|
MAI NTAI NI NG TRAFFI C | | |
0024 801-07119 16.000 LFT | 25. 00000 400. 00| 62. 50000 1000. 00|
BARRI CADE, I11-B [ | [
0025 807- 04962 11.000 EACH 5750. 00000 63250. 00| 6250. 00000 68750. 00|
LI GHT FI XTURE, ORNAMENTAL | | [
0026 807-06603 13.000 EACH 1100. 00000 14300. 00 700. 00000 9100. 00|
HANDHOLE, S| DEWALK | | |
SECTI ON TOTALS | $ 290, 000. 00| $  327,000. 00
------------------------------------------ o m m et e et e e et e e e e e e e et e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 290, 000. 00| $ 327, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03

PAGE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 56
CALL CRDER : 270 CONTRACT ID : R -26657-A COUNTIES : DUBA S
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/05/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-1057095 BLANKENBERGER BROTHERS $ 1,078, 525.06 100. 0000%
2  35-1878024 RAGLE, | NC. $ 1,088, 383.60 100. 9140%
3  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 1,172,929.30 108. 7530%
4  35-1009310 DEl G BROTHERS LUMBER & CONSTR $ 1,207,874.42 111. 9931%
5 35-2131982 J B 1 CONSTRUCTI ON | NC. $ 1,215,714.69 112.7201%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 280 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 797, 396. 77 ROUTE : 421
CALL ORDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARROLL
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 06/19/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 1114013
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC $ 695, 963. 50 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 827, 601. 58 118. 9145%
3 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 843, 761. 50 121. 2364%
4  35-1310611 DUNCAN ROBERTSON | NC $ 849, 977. 77 122. 1296%
5  35-1917625 M LESTONE CONTRACTORS, L. P. $ 878, 663. 26 126. 2513%
6 351212938 ATLAS EXCAVATI NG, | NC. | RREGULAR BI D $ 1,032, 738.90 148. 3898%
| (1) 35- 1523985 | (2) 35-1817530 | (3) 35-1386990
| WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, | NC. | ISOM JACK CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ | |
0001 105- 06845 LUMP|  14000. 00000 14000. 00|  12600. 00000 12600.00|  15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 4.000 MOS | 2000. 00000 8000. 00| 2000. 00000 8000. 00| 2500. 00000 10000. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUWP|  17000. 00000 17000.00|  41000. 00000 41000.00]  38000. 00000 38000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201-52370 LUVP|  10000. 00000 10000. 00|  20000. 00000 20000. 00|  10000. 00000 10000. 00
CLEARI NG Rl GHT OF WAY | | |
0005 202-02241 97.500 m | 14. 00000 1365. 00| 11. 60000 1131. 00| 15. 00000 1462. 50
GUARDRAI L, REMOVE | | |
0006 202-51330 LUWP|  20000. 00000 20000. 00|  54660. 00000 54660. 00|  22000. 00000 22000. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-74035 2.000 EACH 1000. 00000 2000. 00| 25. 00000 50. 00| 35. 00000 70. 00
SIQN, REMOVE | | [
0008 203- 02000 3545.500 n8 | 7.00000 24818. 50| 15. 95000 56550. 73| 11. 00000 39000. 50
EXCAVATI ON, COMMVON | | |
0009 203- 02070 1858.000 n8 | 10. 00000 18580. 00| 13. 00000 24154. 00| 12. 50000 23225. 00
BORROW | | |
0010 203-02100 320.000 n8 | 20. 00000 6400. 00| 12. 25000 3920. 00| 22. 00000 7040. 00
EXCAVATI ON, PEAT [ | [
0011 203-02132 10.000 m | 500. 00000 5000. 00| 100. 00000 1000. 00| 200. 00000 2000. 00
EXPLORATCRY DRI LLI NG | | |
0012 203-02215 10.000 m | 500. 00000 5000. 00| 150. 00000 1500. 00| 150. 00000 1500. 00
CASED TEST HOLES | | |
0013 205- 06931 76.200 My | 24. 28000 1850. 14| 40. 00000 3048. 00| 35. 00000 2667. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 280 -2
TABULATI ON CF BI DS

GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, MODI FI ED |

ENG NEER S ESTIMATE: $ 797, 396. 77 ROUTE : 421
CALL ORDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARROLL
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35- 1523985 | (2) 35 1817530 | (3) 35-1386990
| WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, INC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o o m e e n ot e e e e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0014 205-06932 80.000 m | 30. 00000 2400. 00| 22. 75000 1820. 00| 5. 00000 400. 00
TEMPORARY CHECK DAM STRAW BALES | [ [
0015 205- 06933 2.000 EACH 100. 00000 200. 00| 70. 00000 140. 00| 300. 00000 600. 00
TEMPORARY DI TCH | NLET PROTECTI ON | [ [
0016 205-06937 230.000 m | 6. 00000 1380. 00| 4. 64000 1067. 20| 4.00000 920. 00
TEMPORARY SI LT FENCE | | [
0017 207-07502 1515.000 n2 | 7. 00000 10605. 00| 8. 00000 12120. 00| 9. 00000 13635. 00
SUBGRADE TREATMENT, TYPE D | [ [
0018 211-07454 290.500 n8 | 20. 00000 5810. 00| 11. 50000 3340. 75 39. 00000 11329. 50
STRUCTURE BACKFI LL | | |
0019 213-52830 140.000 n8 | 150. 00000 21000. 00| 76. 20000 10668. 00| 135. 00000 18900. 00
FLOMBLE MORTAR | [
0020 301-07448 1908.400 My | 17. 00000 32442. 80| 14. 00000 26717. 60| 18. 50000 35305. 40
COVPACTED AGGREGATE, NO 53, BASE | | |
0021 303-06959 482.000 My | 17. 00000 8194. 00| 15. 00000 7230. 00| 19. 00000 9158. 00
AGGREGATE , NO. 2 | | |
0022 306-08043 205.000 n2 | 7.00000 1435. 00| 8.50000 1742. 50| 11. 00000 2255. 00
M LLING TRANSI TI ON | | |
0023 401-07321 271.800 My | 61. 89000 16821. 70| 53. 89000 14647. 30| 59. 00000 16036. 20
QC/ QA HMVA, 2, 64, SURFACE, 9.5 nm | | |
0024 401-07390 1446.200 My | 51. 12000 73929. 74| 44. 45000 64283. 59| 49. 00000 70863. 80
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0025 401-07407 91.300 My | 74. 00000 6756. 20| 64. 40000 5879. 72 70. 00000 6391. 00
QC/ QA HMA, 2, 64, BASE, 25.0 nm | | |
0026 402-07440 275.000 My | 53. 51000 14715. 25| 46. 51000 12790. 25| 51. 00000 14025. 00
HVA BASE, TYPE A [ | [
0027 404-05511 1499.000 n2 | 5. 00000 7495. 00| 3. 47000 5201. 53| 4.10000 6145. 90
SEAL COAT, 2 | | [
0028 404-05514 122.000 n2 | 10. 00000 1220. 00| 8. 78000 1071. 16| 9. 15000 1116. 30
SEAL COAT, 5 [ | [
0029 405-05518 2338.000 n2 | 0. 32000 748. 16| 0. 28000 654. 64| 0. 55000 1285. 90
ASPHALT FOR PRI ME COAT | | [
0030 406- 05520 2.600 My | 230. 00000 598. 00| 218. 47000 568. 02| 300. 00000 780. 00
ASPHALT FOR TACK COAT | | |
0031 601-01626 1.000 EACH 1523. 00000 1523. 00| 1325. 00000 1325. 00| 1500. 00000 1500. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 2 | | [
0032 601-01700 1.000 EACH 2190. 00000 2190. 00| 1650. 00000 1650. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 1 | |
| 1775. 00000 3550. 00
I
I

I

0033 601-01704 2.000 EACH 1764. 00000 3528. 00| 1575. 00000 3150. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 280 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 797, 396. 77 ROUTE : 421
CALL CRDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARROLL
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : LAPCRTE DI STRICT
SET- ASI CE :
| (1) 35- 1523985 | (2) 351817530 | (3) 35-1386990
| WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, INC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ R e S e e
0034 601- 06035 226.700 m | 20. 93000 4744, 83| 18. 20000 4125. 94| 22. 00000 4987. 40
GUARDRAI L, RESET | | |
0035 601- 06037 1.000 EACH 800. 00000 800. 00| 650. 00000 650. 00| 800. 00000 800. 00
GUARDRAI L END TREATMENT, | | | |
0036 601- 06854 2.000 EACH 1667. 00000 3334. 00| 1450. 00000 2900. 00| 1685. 00000 3370. 00
GUARDRAI L, WBEAM NESTED , MODI FI ED | | |
0037 601- 94689 2.000 EACH 2128. 00000 4256. 00| 1900. 00000 3800. 00| 2300. 00000 4600. 00
GUARDRAI L END TREATMENT, OS | | |
0038 601-97774 1.000 EACH 1100. 00000 1100. 00| 800. 00000 800. 00| 975. 00000 975. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE [ |
0039 601-99105 57.150 m | 35. 42000 2024. 25| 30. 80000 1760. 22| 33. 00000 1885. 95
GUARDRAI L, W BEAM 1. 905 m SPACI NG | | |
0040 607-06380 198.000 m | 82. 07000 16249. 86| 193. 80000 38372. 40| 175. 00000 34650. 00
PAVED SIDE DI TCH, K | | |
0041 610-07487 201.200 My | 84. 50000 17001. 40| 73. 54000 14796. 25| 80. 00000 16096. 00
HVA FOR APPROACHES, TYPE B | | |
0042 611-06498 1.000 EACH 300. 00000 300. 00| 205. 00000 205. 00| 250. 00000 250. 00
MAI LBOX ASSEMBLY, DOUBLE | |
0043 615- 06490 15. 000 EACH| 125. 00000 1875. 00| 110. 00000 1650. 00| 128. 00000 1920. 00
Rl GHT OF WAY MARKER | |
0044 615- 06505 1.000 EACH 700. 00000 700. 00| 475. 00000 475. 00| 600. 00000 600. 00
MONUMENT, B | | |
0045 615- 06510 1. 000 EACH| 600. 00000 600. 00| 435, 00000 435. 00| 575. 00000 575. 00
MONUMENT, C | | |
0046 616-02320 802.000 n2 | 4. 78000 3833. 56| 3. 00000 2406. 00| 4. 00000 3208. 00
GECTEXTI LES | | |
0047 616- 05689 224.500 My | 55. 00000 12347. 50| 75. 00000 16837. 50| 50. 00000 11225. 00
Rl PRAP, CLASS 2 | | |
0048 616-93019 561.000 n2 | 24. 00000 13464. 00| 38. 00000 21318. 00| 35. 00000 19635. 00
RI PRAP, GROUTED, 450 nm | | |
0049 621-01004 1.000 EACH 400. 00000 400. 00| 225. 00000 225. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621-01371 62.200 kg | 14. 00000 870. 80| 11. 40000 709. 08| 12. 00000 746. 40
SEED M XTURE, LEGUME, 2 | [ |
0051 621- 06545 0.100 My | 900. 00000 90. 00| 756. 00000 75. 60| 700. 00000 70. 00
FERTI LI ZER | | |
0052 621- 06548 9.600 kg | 65. 00000 624. 00| 55. 00000 528. 00| 45, 00000 432. 00
SEED M XTURE, CV | | |
0053 621- 06553 99.700 kg | 10. 00000 997. 00| 7. 96000 793. 61| 12. 00000 1196. 40
I

SEED M XTURE, R |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 280 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 797, 396. 77 ROUTE : 421
CALL CRDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARROLL
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
SET- ASI CE :
| (1) 35- 1523985 | (2) 351817530 | (3) 35-1386990
| WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, INC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ e I S S
0054 621- 06565 2.300 My | 700. 00000 1610. 00| 578. 00000 1329. 40| 650. 00000 1495. 00
MULCH NG MATERI AL | |
0055 621- 06567 14.500 kL | 1. 20000 17. 40| 1. 00000 14. 50| 1. 00000 14. 50
WATER | | |
0056 621- 06574 666.400 n2 | 7.00000 4664. 80| 4. 92000 3278. 69| 6. 00000 3998. 40
SODDI NG | | |
0057 621-52448 4.000 EACH 30. 00000 120. 00| 25. 00000 100. 00| 35. 00000 140. 00
SIGN, DO NOT SPRAY | | |
0058 622-52436 3.000 EACH 40. 00000 120. 00| 25. 00000 75. 00| 35. 00000 105. 00
SIGN, DO NOT MOW OR SPRAY | | |
0059 622-91786 150. 000 EACH 11. 00000 1650. 00| 9. 75000 1462. 50| 9. 00000 1350. 00
SEEDLI NG [ | [
0060 622-98200 4.000 EACH 30. 00000 120. 00| 25. 00000 100. 00| 35.00000 140. 00
SIGN, DO NOT DI STURB | | |
0061 702-51015 16.800 n8 | 300. 00000 5040. 00| 400. 00000 6720. 00| 550. 00000 9240. 00
CONCRETE, B, FOOTI NGS | | |
0062 703-51030 1378.000 kg | 2. 00000 2756. 00| 1. 70000 2342. 60| 1. 25000 1722. 50
REI NFORCI NG STEEL | | |
0063 714- 05562 513.000 n2 | 233. 31000 119688. 03| 416. 90000 213869. 70| 490. 00000 251370. 00
RETAI NI NG WALL | | |
0064 714-44240 11.200 n8 | 400. 00000 4480. 00| 870. 00000 9744. 00| 550. 00000 6160. 00
CONCRETE, A, STRUCTURES | | |
0065 714-99194 16.500 m | 5454, 55000 90000. 08| 3030. 00000 49995. 00| 2800. 00000 46200. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 3600 mm x 2100 mm | | |
0066 715-05048 30.000 m | 125. 00000 3750. 00| 24. 00000 720. 00| 12. 00000 360. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0067 715-05049 30.000 m | 98. 00000 2940. 00| 26. 00000 780. 00| 13. 00000 390. 00
PI PE, TYPE 4, CI RCUAR, 200 mm | | |
0068 715-05051 30.000 m | 98. 00000 2940. 00| 28. 00000 840. 00| 14. 00000 420. 00
Pl PE, TYPE 4, CIRCULAR 250 nm | | |
0069 715-05147 1.200 m | 100. 00000 120. 00| 550. 00000 660. 00| 85. 00000 102. 00
Pl PE, TYPE 2, O RCULAR 200 mm | | |
0070 715-05168 17.000 m | 34. 00000 578. 00| 123. 00000 2091. 00| 32. 00000 544. 00
PIPE, TYPE 3, C RCULAR 300 nm | [ |
0071 715-05169 18.000 m | 24. 00000 432. 00| 125. 00000 2250. 00| 41. 00000 738. 00
PIPE, TYPE 3, CIRCULAR 375 mm | | |
0072 715-46000 1.000 EACH 100. 00000 100. 00| 250. 00000 250. 00| 150. 00000 150. 00
Pl PE END SECTI ON, 300 nm | |
0073 715-46005 1.000 EACH 130. 00000 130. 00| 275. 00000 275. 00| 175. 00000 175. 00

PI PE END SECTION, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 280 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 797, 396. 77 ROUTE : 421
CALL ORDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARRCLL
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 351817530 | (3) 35-1386990
| WRTZ & YATES, |NC | Pl ONEER ASSOCI ATES, INC.  |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T e N T N N NS
0074 720- 45265 2.000 EACH 700. 00000 1400. 00| 975. 00000 1950. 00| 1200. 00000 2400. 00
Pl PE CATCH BASIN, 375 nm [ [ [
0075 801- 04308 2.000 EACH 500. 00000 1000. 00| 350. 00000 700. 00| 200. 00000 400. 00
ROAD CLOSURE S| GN ASSEMBLY | [ [
0076 801- 06625 19.000 EACH| 100. 00000 1900. 00| 150. 00000 2850. 00| 95. 00000 1805. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [
0077 801- 06640 16.000 EACH| 130. 00000 2080. 00| 100. 00000 1600. 00| 75. 00000 1200. 00
CONSTRUCTI ON SI GN, A | |
0078 801- 06775 LUMP| 7000. 00000 7000. 00| 1500. 00000 1500. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |
0079 801-07118 28.800 m | 50. 00000 1440. 00| 25. 00000 720. 00| 35. 00000 1008. 00
BARRI CADE, |11-A [ |
0080 801-07119 14.400 m | 60. 00000 864. 00| 25. 00000 360. 00| 36. 00000 518. 40
BARRI CADE, |11-B [ |
0081 802-05701 12.000 m | 70. 00000 840. 00| 35. 90000 430. 80| 42. 00000 504. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [ [
0082 802-76025 0.580 n2 | 400. 00000 232. 00| 215. 50000 124. 99| 300. 00000 174. 00
SI G\, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 mm THI CKNESS | [
0083 802-76035 0.730 n2 | 400. 00000 292. 00| 197. 00000 143. 81| 235. 00000 171.55
SI GN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |
0084 802-99045 1.000 EACH| 300. 00000 300. 00| 65. 00000 65. 00| 100. 00000 100. 00
SI GN REMOUNTI NG | | |
0085 804- 06725 6.000 EACH| 25. 00000 150. 00| 19. 00000 114. 00| 30. 00000 180. 00
DEL| NEATOR W TH POST, D1, 75 nm | | |
0086 804- 76425 1.000 EACH 120. 00000 120. 00| 80. 00000 80. 00| 100. 00000 100. 00
MARKER TYPE 3, (W9 R) W TH PCST | | |
0087 808-06703 870.000 m | 1. 20000 1044. 00| 1. 30000 1131. 00| 1. 30000 1131. 00
LINE, THERMOPLASTIC, SOLID, Wd TE, 100mmj |
0088 808-75245 870.000 m | 1. 25000 1087. 50| 1. 30000 1131. 00| 1. 30000 1131. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mm | [
0089 808- 75998 36.000 EACH| 65. 00000 2340. 00| 35. 00000 1260. 00| 90. 00000 3240. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 695, 963. 50| $ 827, 601.58| $ 843, 761. 50
------------------------------------------ T T o T T -
CONTRACT TOTALS | $ 695, 963. 50| $ 827, 601. 58| $ 843, 761. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 280 -6
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 797, 396. 77 ROUTE : 421
CALL CRDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARROLL
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
| (4) 35 1310611 | (5) 35-1917625 | (6) 35-1212938
| DUNCAN ROBERTSON | NC | M LESTONE CONTRACTCRS, L. P. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e m e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUMP| 7500. 00000 7500. 00| 15000. 00000 15000. 00| 15000. 00000 15000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07038 4.000 MS | 2500. 00000 10000. 00| 2200. 00000 8800. 00| 2500. 00000 10000. 00
FIELD OFFICE, A | | |

0003 110-01001 LUMP|  40000. 00000 40000. 00|  44000. 00000 44000.00]  50000. 00000 50000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  20000. 00000 20000.00]  53700.00000 53700.00]  50000. 00000 50000. 00
CLEARI NG RI GHT OF VAY | |

0005 202-02241 97.500 m | 10. 00000 975. 00| 12. 00000 1170. 00| 60. 00000 5850. 00
GUARDRAI L, REMOVE | | |

0006 202-51330 LUMP|  20000. 00000 20000. 00|  20500. 00000 20500. 00|  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | |

0007 202-74035 2.000 EACH 100. 00000 200. 00| 26. 00000 52. 00| 100. 00000 200. 00
SIGN, REMOVE | |

0008 203-02000 3545.500 n8 | 12. 50000 44318. 75| 14. 00000 49637. 00| 15. 00000 53182. 50
EXCAVATI ON,  COVMON [ |

0009 203-02070 1858.000 n8 | 15. 00000 27870. 00| 14. 00000 26012. 00| 13. 00000 24154. 00
BORROW | |

0010 203-02100 320.000 n8 | 20. 00000 6400. 00| 14. 00000 4480. 00| 17. 00000 5440. 00
EXCAVATI ON, PEAT | | [

0011 203-02132 10.000 m | 100. 00000 1000. 00| 200. 00000 2000. 00| 125. 00000 1250. 00
EXPLORATORY DRI LLI NG | | [

0012 203-02215 10.000 m | 100. 00000 1000. 00| 130. 00000 1300. 00| 300. 00000 3000. 00
CASED TEST HOLES | |

0013 205-06931 76.200 My | 30. 00000 2286. 00| 36. 00000 2743. 20| 22. 00000 1676. 40
TEMPORARY CHECK DAM REVETMENT Rl PRAP | | |

0014 205-06932 80.000 m | 5. 00000 400. 00| 24. 00000 1920. 00| 24. 00000 1920. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0015 205-06933 2.000 EACH 100. 00000 200. 00| 74. 00000 148. 00| 75. 00000 150. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0016 205-06937 230.000 m | 5. 00000 1150. 00| 4. 85000 1115. 50| 5. 00000 1150. 00
TEMPORARY SI LT FENCE | | |

0017 207-07502 1515.000 n2 | 6. 00000 9090. 00| 11. 00000 16665. 00| 15. 00000 22725. 00
SUBGRADE TREATMENT, TYPE D | |

0018 211-07454 290.500 n8 | 35. 00000 10167. 50] 42. 00000 12201. 00| 20. 00000 5810. 00
STRUCTURE BACKFI LL | | |

0019 213-52830 140.000 n8 | 125. 00000 17500. 00| 110. 00000 15400. 00| 150. 00000 21000. 00
FLOMBLE MORTAR | | |

0020 301-07448 1908.400 My | 17. 00000 32442. 80| 18. 00000 34351. 20| 20. 00000 38168. 00

COVPACTED AGGREGATE, NO. 53, BASE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 797, 396. 77 ROUTE : 421
CALL ORDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARROLL
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35-1310611 | (5) 351917625 | (6) 35-1212938
| DUNCAN ROBERTSON | NC | M LESTONE CONTRACTCRS, L.P. | ATLAS EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0021 303-06959 482.000 My | 20. 00000 9640. 00| 19. 00000 9158. 00| 30. 00000 14460. 00
AGGREGATE , NO. 2 | | |
0022 306-08043 205.000 n2 | 11. 00000 2255. 00| 14. 00000 2870. 00| 8. 00000 1640. 00
MLLING TRANSI TI ON | | |
0023 401-07321 271.800 My | 59. 00000 16036. 20| 53. 56000 14557. 61 50. 00000 13590. 00
QC/ QA HWVA, 2, 64, SURFACE, 9.5 nm | | |
0024 401-07390 1446.200 My | 49. 00000 70863. 80| 46. 06000 66611. 97| 45. 00000 65079. 00
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0025 401-07407 91.300 My | 71. 00000 6482. 30| 59. 06000 5392. 18] 60. 00000 5478. 00
QC/ QA HWVA, 2, 64, BASE, 25.0 nm | | |
0026 402-07440 275.000 My | 51. 00000 14025. 00| 42. 22000 11610. 50| 48. 00000 13200. 00
HVA BASE, TYPE A | | [
0027 404-05511 1499.000 n2 | 3..80000 5696. 20| 2. 73000 4092. 27| 4. 00000 5996. 00
SEAL COAT, 2 | | [
0028 404- 05514 122.000 n2 | 9. 65000 1177. 30| 8. 52000 1039. 44| 9. 00000 1098. 00
SEAL COAT, 5 [ [ [
0029 405-05518 2338.000 n2 | 0. 30000 701. 40| 0. 75000 1753. 50) 0. 30000 701. 40
ASPHALT FOR PRI ME COAT | | [
0030 406- 05520 2.600 My | 240. 00000 624. 00| 300. 00000 780. 00| 200. 00000 520. 00
ASPHALT FOR TACK COAT [ | |
0031 601-01626 1.000 EACH 1457. 50000 1457. 50| 1375. 00000 1375. 00| 1300. 00000 1300. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0032 601-01700 1.000 EACH 1815. 00000 1815. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0033 601-01704 2.000 EACH 1732. 50000 3465. 00| 1650. 00000 3300. 00| 1600. 00000 3200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, MODI FI ED [ | |
0034 601-06035 226.700 m | 20. 00000 4534. 00| 19. 00000 4307. 30| 19. 00000 4307. 30
GUARDRAI L, RESET | |
0035 601- 06037 1.000 EACH 715. 00000 715. 00| 680. 00000 680. 00| 700. 00000 700. 00
GUARDRAI L END TREATMENT, | |
0036 601-06854 2.000 EACH 1595. 00000 3190. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00
GUARDRAI L, WBEAM NESTED , MDIFIED | |
0037 601-94689 2.000 EACH 2090. 00000 4180. 00| 1970. 00000 3940. 00| 2000. 00000 4000. 00
GUARDRAI L END TREATMENT, CS | |
0038 601-97774 1.000 EACH 880. 00000 880. 00| 835. 00000 835. 00| 900. 00000 900. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE [ |
0039 601-99105 57.150 m | 33. 88000 1936. 24| 32. 00000 1828. 80| 32. 00000 1828. 80

GUARDRAI L, WBEAM 1.905 m SPACI NG
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PAGE : 280 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 797, 396. 77 ROUTE : 421
CALL ORDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARROLL
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1310611 | (5) 351917625 | (6) 35-1212938
| DUNCAN ROBERTSON | NC | M LESTONE OONTRACTCRS, L.P. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m e m o e e e o e e e e et e e e e e e e e e et e e e e e e e e e e eemeeoeeoo-
0040 607-06380 198.000 m | 175. 00000 34650. 00| 185. 00000 36630. 00| 150. 00000 29700. 00
PAVED SIDE DI TCH, K [ [ [
0041 610-07487 201.200 My | 81. 00000 16297. 20| 52. 57000 10577. 08| 74. 00000 14888. 80
HVA FOR APPROACHES, TYPE B | | [
0042 611-06498 1.000 EACH 200. 00000 200. 00| 212. 00000 212. 00| 205. 00000 205. 00
MAl LBOX ASSEMBLY, DOUBLE | | [
0043 615- 06490 15.000 EACH| 121. 00000 1815. 00| 115. 00000 1725. 00| 110. 00000 1650. 00
RIGHT OF WAY MARKER | |
0044 615- 06505 1.000 EACH 525. 00000 525. 00| 495. 00000 495. 00| 500. 00000 500. 00
MONUMENT, B | | |
0045 615- 06510 1.000 EACH 500. 00000 500. 00| 445. 00000 445.00| 440. 00000 440. 00
MONUMENT, C | | |
0046 616-02320 802.000 n2 | 3. 50000 2807. 00| 2. 40000 1924. 80| 1. 00000 802. 00
GEOTEXTI LES | | |
0047 616-05689 224.500 My | 30. 00000 6735. 00| 54. 00000 12123. 00| 25. 00000 5612. 50
Rl PRAP, CLASS 2 | | |
0048 616-93019 561.000 n2 | 30. 00000 16830. 00| 41. 00000 23001. 00| 40. 00000 22440. 00
Rl PRAP, GROUTED, 450 nm | | |
0049 621-01004 1.000 EACH 250. 00000 250. 00 230. 00000 230. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621-01371 62.200 kg | 12. 54000 779. 98| 11. 75000 730. 85 13. 00000 808. 60
SEED M XTURE, LEGUME, 2 | |
0051 621-06545 0.100 My | 831. 60000 83. 16| 775. 00000 77. 50| 800. 00000 80. 00
FERTI LI ZER | | |
0052 621-06548 9.600 kg | 60. 50000 580. 80| 58. 00000 556. 80| 60. 00000 576. 00
SEED M XTURE, CV | | |
0053 621- 06553 99.700 kg | 8. 75000 872. 37| 8. 10000 807. 57 8. 00000 797. 60
SEED M XTURE, R | | |
0054 621- 06565 2.300 My | 635. 00000 1460. 50| 600. 00000 1380. 00| 600. 00000 1380. 00
MULCHI NG MATERI AL | |
0055 621-06567 14.500 kL | 1. 10000 15. 95 1. 05000 15. 23| 1. 00000 14. 50
VATER | | |
0056 621-06574 666.400 n2 | 5. 42000 3611. 88 5. 05000 3365. 32| 5. 00000 3332.00
SCDDI NG | [ [
0057 621-52448 4.000 EACH 27. 50000 110. 00| 26. 00000 104. 00| 25. 00000 100. 00
SIGN, DO NOT SPRAY | [ [
0058 622-52436 3.000 EACH 27. 50000 82. 50| 26. 00000 78. 00| 25. 00000 75. 00
SIGN, DO NOT MOW OR SPRAY | [
0059 622-91786 150. 000 EACH| 10. 75000 1612. 50| 10. 00000 1500. 00| 10. 00000 1500. 00

SEEDLI NG | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 797, 396. 77 ROUTE : 421
CALL CRDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARROLL
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1310611 | (5) 35-1917625 | (6) 35-1212938
| DUNCAN ROBERTSON | NC | M LESTONE CONTRACTCRS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE ANMOUNT
------------------------------------------ R e S e e
0060 622-98200 4.000 EACH 27.50000 110. 00| 26. 00000 104. 00| 25. 00000 100. 00
SIGN, DO NOT DI STURB | | |
0061 702-51015 16.800 nB | 1000. 00000 16800. 00| 550. 00000 9240. 00| 0. 00000 0. 00
CONCRETE, B, FOOTI NGS | | |
0062 703-51030 1378.000 kg | 2.00000 2756. 00| 2.60000 3582. 80| 0. 00000 0.00
REI NFORCI NG STEEL | | |
0063 714- 05562 513.000 n2 | 447. 00000 229311. 00| 430. 00000 220590. 00| 670. 00000 343710. 00
RETAI NI NG WALL | | |
0064 714-44240 11.200 n8 | 1000. 00000 11200. 00| 1325. 00000 14840. 00| 0. 00000 0. 00
CONCRETE, A, STRUCTURES | | |
0065 714-99194 16.500 m | 4000. 00000 66000. 00| 2650. 00000 43725. 00| 7000. 00000 115500. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 mm x 2100 nm | | |
0066 715-05048 30.000 m | 10. 00000 300. 00| 50. 00000 1500. 00| 75. 00000 2250.00
PI PE, TYPE 4, C RCULAR 150 mm | | |
0067 715-05049 30.000 m | 12. 00000 360. 00| 54. 00000 1620. 00| 50. 00000 1500. 00
PIPE, TYPE 4, A RCULAR 200 nm | | |
0068 715-05051 30.000 m | 14. 00000 420. 00| 58. 00000 1740. 00| 50. 00000 1500. 00
Pl PE, TYPE 4, C/RCULAR 250 nm | | |
0069 715-05147 1.200 m | 100. 00000 120. 00| 500. 00000 600. 00| 450. 00000 540. 00
PI PE, TYPE 2, CRCULAR, 200 mm | | |
0070 715-05168 17.000 m | 80. 00000 1360. 00| 70. 00000 1190. 00| 80. 00000 1360. 00
Pl PE, TYPE 3, C RCULAR 300 mm | | |
0071 715-05169 18.000 m | 90. 00000 1620. 00| 73. 00000 1314. 00| 70. 00000 1260. 00
PI PE, TYPE 3, C RCULAR 375 nm | | |
0072 715-46000 1.000 EACH 225. 00000 225. 00| 250. 00000 250. 00| 200. 00000 200. 00
Pl PE END SECTI ON, 300 mm [ [ |
0073 715-46005 1.000 EACH 275. 00000 275. 00| 262. 00000 262. 00| 200. 00000 200. 00
Pl PE END SECTION, 375 mm | |
0074 720-45265 2.000 EACH 1000. 00000 2000. 00| 700. 00000 1400. 00| 2000. 00000 4000. 00
Pl PE CATCH BASIN, 375 mm [ | |
0075 801-04308 2.000 EACH 385. 00000 770. 00| 350. 00000 700. 00| 400. 00000 800. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0076 801-06625 19.000 EACH 77. 00000 1463. 00| 70. 00000 1330. 00| 75. 00000 1425. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0077 801- 06640 16.000 EACH 115. 00000 1840. 00| 105. 00000 1680. 00| 115. 00000 1840. 00
CONSTRUCTI ON SIGN, A | | |
0078 801-06775 LUMP| 15000. 00000 15000. 00| 21000. 00000 21000. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | | |
0079 801-07118 28.800 m | 30. 00000 864. 00| 28. 00000 806. 40| 30. 00000 864. 00

BARRI CADE, |I11-A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PACE : 280 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 797, 396. 77 ROUTE : 421
CALL CRDER : 280 CONTRACT ID : R -26734-A COUNTI ES : CARROLL
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 35-1310611

| (5) 35-1917625 | (6) 35-1212938
| DUNCAN ROBERTSON | NC
I

| ATLAS EXCAVATI NG | NC.

z
7
A
%
Q
8

LINE NO/ I TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T T N T N TN T NS

0080 801-07119 14.400 m | 32. 00000 460. 80| 30. 00000 432. 00| 35. 00000 504. 00
BARR CADE, II1-B | |

0081 802- 05701 12.000 m | 39. 50000 474. 00| 37. 00000 444. 00| 40. 00000 480. 00
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0082 802- 76025 0.580 n2 | 237. 00000 137. 46 620. 00000 359. 60| 225. 00000 130. 50

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm TH CKNESS |
0083 802-76035 0.730 n2 | 216. 00000 157. 68

I
|
[ 208. 00000 151. 84 200. 00000 146. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |
0084 802-99045 1.000 EACH 75. 00000 75.00| 130. 00000 130. 00| 70. 00000 70. 00
SI GN REMOUNTI NG | | |
0085 804-06725 6.000 EACH 21. 00000 126. 00| 15. 50000 93. 00| 60. 00000 360. 00
DELI NEATOR W TH PCST, D1, 75 mm | | |
0086 804- 76425 1.000 EACH 88. 00000 88. 00| 97. 00000 97. 00| 85. 00000 85. 00
MARKER TYPE 3, (V69 R) W TH POST | | |
0087 808-06703 870.000 m | 1. 20000 1044. 00| 1. 15000 1000. 50| 1. 20000 1044. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0088 808- 75245 870.000 m | 1. 20000 1044. 00| 1. 15000 1000. 50| 1. 20000 1044. 00
LINE, THERVOPLASTIC, SCLID, YELLOW | | |
100nm | |
0089 808- 75998 36.000 EACH 44. 00000 1584. 00| 41. 00000 1476. 00| 50. 00000 1800. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  849,977.77| $ 878, 663. 26| $ 1,032,738.90
------------------------------------------ o m m e m ot e e e et e e e e e e et e e e e m e eemeeoeaoo--

CONTRACT TOTALS | $ 849, 977. 77| $ 878, 663. 26| $ 1,032,738.90




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/25/03
PAGE : 282 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,917, 338.11 RQUTE : 63
CALL CRDER : 282 CONTRACT ID : R -26735-B COUNTIES : VIO
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 155 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3384004
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 352126716 WABASH VALLEY ASPHALT CO. LLC. $ 2,806, 902.53 100. 0000%
| (1) 352126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-

SECTI ON 0001  SI GHT DI STANCE | MPROVEMENT
I I

I

0001 105-06845 LUMP|  81648. 42000 81648. 42| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 17.000 MOS | 1370. 25000 23294. 25| |
FIELD COFFI CE, B | | |
0003 108-01614 LUMP|  10500. 00000 10500. 00| |
PARTNERI NG OVERHEAD | | |
0004 110-01001 LUMP|  130400. 00000 130400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUMP|  43575. 00000 43575. 00| |
CLEARI NG RI GHT OF WAY | [
0006 202-02240 13755.000 n2 | 7.88000 108389. 40| |
PAVEMENT REMOVAL | | |
0007 202-04089 28.000 EACH 51. 45000 1440. 60| |
SIGN, SHEET, REMOVE | | |
0008 202- 98695 LUMP| 1365. 00000 1365. 00| |
WELL, REMOVE | [ |
0009 203-02000 38036.000 n8 | 18. 64000 708991. 04| |
EXCAVATI ON,  COMMON | [ |
0010 205-03371 30.000 n8 | 33. 60000 1008. 00| |
SEDI MENT REMOVE [ [ [
0011 205-06931 132.840 My | 141. 75000 18830. 07| |
TEMPCRARY CHECK DAM REVETMENT RIPRAP | | [
0012 205-06933 8.000 EACH 63. 00000 504. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06936 456.000 My | 48. 72000 22216. 32| |
TEMPORARY SEDI MENT TRAP | | |
0014 205- 06937 340.000 m | 5. 75000 1955. 00| [
TEMPORARY SI LT FENCE | | |
0015 207-07498 24181.000 n2 | 3. 71000 89711. 51| |
I

SUBGRADE TREATMENT, TYPE A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 25/ 03
PAGE : 282 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2,917, 338. 11 ROUTE : 63
CALL ORDER : 282 CONTRACT ID : R -26735-B COUNTI ES © VI GO
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ o m m e ot o e e et m e et e e e e e e e e e et e e e e e e e e e e e emeemeeooo-
0016 207-07503 3150.000 n2 | 6. 09000 19183. 50| |
SUBGRADE TREATMENT, TYPE E | | |
0017 211-02050 233.000 n8 | 34. 65000 8073. 45| |
B BORROW | | |
0018 211-07454 546.000 n8 | 24. 41000 13327. 86| |
STRUCTURE BACKFI LL | | |
0019 301-07448 5602.000 My | 18. 48000 103524. 96 |
COMPACTED AGGREGATE, NO 53, BASE | | |
0020 303-07449 196.000 My | 22. 58000 4425, 68| |
COMPACTED AGGREGATE, NO 73 | | |
0021 304-07493 50.000 My | 102. 03000 5101. 50| |
W DENING W TH HVA, TYPE B | | |
0022 306-08043 580.000 n2 | 7.99000 4634. 20| |
M LLI NG TRANSI TI ON | | |
0023 401-05467 3230.000 m | 2..39000 7719. 70 |
M LLED HVA CORRUGATI ONS | | |
0024 401-06264 LUVP| 5888. 74000 5888. 74| |
PROFI LOGRAPH, HVA | | |
0025 401-07321 1357.000 My | 54. 69000 74214. 33| |
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0026 401-07390 2208.000 My | 41. 73000 92139. 84 |
QC/ QA HVA, 2, 64, | NTERVEDIATE, 19.0 mm | | |
0027 401-07407 5015.000 My | 37. 16000 186357. 40| |
QU QA HVA, 2, 64, BASE, 25.0 mm | | |
0028 401-07428 2368.000 My | 39. 71000 94033. 28] |
QC/ QA HVA, 3, 70, BASE, 19.0 mm | | |
0029 402-07432 370.000 My | 63. 01000 23313. 70)| |
HVA SURFACE, TYPE A | | |
0030 402-07433 19.000 My | 104. 13000 1978. 47| |
HVA SURFACE, TYPE B | | |
0031 402-07435 413.000 My | 55. 16000 22781. 08| |
HVA | NTERVEDI ATE, TYPE A | | |
0032 402-07438 37.000 My | 103. 00000 3811. 00| |
HVA | NTERVEDI ATE, TYPE B | | |
0033 402-07440 1376.000 My | 46. 50000 63984. 00| |
HVA BASE, TYPE A | | |
0034 402-07441 2892.000 My | 36. 36000 105153. 12 |
HVA BASE, TYPE B | | |
0035 402-07451 10.000 My | 245. 52000 2455, 20| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0036 404-05511 307.000 n2 | 9. 25000 2839. 75| |
I

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 11/ 25/ 03
PAGE : 282 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2,917, 338. 11 63
CALL ORDER : 282 CONTRACT ID : R -26735-B VI GO
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| (1) 35- 2126716 [ |
| WABASH VALLEY ASPHALT CO. LL| [
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0037 405-05517 22.500 My | 347. 12000 7810. 20| |
ASPHALT FOR PRI ME COAT | | |
0038 406- 05520 20.000 My | 278. 25000 5565. 00| |
ASPHALT FOR TACK COAT | | |
0039 601-02636 15.240 m | 67. 20000 1024. 13| |
GUARDRAI L, W BEAM NESTED | | |
0040 601-94689 4.000 EACH 1916. 25000 7665. 00| |
GUARDRAI L END TREATMENT, CS | | |
0041 601-99105 106.680 m | 31. 50000 3360. 42| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0042 610-07486 1496.000 My | 104. 38000 156152. 48| |
HVA FOR APPROACHES, TYPE A | | |
0043 611-06497 11.000 EACH 183. 75000 2021. 25| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0044 611-06498 14.000 EACH| 246. 75000 3454, 50| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0045 615-06490 73.000 EACH 113. 40000 8278. 20| |
RI GHT OF WAY MARKER | | |
0046 615-06505 25.000 EACH 420. 00000 10500. 00| |
MONUVENT, B | [ [
0047 615-06510 5.000 EACH 399. 00000 1995. 00| |
MONUMENT, C | | |
0048 615-06527 2.000 EACH 383. 25000 766. 50| |
MONUVENT, SECTI ON CORNER | | |
0049 616-02320 403.000 n2 | 3. 68000 1483. 04 |
GEOTEXTI LES | | |
0050 616-06405 231.000 My | 33. 60000 7761. 60| |
Rl PRAP, REVETMENT | | |
0051 621-01004 4.000 EACH 997. 50000 3990. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG | | |
0052 621-06545 3.100 My | 596. 40000 1848. 84| [
FERTI LI ZER | | |
0053 621-06548 32.300 kg | 57. 75000 1865. 33| |
SEED M XTURE, CV | | [
0054 621-06553 650. 000 kg | 6. 27000 4075. 50| |
SEED M XTURE, R [ | [
0055 621-06565 15.400 My | 454. 65000 7001. 61| |
MULCH NG MATERI AL | | |
0056 621-06567 270.000 kL | 1. 05000 283. 50| |
| |

WATER



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/25/03
PAGE : 282 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,917, 338.11 RQUTE : 63
CALL CRDER : 282 CONTRACT ID : R -26735-B COUNTIES : VIO
LETTI NG DATE : 11/18/03 10:00 AM DI STR CT : CRAWFCRDSVI LLE DI STRI CT

SET-ASI DE :

| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e m o e e e e e et e e m o e e e e e e e e e e e e e e e e e eemeemeeooo-
0057 621-06570 1446.000 18 | 25. 20000 36439. 20|
TOP SO L | |
0058 621-06575 15075.200 n2 | 3. 46000 52160. 19
SODDI NG, NURSERY | |
0059 622-52436 7.000 EACH 26. 25000 183. 75
SIGN, DO NOT MOW OR SPRAY | |
0060 622-91786 390.000 EACH 9. 92000 3868. 80|
SEEDLI NG | |
0061 714-07892 26.000 m | 976. 50000 25389. 00|

CULVERT, PRECAST BOX, REI NFORCED | |

CONCRETE, 2700 mm x 900 mm | |
0062 714-99346 29.000 m | 498. 75000 14463. 75

CULVERT, PRECAST BOX, REI NFORCED |

CONCRETE, 900 mm x 600 mm

I

I

I

I

I

I

I

I

|

|

I

| |

0063 715-05048 3699.000 m | 8. 61000 31848. 39 |
PIPE, TYPE 4, CIRCULAR 150 nm | |
0064 715-05049 150.000 m | 47. 25000 7087. 50 |
PIPE, TYPE 4, CIRCULAR 200 mm [ |
0065 715-05051 50.000 m | 50. 40000 2520. 00| |
PIPE, TYPE 4, CROULAR 250 mm [ | [
0066 715-05053 260.500 m | 42.00000 10941. 00| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0067 715-05126 49.000 m | 173. 25000 8489. 25| |
PIPE, TYPE 1, CIRCULAR 825 nm [ [ |
0068 715-05128 34.500 m | 206. 85000 7136. 33| |
PIPE, TYPE 1, C RCULAR 1200 mm | | |
0069 715-05149 55.300 m | 138. 60000 7664. 58] |
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |
0070 715-05151 346.200 m | 85. 05000 29444, 31| |
PIPE, TYPE 2, CIROULAR 375 mm [ | [
0071 715-05169 153.500 m | 137. 55000 21113. 93] |
PIPE, TYPE 3, C/ROULAR 375 mm | [ [
0072 715-05171 38.000 m | 147. 00000 5586. 00| |
PI PE, TYPE 3, CIRCULAR 450 nm [ [ |
0073 715-05174 36.000 m | 150. 15000 5405. 40| |
PIPE, TYPE 3, CIROULAR 675 nm | [ [
0074 715-05175 21.500 m | 192. 15000 4131. 23| [
PI PE, TYPE 3, CIROCULAR 750 nm | | |
0075 715-05177 13.000 m | 229. 95000 2989. 35| |
PIPE, TYPE 3, O RCULAR 900 nm [ [ [
0076 715-05203 50.000 m | 74. 55000 3727. 50| |
I I

PIPE, TYPE 4, CRCULAR 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 282 -5
TABULATI ON COF BI DS
ENG NEER S ESTI MATE: $ 2,917, 338. 11 ROUTE : 63
CALL CRDER : 282 CONTRACT ID : R -26735-B COUNTIES : VIGD
LETTI NG DATE : 11/18/03 10:00 AM D STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI CE :
| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT QO LL| |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T N T N TN T NS
0077 715-05237 15.000 m | 283. 50000 4252. 50| |
PIPE, TYPE 1, DEFORVED, M N. AREA 0.59 | [ |
e I I I
0078 715-46005 17.000 EACH 257. 25000 4373. 25| |
Pl PE END SECTION, 375 mm | | |
0079 715-46010 2.000 EACH| 315. 00000 630. 00| |
Pl PE END SECTI ON, 450 nm | | |
0080 715-46025 2.000 EACH 468. 30000 936. 60| |
Pl PE END SECTI ON, 675 nm | | |
0081 715-46030 2.000 EACH| 472. 50000 945, 00| |
Pl PE END SECTION, 750 mm | | |
0082 715-46035 8.000 EACH| 703. 50000 5628. 00| |
Pl PE END SECTION, 825 mm | | |
0083 715-46040 2.000 EACH 735. 00000 1470. 00| |
Pl PE END SECTION, 900 mm | | |
0084 715-46095 2.000 EACH| 906. 15000 1812. 30| |
Pl PE END SECTION, M N. AREA .60 n2 | | |
0085 718- 06528 10. 000 EACH| 525. 00000 5250. 00| |
OUTLET PROTECTOR, 1 | | |
0086 718-06529 5.000 EACH| 446. 25000 2231. 25| |
OUTLET PROTECTCOR, 2 | | |
0087 718-06531 6.000 EACH| 420. 00000 2520. 00| |
OUTLET PROTECTOR, 3 | | |
0088 718- 06532 1000.000 m | 3. 15000 3150. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0089 718-52610 792.000 n8 | 35. 18000 27862. 56| |
AGGREGATE FOR UNDERDRAI NS | | |
0090 720-45030 1.000 EACH 1260. 00000 1260. 00| |
I NLET, E7 | | |
0091 720-45035 1.000 EACH 1365. 00000 1365. 00| |
I NLET, F7 | | |
0092 720-45270 6.000 EACH| 892. 50000 5355. 00| |
Pl PE CATCH BASIN, 450 mm [ | |
0093 720-45410 2.000 EACH 1680. 00000 3360. 00| |
MANHOLE, C4 | | |
0094 730-97691 2.000 EACH 8767. 50000 17535. 00| |
GRATED BOX END SECTION, |, 3:1, 900 nm | [ |
0095 801- 04308 15. 000 EACH| 236. 25000 3543. 75| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0096 801- 06625 28.000 EACH 99. 75000 2793. 00| |
|

DETOUR ROUTE MARKER ASSEMBLY | [



ENG NEER S ESTI MATE: $ 2,917, 338.11
CALL ORDER : 282
LETTI NG DATE : 11/18/03 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -26735-B

CRAWFCRDSVI LLE DI STRI CT

DATE : 11/25/03
PAGE : 282 -6

RQUTE : 63
COUNTIES : VIO

| (1) 35-2126716 |
| WABASH VALLEY ASPHALT CO. LL|

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
0097 801-06640 42.000 EACH
CONSTRUCTI ON SI GN, A |
0098 801-06775 LUMP|
MAI NTAI NI NG TRAFFI C |
0099 801-07118 57.600 m |
BARRI CADE, 111-A |
0100 802-04893 2.000 EACH
REFERENCE POST |
0101 802-05701 123.800 m |

SIGN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |

0102 802-76025 4.180 n2 |
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 mm THI CKNESS |

0103 802-76035 13.370 n2 |
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 nm THI CKNESS

0104 802-76045 1.470 n2 |
SIGN, SHEET ENCAPSULATED LENS W TH |
LEGEND, 3.18 nm TH CKNESS |

0105 804-06725 21.000 EACH
DELI NEATOR W TH POST, D1, 75 mm |
0106 804-76420 2.000 EACH
MARKER TYPE 3, (W69 L) W TH POST |
0107 804-76425 2.000 EACH
MARKER TYPE 3, (V69 R) W TH POST |
0108 808-06701 85.000 m |

LI NE, THERMOPLASTI C, BROKEN, WH TE, |
100mm |

0109 808-06703 4980.000 m |
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nmi

0110 808-06716 216.000 m |
LI NE, REMOVE

0111 808-75245 4460.000 m

I
LINE, THERMOPLASTIC, SOLID, YELLOW |
100nm |

0112 808- 75256 58.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SOLI D, WHI TE, CROSSHATCH LINE, 200 nm |

0113 808- 75260 18.000 m |

TRANSVERSE MARKI NGS, THERMVOPLASTI C, |

SOLI D, WHI TE, CROSSHATCH LINE, 300 mm |

UNIT PRI CE

31.

244,

189.

3109.

19.

99.
99.

. 00000
. 83000

. 25000

76000

65000

00000

20000

95000

75000

75000

. 16000

. 86000
. 78000

. 86000

. 09000

. 20000

|
AMOUNT]

. 85000

3931.
1022.
2526.

469.

418.
199.
199.

98.

4282.
384.

3835.
237.

111.



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 282 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 917, 338. 11 63
CALL ORDER : 282 CONTRACT ID : R -26735-B VI GO
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT] AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0114 808-75274 103.000 m | 4. 09000 421. 27| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLOW CROSSHATCH LINE, 200 mm | | |
0115 808- 75278 115.000 m | 6. 20000 713. 00 |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 300 mm | | |
0116 808- 75297 56.000 m | 12. 08000 676. 48| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
STOP LINE, 600 mm | | |
0117 808- 75320 2.000 EACH 131. 25000 262. 50| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0118 808- 75325 2.000 EACH 147. 00000 294. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
0119 808- 75998 151. 000 EACH 41. 66000 6290. 66| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0121 105- 06657 17.000 MOS | 262. 50000 4462. 50| |
PHONE, CELLULAR | | |
0122 808- 75996 50.000 EACH 70. 60000 3530. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0123 801-97643 216.000 m | 23.99000 5181. 84| |
TEMPORARY BUZZ STRI PS | | |
SECTI ON TOTALS | $ 2,806,902. 53| |
------------------------------------------ o m m e m ot e e et et e m e e e e e et e e e e e e e emeeoeaooo-

CONTRACT TOTALS | $ 2,806, 902. 53|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 495, 940. 72

CALL CRDER : 286 CONTRACT I D :

LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : URBAN

SET-ASI DE :

VENDOR RANKI NG :

R -26968-B

GREENFI ELD DI STRI CT
11/19/04 COVPLETI ON DATE

RQUTE :
COUNTI ES

PRQJECT( S)

HAM LTON

B878001

DATE :
PAGE :

11/ 25/
286 -1

100. 0000%
101. 5590%
111. 8883%

1  35-0918397
2  35-1875662
3  35-1917625

RI ETH RI LEY CONSTRUCTI ON
CRI DER & CRIDER, | NC
M LESTONE CONTRACTCRS, L. P.

499, 635. 00
538, 604. 38
796, 800. 00

03

| (1) 35- 0918397

| RFETH RI LEY CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

[
0001 105-06845 LUWP| 42000. 00000

CONSTRUCTI ON ENG NEERI NG [

0002 105-07039 15.000 M35 | 2200. 00000
FI ELD OFFICE, B [

0003 110-01001 LUWP|  120233. 50000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUWP| 65000. 00000
CLEARI NG RI GHT OF WAY |

0005 202-01261 1.000 EACH 1750. 00000
TESTI NG FOR ASBESTCS |

0006 202-03000 LUWP| 8500. 00000

HOUSES AND BUI LDI NGS, REMOVE |
125.000 n2 | 140. 00000

0007 202-03135
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, |
REMOVE |
0008 202- 05545 100.000 n8 | 65. 00000
REGULATED MATERI ALS, DI SPOSE, C |
0009 202- 05550 100.000 n8 | 15. 00000
REGULATED MATERI ALS, REMOVE, C |
0010 202- 05555 100.000 n8 | 17. 50000
REGULATED MATERI ALS, TRANSPORT, C |
0011 202-78515 LUMP] 1600. 00000
TRAFFI C SI GNAL EQUI PMENT, REMOVE |
0012 203-02000 5216.000 18 | 31. 00000
EXCAVATI ON, COMVON
0013 205- 06932 9.000 m | 37. 00000
TEMPORARY CHECK DAM STRAW BALES |
0014 205- 06933 39.000 EACH 36. 00000

TEMPORARY DI TCH | NLET PROTECTI ON |

| (2) 351875662
| CRIDER & CRIDER | NC.

UNIT PRI CE AMOUNT]|

42000. 00|| 66500. 00000 66500. OO||
33000. 00|I 1250. 00000 18750. OOI
120233. 50|I 125000. 00000 125000. OO|I
65000. 00|I 50000. 00000 50000. OO|I
1750. 00|| 1500. 00000 1500. OO|I
8500. 00|| 7500. 00000 7500. OO{
17500. OO|I 150. 00000 18750. OOI

I I

6500. OO|| 60. 00000 6000. OO||
1500. OO|| 12. 50000 1250. OOI
1750. 00|| 15. 00000 1500. OOI
1600. 00| 2100. 00000 2100. OOI
161696. 00|I 30. 00000 156480. OOI
333. OO|| 75. 00000 675. 00||
1404. OO|| 60. 00000 2340. OO||

59999
2888
134309
59586

17857

8163.

142.

62.

13.

16.

1632.

44.

36.

35.

(3) 35-1917625
M LESTONE CONTRACTORS, L. P.

UNIT PRI CE

. 52000

. 35000

. 12000

. 59000

. 00000

20000

86000

24000

42000

33000

64000

86000

73000

71000

59999.

43325.

134309.

59586.

17857.

8163.

17857.

6224.

1342.

1633.

1632.

233989.

330.

1392.

52

25

12

59

00

20

50

00

00

00

64

76

57

69



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 25/
286 -2

03

ENG NEER S ESTI MATE: $ 2, 495, 940. 72 ROUTE
CALL ORDER : 286 CONTRACT ID : R -26968-B COUNTIES : HAM LTON
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1875662 | (3) 35-1917625
| RIETH RI LEY CONSTRUCTI ON | CRI DER & CRIDER, | NC. | M LESTONE OONTRACTORS, L. P.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0015 205- 06937 20.000 m | 11. 00000 220. 00| 13. 00000 260. 00| 11. 22000 224. 40
TEMPORARY SI LT FENCE | | |
0016 207-07499 13071.800 n2 | 3. 40000 44444, 12| 4.50000 58823. 10| 5.93000 77515. 77
SUBGRADE TREATMENT, TYPE B | |
0017 210-07822 42.400 kg | 5. 20000 220. 48| 17. 00000 720. 80| 5. 10000 216. 24
TEMPORARY SEEDI NG | | |
0018 210-07824 7.000 EACH 1000. 00000 7000. 00| 500. 00000 3500. 00| 5632. 76000 39429. 32
LATERAL REPLACENMENT | | |
0019 210-07827 176.500 n2 | 90. 00000 15885. 00| 15. 00000 2647. 50| 91. 84000 16209. 76
TEXTURED ASPHALT CROSSWALK, 1.8 m | | |
0020 210-07827 1570.000 n2 | 60. 00000 94200. 00| 10. 00000 15700. 00| 61. 22000 96115. 40
TEXTURED ASPHALT PAVEMENT ( MEDI AN | | |
TAPERS) | | |
0021 211-07454 3140.000 nB | 19. 00000 59660. 00| 40. 00000 125600. 00| 13. 74000 43143. 60
STRUCTURE BACKFI LL | |
0022 213-52830 100.000 n8 | 90. 00000 9000. 00| 125. 00000 12500. 00| 82. 44000 8244. 00
FLOMBLE MORTAR | |
0023 301-07448 1205.800 My | 27. 00000 32556. 60| 18. 00000 21704. 40| 34. 85000 42022.13
COVPACTED AGGREGATE, NO. 53, BASE | | |
0024 304-07491 183.500 My | 110. 00000 20185. 00| 125. 00000 22937. 50| 202. 40000 37140. 40
HVA PATCH NG TYPE C | | |
0025 305-07463 110.400 n2 | 96. 00000 10598. 40| 60. 00000 6624. 00| 99. 51000 10985. 90
PCC BASE PATCHI NG 200 nm | | |
0026 306-08033 253.700 n2 | 12. 00000 3044. 40| 10. 00000 2537. 00| 16. 31000 4137.85
M LLI NG ASPHALT, 25 nm | |
0027 401-06264 LUWP| 3400. 00000 3400. 00| 1750. 00000 1750. 00| 1570. 00000 1570. 00
PROFI LOGRAPH, HMVA | | |
0028 401-07327 967.700 My | 60. 00000 58062. 00| 65. 00000 62900. 50| 64. 00000 61932. 80
QA HWA, 2, 70, SURFACE, 9.5 m | | |
0029 401-07397 1612.800 My | 50. 00000 80640. 00| 49. 00000 79027. 20| 49. 00000 79027. 20
QA HWVA, 2, 70, | NTERVEDI ATE, 19.0 nmm | | |
0030 401-07423 4408.000 My | 42. 00000 185136. 00| 41. 00000 180728. 00| 40. 00000 176320. 00
QA HVA, 2, 64, BASE, 19.0 mm | | |
0031 401-07429 2095.000 My | 42. 00000 87990. 00| 48. 00000 100560. 00| 48. 00000 100560. 00
QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmj | |
0032 402-05487 159.600 My | 55. 00000 8778. 00| 60. 00000 9576. 00| 60. 00000 9576. 00
HVA | NTERVEDI ATE 19.0 nm SHOULDER | |
0033 402- 05490 114.000 My | 75. 00000 8550. 00| 80. 00000 9120. 00| 80. 00000 9120. 00
HVA SURFACE 9.5 nm SHOULDER | | |
0034 405-05517 3.100 My | 400. 00000 1240. 00| 750. 00000 2325. 00| 900. 00000 2790. 00

ASPHALT FOR PRI ME COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 25/
286 -3

03

ENG NEER S ESTI MATE: $ 2, 495, 940. 72 ROUTE :
CALL ORDER : 286 CONTRACT ID : R -26968-B COUNTI ES : HAM LTON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1875662 | (3) 35-1917625
| RIETH RILEY CONSTRUCTION | CRIDER & CRIDER | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaoo-
0035 406- 05520 12.800 My | 200. 00000 2560. 00| 150. 00000 1920. 00| 200. 00000 2560. 00
ASPHALT FOR TACK COAT | |
0036 604-06069 400.100 n2 | 53. 00000 21205. 30| 50. 00000 20005. 00| 77. 39000 30963. 74
CURB RAMP, CONCRETE | |
0037 604-07823 143.400 n2 | 120. 00000 17208. 00| 75. 00000 10755. 00| 150. 26000 21547. 28
STAMPED CONCRETE S| DEWALK | |
0038 604-91531 1697.600 n2 | 35. 00000 59416. 00| 35. 00000 59416. 00 32. 91000 55868. 02
SI DEWALK, CONCRETE, 100 mm | |
0039 605-06120 520.500 m | 54. 00000 28107. 00| 40. 00000 20820. 00| 60. 42000 31448. 61
CURB, CONCRETE | |
0040 605-06155 1634.800 m | 46. 00000 75200. 80| 40. 00000 65392. 00| 45. 67000 74661. 32
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0041 605-94465 16.400 n2 | 250. 00000 4100. 00| 130. 00000 2132. 00| 198. 10000 3248. 84
CENTER CURB, CONCRETE | |
0042 610-07487 732.200 My | 80. 00000 58576. 00| 60. 00000 43932. 00| 56. 00000 41003. 20
HVA FOR APPROACHES, TYPE B | [ [
0043 611-05330 397.400 n2 | 46. 00000 18280. 40| 40. 00000 15896. 00| 58. 08000 23080. 99
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | [ [
150 nm | |
0044 611-95728 1194.000 n2 | 49. 00000 58506. 00| 45. 00000 53730. 00| 56. 39000 67329. 66
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
200 mm | |
0045 615- 06505 8.000 EACH 500. 00000 4000. 00| 400. 00000 3200. 00| 448. 98000 3591. 84
MONUMENT, B | | |
0046 615-06527 1.000 EACH 350. 00000 350. 00| 550. 00000 550. 00| 336. 73000 336. 73
MONUVENT, SECTI ON CORNER | | |
0047 616-06406 7.200 n2 | 130. 00000 936. 00| 60. 00000 432. 00| 115. 04000 828. 29
Rl PRAP, REVETMENT | | |
0048 621-01004 1.000 EACH| 355. 00000 355. 00| 350. 00000 350. 00| 362. 24000 362. 24
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621- 06545 0.506 My | 420. 00000 212. 52| 850. 00000 430. 10| 403. 32000 204. 08
FERTI LI ZER | | |
0050 621-06554 92.700 kg | 6. 70000 621. 09 10. 00000 927. 00| 6. 63000 614. 60
SEED M XTURE, U | | |
0051 621- 06565 2.530 My | 450. 00000 1138. 50| 660. 00000 1669. 80| 443. 87000 1122. 99
MULCH NG MATERI AL | |
0052 621-06567 96.000 kL | 0. 56000 53. 76| 1. 20000 115. 20| 0. 56000 53.76
WATER | [ |
0053 621-06570 530.400 n8 | 55. 00000 29172. 00| 10. 00000 5304. 00| 37. 57000 19927. 13
I I

TOP SO L



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/25/03
PAGE : 286 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 495, 940. 72 ROUTE :
CALL ORDER : 286 CONTRACT ID : R -26968-B COUNTI ES : HAM LTON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1875662 | (3) 35-1917625
| RIETH RILEY CONSTRUCTION | CRIDER & CRIDER | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e memmeeemo-
0054 621-06575 5303.500 n2 | 2.90000 15380. 15| 4. 00000 21214. 00| 2.91000 15433. 19
SODDI NG, NURSERY | | |
0055 715-04612 18.000 m | 60. 00000 1080. 00| 30. 00000 540. 00| 86. 67000 1560. 06
PIPE , TYPE 3, CIRCULAR 100 nm | | |
0056 715-04855 1.000 EACH 1450. 00000 1450. 00| 1250. 00000 1250. 00| 1283. 08000 1283. 08
Pl PE END SECTION, 1050 mm | | |
0057 715-05024 265.500 m | 230. 00000 61065. 00| 300. 00000 79650. 00 209. 08000 55510. 74
PIPE, TYPE 2, CIRCULAR 900 nm [ | |
0058 715-05048 1362.000 m | 10. 50000 14301. 00| 13. 00000 17706. 00| 10. 71000 14587. 02
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0059 715-05053 8.800 m | 42. 00000 369. 60| 52. 00000 457. 60| 40. 26000 354. 29
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0060 715-05121 35.000 m | 135. 00000 4725. 00| 200. 00000 7000. 00| 144. 82000 5068. 70
PIPE, TYPE 1, CROCULAR 450 nm [ | |
0061 715-05149 471.500 m | 90. 00000 42435. 00| 100. 00000 47150. 00| 138. 94000 65510. 21
PIPE, TYPE 2, CIRCULAR 300 nm | [ |
0062 715-05151 88.000 m | 105. 00000 9240. 00| 110. 00000 9680. 00| 104. 82000 9224. 16
PIPE, TYPE 2, O RCULAR 375 nm | | |
0063 715-05152 57.000 m | 140. 00000 7980. 00| 150. 00000 8550. 00| 173. 94000 9914. 58
PIPE, TYPE 2, CIROULAR 450 mm | [ [
0064 715-05154 34.000 m | 190. 00000 6460. 00| 280. 00000 9520. 00| 159. 03000 5407. 02
PIPE, TYPE 2, CIROULAR 600 mm | | [
0065 715-05156 133.500 m | 200. 00000 26700. 00| 260. 00000 34710. 00| 166. 29000 22199. 72
PIPE, TYPE 2, CIROULAR 750 mm | | [
0066 715-05159 1017.500 m | 220. 00000 223850. 00| 350. 00000 356125. 00| 250. 94000 255331. 45
PI PE, TYPE 2, G RCULAR 1050 mm | | |
0067 715-05168 30.000 m | 52. 00000 1560. 00| 125. 00000 3750. 00| 164. 23000 4926. 90
PI PE, TYPE 3, CIRCULAR 300 nm [ [ |
0068 715-05408 140.000 m | 100. 00000 14000. 00| 75. 00000 10500. 00| 186. 94000 26171. 60
Pl PE, SANI TARY SEWER 200 nm | | |
0069 715- 46000 6.000 EACH 260. 00000 1560. 00| 250. 00000 1500. 00| 475. 15000 2850. 90
Pl PE END SECTION, 300 mm | | |
0070 715-46010 2.000 EACH 340. 00000 680. 00| 280. 00000 560. 00| 552. 02000 1104. 04
Pl PE END SECTION, 450 mm | | |
0071 718-06528 3.000 EACH 600. 00000 1800. 00| 750. 00000 2250. 00| 612. 24000 1836. 72
OUTLET PROTECTOR, 1 | | |
0072 718-06532 1000.000 m | 3. 10000 3100. 00| 3. 00000 3000. 00| 3.83000 3830. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0073 718-94889 307.700 n8 | 37. 25000 11461. 83| 45. 00000 13846. 50| 38. 01000 11695. 68
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0074 718-99153 3294.600 n2 | 1. 80000 5930. 28| 2. 00000 6589. 20| 1. 84000 6062. 06

GEOTEXTI LES FOR UNDERDRAI N | | |



| NDI ANA DEPARTMENT COF

TABULATI ON COF

11/ 25/ 03
286 -5

TRANSPORTATI ON DATE :
PACE :

BI DS

ENG NEER S ESTI MATE: $ 2, 495, 940. 72 ROUTE
CALL ORDER : 286 CONTRACT ID : R -26968-B COUNTI ES : HAM LTON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1875662 | (3) 35-1917625
| RIETH RILEY CONSTRUCTION | CRIDER & CRIDER, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo--
0075 720- 04682 2.000 EACH 1450. 00000 2900. 00| 1700. 00000 3400. 00| 1923. 27000 3846. 54
INLET , C5, MODIFIED | | |
0076 720-04682 3.000 EACH 1300. 00000 3900. 00| 1500. 00000 4500. 00| 1448. 85000 4346. 55
INLET , MB | |
0077 720- 44000 17.000 EACH 400. 00000 6800. 00| 500. 00000 8500. 00| 350. 17000 5952. 89
CASTING ADJUST TO GRADE | | |
0078 720- 44055 1.000 EACH 950. 00000 950. 00| 600. 00000 600. 00| 615. 22000 615. 22
CASTING 10, FURNI SH AND ADJUST TO GRADE| | |
0079 720- 45045 18.000 EACH 1300. 00000 23400. 00| 1250. 00000 22500. 00| 1650. 81000 29714. 58
I NLET, J10 | | |
0080 720- 45055 10.000 EACH 1400. 00000 14000. 00| 1250. 00000 12500. 00| 1521. 20000 15212. 00
INLET, MLO | | [
0081 720-45145 1.000 EACH 1400. 00000 1400. 00| 1250. 00000 1250. 00| 1495. 10000 1495. 10
INLET, J10, MODI FIED | [ [
0082 720- 45155 1.000 EACH 1400. 00000 1400. 00| 1250. 00000 1250. 00| 1501. 91000 1501. 91
INLET, MLO, MODI FI ED | [ [
0083 720- 45375 9.000 EACH 1200. 00000 10800. 00| 650. 00000 5850. 00| 1546. 20000 13915. 80
Pl PE CATCH BASIN, 600 mm MODI FI ED | | [
0084 720- 45400 11.000 EACH 2100. 00000 23100. 00| 1500. 00000 16500. 00| 1833. 77000 20171. 47
MANHOLE, A4 | |
0085 720- 45405 1.000 EACH 3500. 00000 3500. 00| 1300. 00000 1300. 00| 2687. 32000 2687. 32
MANHOLE, B4 | | |
0086 720-45415 12.000 EACH 3500. 00000 42000. 00| 3000. 00000 36000. 00| 2687. 30000 32247. 60
MANHOLE, D4 | | |
0087 720-90352 2.000 EACH 3400. 00000 6800. 00| 3000. 00000 6000. 00| 2792. 44000 5584. 88
MANHOLE, D8 | | |
0088 720-92025 9.000 EACH 3800. 00000 34200. 00| 3000. 00000 27000. 00 2794. 71000 25152. 39
MANHOLE, D2 | | |
0089 720- 92492 1.000 EACH 4000. 00000 4000. 00| 3000. 00000 3000. 00| 9158. 66000 9158. 66
MANHOLE, B SANI TARY | | |
0090 720-93486 2.000 EACH 1400. 00000 2800. 00| 2000. 00000 4000. 00| 1947. 32000 3894. 64
INLET, B5, MODIFIED | |
0091 720-98174 1.000 EACH 1600. 00000 1600. 00| 2500. 00000 2500. 00| 1947. 30000 1947. 30
I NLET, B15 | | |
0092 720- 98959 1.000 EACH 4000. 00000 4000. 00| 2000. 00000 2000. 00| 3054. 53000 3054. 53
MANHOLE, A SANI TARY | |
0093 732-07826 7.000 EACH 1700. 00000 11900. 00| 650. 00000 4550. 00| 1100. 95000 7706. 65
BUFFALO BOX AND METER | | [
0094 732-94780 26.000 EACH 500. 00000 13000. 00| 205. 00000 5330. 00| 538. 65000 14004. 90
WATER SERVI CE CONNECTI ON | | |
0095 732-96629 78.000 m | 60. 00000 4680. 00| 50. 00000 3900. 00| 84. 53000 6593. 34

WATER LINE, 25 mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 286 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 495, 940. 72 RQUTE :
CALL ORDER : 286 CONTRACT ID : R -26968-B COUNTI ES : HAM LTON
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35-0918397 | (2) 35 1875662 | (3) 35-1917625
| RIETH RILEY CONSTRUCTION | CRIDER & CRIDER | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PR CE AMOUNT

------------------------------------------ o m m e m ot o e e e e e et e e e e e e e e et e e e e e e e e eemeemeeooo-

0096 801-01349 7.600 m | 10. 00000 76. 00| 10. 30000 78. 28] 11. 16000 84. 82
TEMPORARY STOP LI NE, 600 mm | | |

0097 801-06203 2278.500 m | 1. 15000 2620. 28| 0. 70000 1594. 95| 0. 73000 1663. 31
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0098 801-06207 3627.500 m | 1. 95000 7073. 63| 3.00000 10882. 50| 3.11000 11281.53
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | | |

0099 801-06218 55.400 m | 15. 00000 831. 00| 17. 00000 941. 80 18. 68000 1034. 87

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | I
REMOVABLE, 600 nm | [ |

0100 801-06625 8.000 EACH 62. 00000 496. 00| 100. 00000 800. 00| 99. 49000 795. 92
DETOUR ROUTE MARKER ASSEMBLY | | |

0101 801-06640 44.000 EACH 110. 00000 4840. 00| 100. 00000 4400. 00| 95. 41000 4198. 04
CONSTRUCTI ON SIGN, A | | |

0102 801- 06645 9.000 EACH 46. 00000 414. 00| 30. 00000 270. 00| 28. 06000 252. 54
CONSTRUCTI ON SIGN, B | | |

0103 801-06710 45.000 DAY | 26. 00000 1170. 00| 13. 00000 585. 00| 12. 76000 574. 20
FLASH NG ARROW SI GN | | |

0104 801-06775 LUMP|  55000. 00000 55000. 00|  40000. 00000 40000.00|  86019. 54000 86019. 54
MAI NTAI NI NG TRAFFI C | |

0105 801-07119 122.400 m | 16. 00000 1958. 40| 82. 00000 10036. 80| 32. 92000 4029. 41
BARRI CADE, I11-B | |

0106 802-05701 200.800 m | 33. 00000 6626. 40| 46. 00000 9236. 80 32. 65000 6556. 12
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE [ |

0107 802- 76020 8.060 2 | 180. 00000 1450. 80| 127. 00000 1023. 62 178. 57000 1439. 27

SI GN, SHEET, ENCLCSED LENS W TH LEGEND | |
2. 03 nm TH CKNESS | |

|
I
|
I
|
0108 802- 76035 43.730 n2 | 185. 00000 8090. 05| 132. 00000 5772. 36| 183. 67000 8031. 89
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 mm THI CKNESS | | |
0109 802-93494 26.400 m | 32. 00000 844. 80| 40. 00000 1056. 00| 31. 63000 835. 03
POST, ROUND, GALVANI ZED | | |
0110 802-97812 20.000 EACH 73. 00000 1460. 00| 86. 00000 1720. 00| 72. 45000 1449. 00
STREET NANE | DENTI FI CATI ON SI GN | | |
0111 805-01815 4.000 EACH 2300. 00000 9200. 00| 1900. 00000 7600. 00| 2285. 70000 9142. 80
SI GNAL SUPPCRT FOUNDATI ON, 915mm X 3.7 nj |
0112 805-01828 12.000 EACH 70. 00000 840. 00| 305. 00000 3660. 00| 69. 39000 832. 68
TRAFFI C SI GNAL HEAD, REALIGN | | [
0113 805-01842 4.000 EACH 720. 00000 2880. 00| 765. 00000 3060. 00| 714. 28000 2857. 12
I

HANDHOLE, Sl GNAL [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PACE : 286 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 495, 940. 72 RQUTE :
CALL ORDER : 286 CONTRACT ID : R -26968-B COUNTI ES : HAM LTON
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35-0918397 | (2) 35 1875662 | (3) 35-1917625
| RIETH RILEY CONSTRUCTION | CRIDER & CRIDER, | NC. | M LESTONE CONTRACTCRS, L. P.

<

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m mn et e e e e e e e e e e e e e e oo

0114 805-01893 LUWP| 1500. 00000 1500. 00| 3700. 00000 3700. 00| 1530. 60000 1530. 60
MAI NTAI NI NG TRAFFI C SI GNAL | | |

0115 805-02152 8.000 EACH 770. 00000 6160. 00| 630. 00000 5040. 00| 765. 30000 6122. 40

PEDESTRI AN SI GNAL HEAD W TH [ [
| NTERNATI ONAL SYMBOLS, 450mm | |

SI GNAL AND LI GHTI NG COVBI NATI ON POLE , | |
10.7 m SI GNAL MAST ARM 7.6 m VI DEO | |
MAST ARM 12. 2 m EMH | |
0123 805- 06362 1.000 EACH  12800. 00000 12800.00|  11300. 00000 11300.00|  12857. 04000 12857. 04
SI GNAL AND LI GHTI NG COVBI NATI ON POLE , | |
12.2 m SIGNAL MAST ARM 7.6 m VI DEO | [
MAST ARM 12.2 m EMH [ |

I

I
0116 805-03979 4.000 EACH 680. 00000 2720. 00| 720. 00000 2880. 00| 678. 57000 2714. 28

EMERGENCY VEHI CLE LI GHT DETECTOR, TWD | | |

CHANNEL, TWD Di RECTI ONS | | [
0117 805-03980 4.000 EACH 185. 00000 740. 00| 135. 00000 540. 00| 183. 67000 734. 68

EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T| [
0118 805-03983 1.000 EACH 2900. 00000 2900. 00| 3200. 00000 3200. 00| 2870. 39000 2870. 39

PHASE SELECTORS | | [
0119 805-03987 4.000 EACH| 1400. 00000 5600. 00| 1350. 00000 5400. 00| 1405. 09000 5620. 36

EM TTER W TH SW TCH AND RANGE CONTROL | | |
0120 805-04782 1.000 EACH  17500. 00000 17500. 00|  17500. 00000 17500.00|  17346. 80000 17346. 80

VI DEO VEH CLE DETECTCR SYSTEM | | |
0121 805-04982 262.000 m | 4.10000 1074. 20| 5. 00000 1310. 00| 4. 08000 1068. 96

CABLE COAXI AL | | |
0122 805-06362 2.000 EACH  12000. 00000 24000.00|  10500. 00000 21000.00]  12040. 72000 24081. 44

I

|

I

I
|
0124 805-06362 1.000 EACH  11500. 00000 11500. 00|  10000. 00000 10000. 00|  11530. 52000 11530. 52
SI GNAL AND LI GHTI NG COVBI NATI ON POLE , | | [
7.6 m SIGNAL MAST ARM 4.5 m VI DEO MAST | | |
ARM 12.2 EMH [ | |
0125 805- 06592 255.200 m | 34. 00000 8676. 80| 31. 00000 7911. 20| 33. 67000 8592. 58
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0126 805- 78100 1.000 EACH| 7800. 00000 7800.00]  10700. 00000 10700. 00| 7693. 82000 7693. 82
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | [
0127 805- 78205 3.000 EACH 560. 00000 1680. 00| 630. 00000 1890. 00| 551. 02000 1653. 06
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | [
AVBER GREEN | [ |
0128 805- 78230 6.000 EACH 950. 00000 5700. 00 1050. 00000 6300. 00| 938. 77000 5632. 62
I
I

I
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [
AMBER, GREEN, AMBER ARROW GREEN ARROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 286 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 495, 940. 72 ROUTE
CALL ORDER : 286 CONTRACT ID : R -26968-B COUNTI ES : HAM LTON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35 1875662 (3) 35-1917625

| RIETH RI LEY CONSTRUCTI ON | CRIDER & CRIDER, | NC M LESTONE CONTRACTCRS, L.P.

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

MULTI PLE COWPRESSI ON FI TTI NG |
WATERPROOFED [

------------------------------------------ o m m ot e o e e e e e e et e e e e e e e e et e e e e e e e e e e emmeemeeooo-
0129 805- 78370 8.000 EACH 110. 00000 880. 00| 100. 00000 800. 00| 112. 24000 897. 92
PEDESTRI AN PUSH BUTTON | [
0130 805- 78445 1.000 EACH 620. 00000 620. 00| 450. 00000 450. 00| 612. 24000 612. 24
SI GNAL SERVI CE | | [
0131 805- 78467 22.000 m | 5. 10000 112. 20| 4.10000 90. 20| 5. 10000 112. 20
SI GNAL CABLE, 3C 8GA | | [
0132 805- 78480 486.000 m | 3.00000 1458. 00| 2. 60000 1263. 60| 2. 96000 1438. 56
SI GNAL CABLE, 3C 14GA. | | |
0133 805- 78485 213.000 m | 3.20000 681. 60| 2. 80000 596. 40| 3. 16000 673. 08
SI GNAL CABLE, 5C 14GA. | | |
0134 805- 78490 361.000 m | 3.30000 1191. 30| 3. 20000 1155. 20| 3. 27000 1180. 47
SI GNAL CABLE, 7C 14GA. | | |
0135 805- 78925 1.000 EACH 930. 00000 930. 00| 1000. 00000 1000. 00| 918. 36000 918. 36
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0136 805- 86838 228.600 m | 3. 40000 777. 24] 3. 20000 731. 52| 3.37000 770. 38
WRE, NO 4 COPPER IN CONDUI T, 1C | | |
0137 805- 86889 73.200 m | 1. 30000 95. 16| 2.10000 153. 72| 1. 28000 93.70
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | [ [
0138 805- 86930 10. 000 EACH 8. 20000 82. 00| 13. 00000 130. 00| 8. 16000 81. 60
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0139 805- 86935 8.000 EACH 14. 00000 112. 00| 13. 00000 104. 00| 14. 29000 114. 32
I NSULATI NG LI NK, WATERPROOFED | | |
0140 807-02191 1.000 EACH 720. 00000 720. 00| 465. 00000 465. 00| 714. 28000 714. 28
HANDHOLE, LI GHTI NG | | |
0141 807-03950 8.000 EACH 1200. 00000 9600. 00| 1230. 00000 9840. 00| 1204. 07000 9632. 56
LUM NAI RE, ORNANENTAL | | |
0142 807-04671 4.000 EACH 120. 00000 480. 00| 107. 00000 428. 00| 122. 45000 489. 80
OUTLET BOX, ELECTRICAL, WEATHERPROOF | | |
0143 807- 86805 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2020. 39000 2020. 39
SERVI CE PO NT, | | | |
0144 807-86910 4.000 EACH 31. 00000 124. 00| 35. 00000 140. 00| 30. 61000 122. 44
CONNECTOR KI T, UNFUSED | |
0145 807-86915 4.000 EACH 31. 00000 124. 00| 36. 00000 144. 00| 30. 61000 122. 44
CONNECTOR KI T, FUSED | [ |
0146 807-86920 6.000 EACH 11. 00000 66. 00| 15. 00000 90. 00| 11. 23000 67.38
MULTI PLE COVPRESSI ON FI TTING, NOT | | [
WATERPROOFED | | |
0147 807-86925 4.000 EACH 19. 50000 78. 00| 22. 00000 88. 00| 19. 39000 77.56
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 286 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 495, 940. 72 RQUTE :
CALL CRDER : 286 CONTRACT ID : R -26968-B COUNTI ES : HAM LTON
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35 0918397 | (2) 35 1875662 | (3) 35-1917625
| RIETH RILEY CONSTRUCTION | CRIDER & CRI DER | NC. | M LESTONE CONTRACTCRS, L. P.

LINE NO / | TEM CODE / ALT | |

| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m m et b e e e e e m e e e e e e e e
0148 807-86950 4.000 EACH 5. 10000 20. 40| 2.50000 10. 00| 5. 10000 20. 40

SIQN, UNDERPASS, AND ROADVAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON [ | |

0149 808-03178 30.000 EACH| 98. 00000 2940. 00| 85. 00000 2550. 00| 80. 36000 2410. 80
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARROAS | | [

0150 808-03179 23.000 EACH 155. 00000 3565. 00| 95. 00000 2185. 00| 91. 07000 2094. 61
PAVEMENT NMESSAGE MARKI NGS, PREFORVED | | [
PLASTI C, WORD (ONLY)

I
0151 808-06703 558.000 m | 1. 70000 948. 60| 1. 00000 558. 00| 0. 94000 524. 52
LINE, THERVMCOPLASTIC, SCLID, WHI TE, 100nmj | |
0152 808-06716 3682.900 m | 0. 77000 2835. 83| 1. 20000 4419. 48 1. 17000 4308. 99
LI NE, REMOVE | | |
0153 808- 75067 44.000 m | 23. 00000 1012. 00| 25. 00000 1100. 00| 24. 40000 1073. 60
TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, | | |
STOP LINE, 600 nm | | |
0154 808- 75240 192.000 m | 1. 55000 297. 60| 1. 00000 192. 00| 0. 99000 190. 08
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0155 808- 75245 1725.000 m | 1. 55000 2673. 75| 1. 00000 1725. 00| 0. 94000 1621. 50
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | [ [
0156 808-92027 1034.500 m | 3. 05000 3155. 23| 1. 90000 1965. 55| 1. 88000 1944. 86
LINE, THERVOPLASTIC, SCOLID, YELLOW | | [
200 | | |
SECTI ON TOTALS | $ 2,499, 635. 00| $ 2,538, 604. 38| $ 2,796, 800. 00
------------------------------------------ o m e e e e e e e e e e e e e e m e e e e m o m e m e m e m o m i m i md m o m o m i m o m o m i m e e e m e

CONTRACT TOTALS | $ 2,499, 635. 00| $ 2,538, 604. 38| $ 2,796, 800.00




| TEM DESCRI PTI ON

SECTI ON 0001 PAVEMENT REPLACEMENT
0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07039
FI ELD OFFICE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY

15. 000

0005 202-02240 16781. 000
PAVEMENT REMOVAL
0006 202-02273 513. 000

CENTER CURB, CONCRETE, REMOVE

0007 202-02278 1400. 000
CURB, CONCRETE, REMOVE

0008 203-02000 2787. 000
EXCAVATI ON, COVMON

0009 205-06931 4. 000

TEMPORARY CHECK DAM REVETMENT R PRAP

0010 205-06933 3. 000
TEMPORARY DI TCH | NLET PROTECTI ON

0011 205-06936 115. 000
TEMPCORARY SEDI MENT TRAP

0012 205-06937 2066. 000
TEMPORARY SI LT FENCE

0013 207-07498 23022. 000

SUBGRADE TREATMENT, TYPE A
0014 210-06267
CURB STOP

3. 000

I
| UNT PRICE

_____ o e e
LLWA| 14000. 00000
MOS || 1800. 00000
LLMPI 114000. 00000
LLWPI 36000. 00000
SYS I 6. 00000
SYS I 6. 00000
LFT I 3. 00000
CYs I 17. 00000
TOVI 147.80000
EAC4 75. 00000
TON I 21. 50000
LFT I 1. 80000
SYS | 0. 10000
EACHI 497. 00000

I
AMOUNT|

I
ANOUNT]

80845.

18600

105000.

48000

67124.

3591.

5600.

61314.

660.

225

1955.

4132.

230

| NDI ANA DEPARTMENT OF TRANSPORTATI ON 11/ 25/ 03
290 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : RI DGE ROAD
CALL CRDER : 290 OONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 11/05/04 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : | NL5003
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NQ. / NAVE BI D LOWBI D
1 35-1120685 WALSH & KELLY, INC. $ 2,291,576.82 100. 0000%
2 351035700 BUCKO OONSTRUCTI ON $ 2,371, 707. 42 103. 4967%
3 36-2231526 WALSH CONSTR CO OF | LL $ 2,373, 000.00 103. 5531%
4 350918397 R ETH RI LEY CONSTRUCTI ON $ 2,816, 368.95 122. 9009%
| (1) 35-1120685 [(2) 35-1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO OONSTRUCTI ON | WALSH CONSTR GO CF | LL
LINE NO/ | TEM CODE / ALT

11

00

00

00

00

00

00

00

00

00

00

00

22

UNIT PRI CE UNT PRI CE
e e e

l4000.00I 35000. 00000 35000.00I 80845. 11000
27000. 00| 2000. 00000 30000. 00| 1240. 00000
114000. 00| 115000. 00000 115000. 00] 105000. 00000
36000. 00| 30000. 00000 30000. 00| 48000. 00000
100686.00I 5. 75000 96490.75I 4. 00000
3078.00I 17. 35000 8900.55I 7. 00000
4200.00I 2.90000 4060.00I 4. 00000
47379.00I 17. 25000 48075.75I 22. 00000
591.20I 160. 00000 640.00I 165. 00000
225.00I 75. 00000 225.00I 75. 00000
2472.50I 35. 00000 4025.00I 17. 00000
3718.80I 1. 80000 3718.80I 2. 00000
2302.20I 0. 01000 230.22I 0. 01000
1491.00I 375. 00000 1125.00I 75. 00000

225.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 102, 196. 97 ROUTE : RI DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0015 211-04712 214.000 CYS | 23. 60000 5050. 40| 27. 50000 5885. 00| 15. 00000 3210. 00
BACKFI LL , LEVEE | |
0016 211-07454 9051. 000 CYS | 0. 10000 905. 10| 9. 00000 81459. 00| 0. 02000 181. 02
STRUCTURE BACKFI LL | | |
0017 303-01180 1075. 000 TON | 16. 00000 17200. 00| 14. 40000 15480. 00| 19. 00000 20425. 00
COVPACTED AGGREGATE, NO 53 | |
0018 306-08034 6749. 000 SYS | 1. 50000 10123. 50| 2. 75000 18559. 75| 3.00000 20247. 00
MLLING ASPHALT, 1 1/2 IN. | | |
0019 401-07334 2553.000 TON | 37. 00000 94461. 00| 39. 00000 99567. 00| 45. 00000 114885. 00
QC/ QA HWVA, 3, 76, SURFACE, 9.5 nm | | |
0020 401-07403 3329.000 TON | 35. 00000 116515. 00| 31. 00000 103199. 00 39. 00000 129831. 00
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0021 401-07418 8237.000 TON | 32. 00000 263584. 00| 29. 00000 238873. 00| 33. 00000 271821. 00
QC/ QA HMA, 3, 76, BASE, 25.0 nm | | |
0022 401-07429 2685.000 TON | 28. 00000 75180. 00| 31. 50000 84577. 50| 35. 00000 93975. 00
QC/ QA HWVA, 5, 76, | NTERVEDIATE, C19 nm | |
0023 402- 05496 12.000 TON | 125. 00000 1500. 00| 112. 00000 1344. 00| 125. 00000 1500. 00
HVA FOR | SLANDS | | [
0024 402-07453 435.000 TON | 55. 00000 23925. 00| 40. 00000 17400. 00| 32. 00000 13920. 00
HVA FOR TEMPORARY PAVEMENT | [ [
0025 406- 05520 23.440 TON | 300. 00000 7032. 00| 475. 00000 11134. 00| 565. 00000 13243. 60
ASPHALT FOR TACK COAT | | [
0026 601-01522 2.000 EACH 1800. 00000 3600. 00| 1800. 00000 3600. 00| 1450. 00000 2900. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0027 601-01701 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1850. 00000 1850. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0028 601-05999 1.000 EACH 50. 00000 50. 00| 50. 00000 50. 00| 50. 00000 50. 00
CURVED TERM NAL END | | [
0029 601-99105 400.000 LFT | 13. 50000 5400. 00| 13. 50000 5400. 00| 15. 00000 6000. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0031 604- 06069 294.000 SYS | 50. 00000 14700. 00| 36. 50000 10731. 00| 40. 00000 11760. 00
CURB RAMP, CONCRETE | | |
0032 604-91531 858. 000 SYS | 36. 00000 30888. 00| 31. 85000 27327. 30| 28. 00000 24024. 00
SI DEWALK, CONCRETE, 4 IN | |
0033 605-06120 91.000 LFT | 30. 00000 2730. 00| 17. 00000 1547. 00| 29. 83000 2714. 53
CURB, CONCRETE | |
0034 605-06140 3776. 000 LFT | 18. 00000 67968. 00| 13. 50000 50976. 00| 15. 57000 58792. 32
CURB AND GUTTER CONCRETE | |
0035 605-94190 700.000 SFT | 1. 00000 700. 00| 15. 00000 10500. 00| 8. 05000 5635. 00
I

CURB PATCHI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

11/ 25/
290 -3

DATE :
PAGE :

03

ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e o m o e e et e e et e e o e e e e e ot e e e e e e e e e e eemeemeeoo-
0036 610-07486 47.000 TON | 110. 00000 5170. 00| 95. 00000 4465. 00| 90. 95000 4274. 65
HVA FOR APPROACHES, TYPE A | | [
0037 611-05330 1931.000 SYS | 47.00000 90757. 00| 35. 25000 68067. 75| 35. 00000 67585. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [ [
6 IN. | | |
0038 615- 06505 7.000 EACH 350. 00000 2450. 00| 450. 00000 3150. 00| 450. 00000 3150. 00
MONUMENT, B | [
0039 616-02320 165.000 SYS | 1. 50000 247. 50| 2. 25000 371. 25 6. 00000 990. 00
GEOTEXTI LES [ | [
0040 616-05688 250.000 TON | 31. 45000 7862. 50| 28. 30000 7075. 00| 30. 00000 7500. 00
R PRAP, CLASS 1 | | |
0041 621-01004 3.000 EACH 900. 00000 2700. 00| 900. 00000 2700. 00| 900. 00000 2700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621-02770 780.000 SYS | 1. 70000 1326. 00| 1. 70000 1326. 00| 1. 70000 1326. 00
EROSI ON CONTROL BLANKET | |
0043 621-04156 445.000 SYS | 49. 12000 21858. 40| 34. 66000 15423. 70| 35. 00000 15575. 00
SEEDI NG WETLAND | | |
0044 621-06557 195.000 LBS | 6. 15000 1199. 25| 6. 15000 1199. 25 6. 15000 1199. 25
SEED M XTURE, T | [ [
0045 621-06560 4740.000 SYS | 0. 50000 2370. 00| 0. 50000 2370. 00| 0. 50000 2370. 00
MULCHED SEEDI NG, U | | [
0046 621-06567 15.600 MG | 2. 00000 31. 20| 2.00000 31. 20| 2.00000 31. 20
VWATER | | [
0047 621-06570 1440.000 CYS | 25. 00000 36000. 00| 25. 25000 36360. 00| 1. 00000 1440. 00
TOP SO L | | [
0048 621-06575 3895.000 SYS | 3. 92000 15268. 40| 3. 92000 15268. 40| 5. 00000 19475. 00
SODDI NG, NURSERY | | |
0049 702-51863 10.000 EACH 150. 00000 1500. 00| 25. 00000 250. 00| 50. 00000 500. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0050 703-51030 236.000 LBS | 1. 00000 236. 00| 6. 50000 1534. 00| 4. 00000 944. 00
REI NFORCI NG STEEL | |
0051 714-44240 5.200 CYS | 1700. 00000 8840. 00| 690. 00000 3588. 00| 550. 00000 2860. 00
CONCRETE, A, STRUCTURES | |
0052 715-05024 3296.000 LFT | 56. 90000 187542. 40| 56. 45000 186059. 20| 55. 00000 181280. 00
PI PE, TYPE 2, CIRCULAR 36 IN. | |
0053 715-05048 5748.000 LFT | 3. 55000 20405. 40 2. 85000 16381. 80| 2.90000 16669. 20
PIPE, TYPE 4, CIRCULAR 6 IN | |
0054 715-05151 2365.000 LFT | 26. 95000 63736. 75| 30. 70000 72605. 50| 17. 00000 40205. 00
PI PE, TYPE 2, CIRCULAR 15 IN. | |
0055 715-05152 724.000 LFT | 30. 80000 22299. 20| 35. 00000 25340. 00| 25. 00000 18100. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PACE : 290 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : RI DGE ROAD
CALL CRDER : 290 CONTRACT 1D : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 1120685 | (2) 35-1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF I LL
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRICE AVMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T ey
0056 715-05154 1060. 000 LFT | 37. 90000 40174. 00| 39. 70000 42082. 00| 28. 00000 29680. 00
PIPE, TYPE 2, CRCULAR 24 IN | |
0057 715-05156 674.000 LFT | 47. 25000 31846. 50| 50. 45000 34003. 30| 42. 00000 28308. 00
PIPE, TYPE 2, CRCULAR 30 IN | [
0058 715- 05247 25.000 LFT | 222.90000 5572. 50| 158. 95000 3973. 75| 140. 00000 3500. 00
PIPE, TYPE 1, DEFORVED, M N AREA 15.6 | |
SQ FT. | | |
0059 715-05840 2.000 EACH 1589. 25000 3178. 50| 1220. 00000 2440. 00| 1300. 00000 2600. 00
CONCRETE ANCHOR, M N. AREA 14.7 SQ FT. | | [
0060 715-94457 1625.000 LFT | 32. 00000 52000. 00| 38. 00000 61750. 00| 15. 00000 24375. 00
PIPE, PVC, SDR 35, 8 IN | | |
0061 718-06532 3280. 000 LFT | 0. 90000 2952. 00| 0. 50000 1640. 00| 1. 00000 3280. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0062 718-52610 507.000 CYS | 37. 00000 18759. 00| 26. 60000 13486. 20| 19. 00000 9633. 00
AGGREGATE FOR UNDERDRAI NS | | [
0063 718-99153 5856. 000 SYS | 1. 45000 8491. 20| 1. 00000 5856. 00| 1. 00000 5856. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0064 720-44000 5.000 EACH 300. 00000 1500. 00| 250. 00000 1250. 00| 700. 00000 3500. 00
CASTI NG ADJUST TO GRADE [ | [
0065 720-45030 3.000 EACH 834. 00000 2502. 00| 1050. 00000 3150. 00| 1500. 00000 4500. 00
I NLET, E7 | | |
0066 720-45045 25.000 EACH 1073. 00000 26825. 00| 1350. 00000 33750. 00| 1500. 00000 37500. 00
I NLET, J10 | I |
0067 720-45055 15.000 EACH 1100. 00000 16500. 00| 1350. 00000 20250. 00| 1500. 00000 22500. 00
I NLET, MLO | | [
0068 720-45075 4.000 EACH 1188. 00000 4752. 00| 1350. 00000 5400. 00| 1700. 00000 6800. 00
I NLET, R13 | | [
0069 720-45410 20.000 EACH 1370. 00000 27400. 00| 1575. 00000 31500. 00| 2100. 00000 42000. 00
MANHOLE, C4 | [ [
0070 720-45415 16.000 EACH 1806. 00000 28896. 00| 2395. 00000 38320. 00| 2800. 00000 44800. 00
MANHOLE, D4 | | [
0071 720-45605 2.000 LFT | 1305. 00000 2610. 00| 400. 00000 800. 00| 900. 00000 1800. 00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0072 720-94612 1.000 EACH 3590. 00000 3590. 00| 3145. 00000 3145. 00| 3800. 00000 3800. 00
MANHOLE, K4 | | |
0073 720-98174 1. 000 EACH| 1635. 00000 1635. 00| 2295. 00000 2295. 00| 2000. 00000 2000. 00
I NLET, B15 | | |
0074 720- 98555 2.000 EACH 1635. 00000 3270. 00| 2295. 00000 4590. 00| 2000. 00000 4000. 00
I NLET, C15 | | |
0075 721-43035 1.000 EACH 1600. 00000 1600. 00| 2225. 00000 2225, 00| 3500. 00000 3500. 00

AUTOVATI C DRAI NAGE GATE, 36 IN. [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : R DGE RQAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 36-2231526
| VALSH & KELLY | BUCKO CONSTRUCTI ON | VALSH CONSTR CO. OF | LL
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T e e T
0076 732-01336 4.000 EACH 2060. 00000 8240. 00| 1380. 00000 5520. 00| 1500. 00000 6000. 00
GATE VALVE, 12 IN. | |
0077 732-01898 78.000 LFT | 40. 55000 3162. 90| 34. 60000 2698. 80| 65. 00000 5070. 00
VWATER MAI N, DUCTILE | RON, 10 IN. | | |
0078 732-03063 1.000 EACH 7331. 00000 7331. 00| 3200. 00000 3200. 00| 3000. 00000 3000. 00

TAPPI NG SLEEVE 16-1NCH X 12-INCH, AND | | |
TAPPI NG VALVE, 12 | | [

0079 732-04836 1.000 EACH 1728. 00000 1728. 00| 1050. 00000 1050. 00| 1250. 00000 1250. 00
GATE VALVE 10- | NCH | |

0083 732-04965 150. 000 LFT | 24. 85000 3727. 50| 20. 00000 3000. 00| 20. 00000 3000. 00
WATER SERVI CE LI NE CPEN CUT | | [

0084 732-04965 510. 000 LFT | 26. 65000 13591. 50| 19. 70000 10047. 00| 10. 00000 5100. 00
WATER SERVI CE LI NE RELOCATI ON | | [

0085 732-91739 27.000 LFT | 49. 50000 1336. 50| 51. 50000 1390. 50| 66. 08000 1784. 16
WATER MAIN, DUCTILE IRON, 8 IN. | | |

0086 732-91742 4.000 EACH 2562. 00000 10248. 00| 2440. 00000 9760. 00| 2500. 00000 10000. 00
FI RE HYDRANT ASSENBLY | | |

0087 732-96670 1745.000 LFT | 47. 15000 82276. 75| 41. 00000 71545, 00| 55. 00000 95975. 00
WATER MAIN, DUCTILE IRON, 12 IN | | |

0088 732-96948 1.000 EACH 1065. 00000 1065. 00| 750. 00000 750. 00| 825. 00000 825. 00
GATE VALVE, 8 IN. | | |

0089 801-06203 12190. 000 LFT | 0. 20000 2438. 00| 0. 18000 2194. 20| 0. 25000 3047. 50
TEMPORARY PAVEMENT MARKING 4 IN | | |

0090 801-06207 12190. 000 LFT | 0. 10000 1219. 00| 0. 77000 9386. 30| 1. 00000 12190. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN. [ [

0091 801-06216 115.000 LFT | 4. 30000 494. 50 1. 20000 138. 00| 4. 00000 460. 00

I

I

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
24 IN. STOP BAR | | |

I

I

I

I

I

0092 801-06218 120.000 LFT | 1. 50000 180. 00 4. 50000 540. 00| 10. 00000 1200. 00
TEMPORARY TRANSVERSE PAVMENT MARKI NG | |
REMOVABLE, 24 IN. Stop Bar |

0093 801- 06640 25.000 EACH 96. 00000 2400. 00 150. 00000 3750. 00| 175. 00000 4375. 00
CONSTRUCTI ON SIGN, A | |

0094 801-06710 300. 000 DAY | 10. 00000 3000. 00| 12. 00000 3600. 00| 12. 00000 3600. 00
FLASH NG ARROW SI GN | | |

0095 801-06775 LUMP|  25000. 00000 25000. 00|  25000. 00000 25000. 00| 111119. 70000 111119. 70
MAI NTAI NI NG TRAFFI C | |

0096 801-07119 120.000 LFT | 15. 59000 1870. 80| 12. 00000 1440. 00| 20. 00000 2400. 00
BARRI CADE, I11-B | [

0097 801-92448 15.000 DAY | 100. 00000 1500. 00| 93. 50000 1402. 50| 100. 00000 1500. 00

I

CONSTRUCTI ON SI GNS, MOBI LE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PACE : 290 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e e o e e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0098 802-05701 144.900 LFT | 11. 00000 1593. 90| 7..80000 1130. 22 11. 10000 1608. 39
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0099 802- 05702 41.200 LFT | 11. 00000 453. 20| 6. 80000 280. 16| 11. 10000 457.32
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | | [
0100 802-07135 4.000 EACH| 1800. 00000 7200. 00| 1850. 00000 7400. 00| 1816. 80000 7267. 20
CABLE SPAN SI GN STRUCTURE FOUNDATI ON, 1V |
0101 802-07160 2.000 EACH 1650. 00000 3300. 00| 3280. 00000 6560. 00| 1665. 40000 3330. 80
CANTI LEVER TRAFFI C SI GN' SUPPORT | | [
FOUNDATI ON, 111 | |
0102 802- 76025 75.250 SFT | 9. 00000 677. 25| 11. 40000 857. 85 9. 08000 683. 27

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS [
0103 802-76035 124.000 SFT

I
I
| |
| 9. 00000 1116. 00| 11. 90000 1475. 60| 9. 08000 1125. 92
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0104 802-76045 28.760 SFT | 12. 00000 345. 12| 12. 90000 371. 00| 12. 11000 348. 28
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | |
0105 802- 76125 2.000 EACH 5100. 00000 10200. 00| 6950. 00000 13900. 00| 5147.60000 10295. 20
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0106 802-76135 2.000 EACH 5800. 00000 11600. 00| 7520. 00000 15040. 00| 5854. 13000 11708. 26
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0107 805-01815 4.000 EACH| 2000. 00000 8000. 00| 1800. 00000 7200. 00| 1514. 00000 6056. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I I
0108 805-01842 16.000 EACH 510. 00000 8160. 00| 680. 00000 10880. 00| 514. 76000 8236. 16
HANDHOLE, S| GNAL | |
0109 805-01879 1.000 EACH 425. 00000 425. 00| 450. 00000 450. 00| 428. 97000 428. 97
SI GNAL SERVI CE, | NSTALL | |
0110 805-02426 1830. 000 LFT | 3. 10000 5673. 00| 3. 40000 6222. 00| 3. 13000 5727. 90
WRE, THW NO 4 CU, I N PLASTIC DUCT, | | |
INCONDU T, 4 1C | | |
0111 805- 04982 880.000 LFT | 0. 20000 176. 00| 0. 20000 176. 00| 0. 20000 176. 00
CABLE , 1C NO. 10 THW CR TW STRANDED | | |
COPPER | | |
0112 805- 06592 5110.000 LFT | 9. 40000 48034. 00| 12. 20000 62342. 00| 10. 00000 51100. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0113 805-78106 1.000 EACH| 10600. 00000 10600. 00| 15200. 00000 15200. 00| 11000. 00000 11000. 00

CONTROLLER AND CABI NET, MASTER, MENU | | I
DRI VEN, 8 PHASE | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0114 805-78205 8.000 EACH 610. 00000 4880. 00| 680. 00000 5440. 00| 615. 69000 4925. 52
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AVBER, GREEN | |
0115 805- 78215 2.000 EACH 675. 00000 1350. 00| 690. 00000 1380. 00| 681. 30000 1362. 60
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN. RED, | |
AVBER ARRON GREEN ARROW [ |
0116 805- 78230 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1009. 34000 2018. 68
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN RED,| | |
AVBER, GREEN, ANMBER ARROW GREEN ARROW | | |
0117 805- 78355 2.000 EACH 450. 00000 900. 00| 380. 00000 760. 00| 454. 20000 908. 40
PEDESTRI AN S| GNAL HEAD, 12 IN. | | |
0118 805- 78370 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00| 100. 94000 201. 88
PEDESTRI AN PUSH BUTTON | | |
0119 805- 78415 4.000 EACH 1080. 00000 4320. 00| 1550. 00000 6200. 00| 1090. 08000 4360. 32
SPAN, CATENARY, AND TETHER | | [
0120 805- 78420 4.000 EACH 300. 00000 1200. 00| 230. 00000 920. 00| 302. 80000 1211. 20
DI SCONNECT HANGER | | |
0121 805- 78467 15.000 LFT | 1. 25000 18. 75| 1. 50000 22. 50| 1. 26000 18. 90
SI GNAL CABLE, 3C 8GA. | | |
0122 805- 78480 1260.000 LFT | 0. 55000 693. 00| 0. 80000 1008. 00| 0. 56000 705. 60
SI GNAL CABLE, 3C 14GA | | |
0123 805- 78485 245.000 LFT | 0. 65000 159. 25] 0. 90000 220. 50] 0. 66000 161. 70
SI GNAL CABLE, 5C 14GA | | |
0124 805- 78490 530.000 LFT | 0. 85000 450. 50| 1. 20000 636. 00| 0. 86000 455. 80
SI GNAL CABLE, 7C 14GA | | |
0125 805- 78492 4280.000 LFT | 1. 10000 4708. 00| 1. 20000 5136. 00| 1. 11000 4750. 80
SI GNAL CABLE, | NTERCONNECT, 7C 14GA | |
0126 805- 78510 2860.000 LFT | 0. 75000 2145. 00| 1. 30000 3718. 00| 0. 76000 2173. 60
SI GNAL CABLE, 2C 16GA., SHI ELDED | |
0127 805-78785 9.000 EACH 425. 00000 3825. 00| 380. 00000 3420. 00| 428. 97000 3860. 73
SI GNAL DETECTCR HOUSI NG | | |
0128 805- 78795 710.000 LFT | 8. 25000 5857. 50| 8. 50000 6035. 00| 8. 33000 5914. 30
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0129 805- 78925 1.000 EACH 565. 00000 565. 00| 580. 00000 580. 00| 570. 27000 570. 27
CONTROLLER CABI NET FOUNDATI ON, P1 [ [ |
0130 805-81032 4.000 EACH 2800. 00000 11200. 00| 2850. 00000 11400. 00| 2826. 13000 11304. 52
SI GNAL STRAIN POLE, STEEL, 30 FT. | | [
0131 805-86920 18.000 EACH 18. 00000 324. 00| 14. 20000 255. 60| 18. 17000 327.06
MULTI PLE COVPRESSI ON FI TTI NG NOT | | [
WATERPROOFED | | |
0132 805- 86925 36.000 EACH 23. 00000 828. 00| 20. 00000 720. 00| 23. 21000 835. 56

MULTI PLE COWPRESSI ON FI TTI NG |
WATERPROOFED [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 -8
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 3,102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 351120685 | (2) 35 1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m o e e e o e e et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0133 805-86930 26.000 EACH 18. 00000 468. 00| 13. 20000 343. 20| 18. 17000 472. 42
I NSULATI NG LI NK, NOT WATERPROCFED | [ [
0134 805-86935 22.000 EACH 22. 00000 484. 00| 19. 80000 435. 60| 22. 21000 488. 62
I NSULATI NG LI NK, WATERPROOFED | [ [
0135 805-92504 4.000 EACH 290. 00000 1160. 00| 310. 00000 1240. 00| 292. 71000 1170. 84
LOOP DETECTOR DELAY AMPLIFI ER, 2 CHANNEL| | [
0136 807-02191 1.000 EACH 525. 00000 525. 00| 680. 00000 680. 00| 529. 90000 529. 90
HANDHOLE, LI GHTI NG | | |
0137 807-02193 22.000 EACH 585. 00000 12870. 00| 620. 00000 13640. 00 590. 46000 12990. 12
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | | |
8 FT. | | |
0138 807-03898 1410.000 LFT | 3. 10000 4371. 00| 3. 20000 4512. 00| 3. 13000 4413. 30
WRE, XHHW NO 4 CU, IN CABLE DUCT IN |
TRENCH | |
0139 807-83740 5.000 EACH 1100. 00000 5500. 00| 1380. 00000 6900. 00 1110. 27000 5551. 35
LIGHT POLE, 40 FT. EMH, 5.0 FT. MAST | |
ANCHOR BASE | |
0140 807-83752 17.000 EACH 1100. 00000 18700. 00
|

LI GHT POLE, 40 FT. EMH, 10.0 FT. |

I

I

I

|

1410. 00000 23970. 00| 1110. 27000 18874. 59

I

MAST ARM ANCHCR BASE | |
I

I

I

0141 807-86620 22.000 EACH 225. 00000 4950. 00| 210. 00000 4620. 00 227. 10000 4996. 20
LUM NAI RE, ROADVAY, HI GH PRESSURE | |
SODI UM 400 WATT |

0142 807- 86810 1.000 EACH 3000. 00000 3000. 00| 4200. 00000 4200. 00| 3028. 00000 3028. 00
SERVI CE POINT, |1 | | |

0143 807-86910 22.000 EACH 25. 00000 550. 00| 24. 00000 528. 00| 25. 23000 555. 06
CONNECTOR KI T,  UNFUSED | | |

0144 807-86915 22.000 EACH 25. 00000 550. 00| 27.00000 594. 00| 25. 23000 555. 06
CONNECTOR KI T, FUSED | | |

0145 808-06701 1457.000 LFT | 0. 30000 437. 10| 0. 35000 509. 95| 0. 35000 509. 95
LINE, THERMOPLASTIC, BRCKEN, WH TE, 4 | | |
[N I I I

0146 808-06703 2522.000 LFT | 0. 30000 756. 60| 0. 35000 882. 70| 0. 35000 882. 70
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |

0147 808-06705 350.000 LFT | 1. 25000 437. 50| 0. 65000 227. 50| 0. 65000 227.50
LINE, THERMOPLASTIC, SQLID, WU TE, 8 IN | |

0148 808-06706 198.000 LFT | 4. 00000 792. 00| 3. 00000 594. 00| 3. 00000 594. 00
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. STCP BAR | | |

0149 808-06716 2030.000 LFT | 0. 65000 1319. 50| 0. 30000 609. 00| 0. 50000 1015. 00

I I

LI NE, REMOVE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : RI DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/ 18/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35 1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO OF | LL
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0150 808- 75240 272.000 LFT | 0. 30000 81. 60| 0. 35000 95. 20| 0. 35000 95. 20
LI NE, THERVOPLASTIC, BROKEN, YELLOW 4 | | [
I'N. I I I
0151 808-75245 10974.000 LFT | 0. 30000 3292. 20| 0. 35000 3840. 90| 0. 35000 3840. 90
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | |
I'N. | I
0152 808- 75300 196.000 LFT | 1. 00000 196. 00| 0. 57000 111. 72 0. 57000 111. 72

I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. [ [ [
0153 808- 75320 22.000 EACH 55. 00000 1210. 00| 46. 00000 1012. 00| 46. 00000 1012. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0154 808- 75325 14.000 EACH, 75. 00000 1050. 00| 60. 00000 840. 00| 60. 00000 840. 00
PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, WORD (ONLY) | |

0155 715-92542 10.000 LFT | 370. 00000 3700. 00| 40. 00000 400. 00 88. 00000 880. 00
WATER MAIN, 6 IN., RELOCATE | |
WATER MAIN, 8 IN. , RELOCATE |

0157 732-04964 30.000 LFT 266. 00000 7980. 00| 50. 00000 1500. 00 116. 00000 3480. 00

I
|
|
0156 715-93913 20.000 LFT | 335. 00000 6700. 00| 45. 00000 900. 00| 90. 00000 1800. 00
|
I
|
I

I
WATER MAIN , 12 IN., RELOCATE | |
I

SECTI ON TOTALS $ 2,291, 576. 82| $ 2,371,707.42 $ 2,373,000.00

CONTRACT TOTALS | $ 2,291, 576. 82| $ 2,371,707 42| $ 2,373,000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 - 10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e o m o e e et e e et e e e o e o e e e e e e e e e e e e e e eemee—eeooo-
SECTI ON 0001  PAVEMENT REPLACEMENT
[ I I
0001 105- 06845 LUMP|  50000. 00000 50000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 15.000 MOS | 2277. 80000 34167. 00| [
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  250000. 00000 250000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  56000. 00000 56000. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202-02240 16781.000 SYS | 8. 00000 134248. 00| |
PAVEMENT REMOVAL | |
0006 202-02273 513.000 SYS | 8. 00000 4104. 00| |
CENTER CURB, CONCRETE, REMOVE | | |
0007 202-02278 1400. 000 LFT | 5. 00000 7000. 00| |
CURB, CONCRETE, REMOVE | [ |
0008 203-02000 2787.000 CYS | 27. 00000 75249. 00| |
EXCAVATI ON, COMMON | | |
0009 205-06931 4.000 TON | 493. 80000 1975. 20| |
TEMPCRARY CHECK DAM REVETMENT R PRAP | [
0010 205-06933 3.000 EACH 78. 00000 234. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205-06936 115.000 TON | 43. 70000 5025. 50| |
TEMPORARY SEDI MENT TRAP | | |
0012 205-06937 2066. 000 LFT | 1. 85000 3822. 10| |
TEMPORARY SI LT FENCE | | |
0013 207-07498 23022.000 SYS | 3. 15000 72519. 30| |
SUBGRADE TREATMENT, TYPE A | | |
0014 210-06267 3.000 EACH 234. 00000 702. 00| |
CURB STOP | | [
0015 211-04712 214.000 CYS | 15. 00000 3210. 00| |
BACKFI LL , LEVEE | [ |
0016 211-07454 9051.000 CYS | 3.10000 28058. 10)| |
STRUCTURE BACKFI LL | | |
0017 303-01180 1075.000 TON | 36. 00000 38700. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0018 306-08034 6749.000 SYS | 2.00000 13498. 00| [
MLLING ASPHALT, 1 1/2 IN. | | |
0019 401-07334 2553.000 TON | 45. 00000 114885. 00| |
QA HVA, 3, 76, SURFACE, 9.5 nm | [ [
0020 401-07403 3329.000 TON | 35. 00000 116515. 00| |
QC/ QA HWVA, 3, 76, | NTERMVEDI ATE, 19.0 mm | [ [



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 - 11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RFETH RILEY CONSTRUICTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e meemeemeaooo-
0021 401-07418 8237.000 TON | 30. 00000 247110. 00| |
QC/ QA HVWA, 3, 76, BASE, 25.0 mm | | |
0022 401-07429 2685.000 TON | 35. 00000 93975. 00| |
QC/ QA HWVA, 5, 76, |NTERVEDI ATE, C19 mm | | [
0023 402- 05496 12.000 TON | 140. 20000 1682. 40| |
HVA FOR | SLANDS | | |
0024 402-07453 435.000 TON | 75. 00000 32625. 00| |
HVA FOR TEMPORARY PAVENENT | |
0025 406- 05520 23.440 TON | 152. 80000 3581. 63| |
ASPHALT FOR TACK COAT [ | |
0026 601-01522 2.000 EACH 1895. 00000 3790. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601-01701 1.000 EACH 2100. 00000 2100. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 2 | | |
0028 601-05999 1.000 EACH 52. 00000 52. 00| |
CURVED TERM NAL END | | |
0029 601-99105 400.000 LFT | 14. 25000 5700. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0031 604-06069 294.000 SYS | 43. 65000 12833. 10| |
CURB RAMP, CONCRETE | | |
0032 604-91531 858.000 SYS | 26. 80000 22994. 40| |
SI DEWALK, CONCRETE, 4 IN | | |
0033 605- 06120 91.000 LFT | 18. 25000 1660. 75 |
CURB, CONCRETE | |
0034 605-06140 3776.000 LFT | 16. 20000 61171. 20| |
CURB AND GUTTER, CONCRETE | |
0035 605-94190 700. 000 SFT | 0. 01000 7.00] |
CURB PATCHI NG | | |
0036 610-07486 47.000 TON | 96. 50000 4535. 50| |
HVA FOR APPROACHES, TYPE A | | |
0037 611-05330 1931.000 SYS | 40. 40000 78012. 40| |
CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, | | |
6 IN I I I
0038 615- 06505 7.000 EACH 475. 00000 3325. 00| |
MONUMENT, B | | [
0039 616-02320 165.000 SYS | 9. 65000 1592. 25| |
GEOTEXTI LES | | |
0040 616-05688 250.000 TON | 36. 00000 9000. 00| |
Rl PRAP, CLASS 1 | | |
0041 621-01004 3.000 EACH 950. 00000 2850. 00| [
I
I

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 - 12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ |TEMCODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0042 621-02770 780.000 SYS | 1. 80000 1404. 00| |
EROS| ON CONTROL BLANKET | [
0043 621-04156 445.000 SYS | 50. 50000 22472. 50| |
SEEDI NG, VETLAND | |
0044 621-06557 195.000 LBS | 6. 50000 1267. 50| |
SEED M XTURE, T | | |
0045 621-06560 4740.000 SYS | 0. 53000 2512. 20| |
MULCHED SEEDI NG, U | | |
0046 621-06567 15.600 MG | 2.10000 32. 76 |
VATER | | [
0047 621-06570 1440.000 CYS | 23. 50000 33840. 00| |
TCP SO L | | [
0048 621-06575 3895.000 SYS | 4.10000 15969. 50| |
SODDI NG, NURSERY | | |
0049 702-51863 10.000 EACH| 51. 50000 515. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0050 703-51030 236.000 LBS | 1. 05000 247. 80| |
REI NFORCI NG STEEL | | |
0051 714- 44240 5.200 CYS | 1795. 00000 9334. 00| |
CONCRETE, A, STRUCTURES | | |
0052 715-05024 3296.000 LFT | 66. 00000 217536. 00 |
PIPE, TYPE 2, CROULAR 36 IN | [ [
0053 715-05048 5748.000 LFT | 5. 40000 31039. 20| |
PIPE, TYPE 4, CIRCULAR 6 IN | | |
0054 715-05151 2365.000 LFT | 31. 15000 73669. 75| |
PIPE, TYPE 2, CIRCULAR 15 IN. | [ |
0055 715-05152 724.000 LFT | 47. 35000 34281. 40| |
PIPE, TYPE 2, CIRCULAR 18 IN. | | |
0056 715-05154 1060. 000 LFT | 48. 50000 51410. 00| |
PIPE, TYPE 2, CIRCULAR 24 IN. | | |
0057 715-05156 674.000 LFT | 48. 00000 32352. 00| |
PIPE, TYPE 2, CIRCULAR 30 IN | | [
0058 715-05247 25.000 LFT | 260. 00000 6500. 00| |
PI PE, TYPE 1, DEFORVED, M N AREA 15.6 | [ [
SQ FT. I I I
0059 715-05840 2.000 EACH 1125. 00000 2250. 00| |
CONCRETE ANCHOR, M N. AREA 14.7 SQFT. | | [
0060 715-94457 1625.000 LFT | 41. 00000 66625. 00| |
PIPE, PVC, SDR 35, 8 IN | | [
0061 718-06532 3280.000 LFT | 4. 40000 14432. 00| |
I I

VI DEO | NSPECTI ON FOR UNDERDRAI NS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,102, 196. 97 RQUTE : RI DGE ROAD
CALL CRDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 350918397 | |
| R ETH RILEY CONSTRUCTION | |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TAPPI NG SLEEVE 16-1NCH X 12-1NCH, AND | [
TAPPI NG VALVE, 12 | |

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0062 718-52610 507.000 CYS | 32. 00000 16224. 00| |
AGGREGATE FOR UNDERDRAI NS | | [
0063 718-99153 5856.000 SYS | 1. 95000 11419. 20| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0064 720- 44000 5.000 EACH 520. 00000 2600. 00| |
CASTING ADJUST TO GRADE [ | |
0065 720- 45030 3.000 EACH 1065. 00000 3195. 00| |
I NLET, E7 | | |
0066 720- 45045 25.000 EACH 1020. 00000 25500. 00| |
INLET, J10 | | [
0067 720- 45055 15.000 EACH| 1165. 00000 17475. 00| |
I NLET, MLO | [ [
0068 720-45075 4.000 EACH 1235. 00000 4940. 00| |
I NLET, RI13 | | |
0069 720-45410 20.000 EACH 1295. 00000 25900. 00| |
MANHOLE, C4 | | |
0070 720- 45415 16.000 EACH 1990. 00000 31840. 00| |
MANHOLE, D4 | | |
0071 720- 45605 2.000 LFT | 342. 00000 684. 00| |
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0072 720-94612 1.000 EACH 4115. 00000 4115. 00| |
MANHOLE, K4 | | [
0073 720-98174 1.000 EACH 1870. 00000 1870. 00| |
I NLET, B15 | | |
0074 720- 98555 2.000 EACH 1795. 00000 3590. 00| |
I NLET, C15 | | |
0075 721-43035 1.000 EACH 1580. 00000 1580. 00| |
AUTOMATI C DRAI NAGE GATE, 36 IN. | | |
0076 732-01336 4.000 EACH 1330. 00000 5320. 00| [
GATE VALVE, 12 IN. | | |
0077 732-01898 78.000 LFT | 50. 00000 3900. 00| |
WATER MAIN, DUCTILE IRON, 10 IN. | | [
0078 732-03063 1.000 EACH 6675. 00000 6675. 00| |
|
0079 732-04836 1.000 EACH 1230. 00000 1230. 00| |
GATE VALVE 10- | NCH | [ [
0083 732-04965 150. 000 LFT | 50. 50000 7575. 00| |
WATER SERVI CE LI NE OPEN CUT | [ [
0084 732-04965 510. 000 LFT | 38. 40000 19584. 00| |
I I

WATER SERVI CE LI NE RELCCATI ON



SI G\, SHEET, ENCAPSULATED LENS W TH

I
SFT |
|

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 - 14
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0085 732-91739 27.000 LFT | 94. 75000 2558. 25| |
VATER MAIN, DUCTILE IRON, 8 IN | [ [
0086 732-91742 4.000 EACH 2426. 00000 9704. 00| |
FI RE HYDRANT ASSENMBLY | | |
0087 732-96670 1745.000 LFT | 42. 10000 73464. 50| |
WATER MAI N, DUCTILE IRON, 12 IN. | | |
0088 732-96948 1.000 EACH 840. 00000 840. 00| |
GATE VALVE, 8 IN. | | |
0089 801-06203 12190.000 LFT | 0. 25000 3047. 50 |
TEMPCRARY PAVEMENT MARKI NG, 4 | N, | | |
0090 801-06207 12190.000 LFT | 0. 85000 10361. 50| |
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | [ [
41N, | | |
0091 801-06216 115.000 LFT | 1. 45000 166. 75| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
24 IN. STOP BAR | [ |
0092 801-06218 120.000 LFT | 5. 00000 600. 00| |
TEMPORARY TRANSVERSE PAVMENT MARKI NG, | | |
REMOVABLE, 24 IN. Stop Bar | | |
0093 801- 06640 25.000 EACH 101. 00000 2525. 00| |
CONSTRUCTI ON SI GN, A | | |
0094 801-06710 300.000 DAY | 10. 55000 3165. 00| |
FLASHI NG ARROW S| GN | | |
0095 801-06775 LUMP|  52928. 35000 52928. 35| |
MAI NTAI NI NG TRAFFI C | | |
0096 801-07119 120. 000 LFT | 15. 20000 1824. 00| |
BARRI CADE, |11-B | | [
0097 801-92448 15. 000 DAY | 78. 95000 1184. 25| |
CONSTRUCTI ON SI GNS,  MOBI LE | | |
0098 802-05701 144.900 LFT | 11. 45000 1659. 11| |
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0099 802-05702 41.200 LFT | 11. 45000 471. 74 |
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | [ [
BASE | | |
0100 802-07135 4.000 EACH 1935. 00000 7740. 00| |
CABLE SPAN SI GN STRUCTURE FOUNDATI ON, V] [ [
0101 802-07160 2.000 EACH 1794. 00000 3588. 00| |
CANTI LEVER TRAFFI C SI GN SUPPCRT | | [
FOUNDATI ON, 111 | |
0102 802- 76025 75. 250 9. 40000 707. 35 |
I
I

LEGEND, 0.080 I'N. THI CKNESS



PEDESTRI AN PUSH BUTTON

| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 11/ 25/ 03
PAGE : 290 - 15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : LAPCRTE DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e o e e e e e e e e e e e e e e e meemeemeeoo-
0103 802- 76035 124.000 SFT | 9. 40000 1165. 60| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. THI CKNESS | | |
0104 802- 76045 28.760 SFT | 12. 65000 363. 81 |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |
0105 802- 76125 2.000 EACH 5545. 00000 11090. 00| |
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0106 802-76135 2.000 EACH 6240. 00000 12480. 00| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | [
SI NGLE ARM | | |
0107 805-01815 4.000 EACH 1595. 00000 6380. 00| |
SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 | | |
FT. I I I
0108 805-01842 16. 000 EACH 531. 25000 8500. 00| |
HANDHOLE, S| GNAL | | |
0109 805-01879 1.000 EACH 447. 50000 447.50]| |
SI GNAL SERVI CE, | NSTALL | | |
0110 805-02426 1830.000 LFT | 3. 25000 5947. 50| |
WRE, THW NO 4 QU, IN PLASTIC DUCT, | | [
IN CONDUI T, 4 1C | | |
0111 805-04982 880.000 LFT | 0. 20000 176. 00| [
CABLE , 1C NO 10 THWOR TWSTRANDED | | |
COPPER | [ [
0112 805- 06592 5110.000 LFT | 9. 80000 50078. 00| |
CONDUI T, STEEL, GALVANI ZED, 2 IN | |
0113 805- 78106 1.000 EACH  11000. 00000 11000. 00| [
CONTROLLER AND CABI NET, MASTER MENU | | |
DRI VEN, 8 PHASE | [ |
0114 805- 78205 8.000 EACH 640. 00000 5120. 00| |
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN. RED, | | |
AMVBER, GREEN | | [
0115 805- 78215 2.000 EACH 710. 00000 1420. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER ARROW GREEN ARROW | | [
0116 805- 78230 2.000 EACH 1010. 00000 2020. 00| |
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | [
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0117 805- 78355 2.000 EACH 475. 00000 950. 00| [
PEDESTRI AN S| GNAL HEAD, 12 IN. | | [
0118 805- 78370 2.000 EACH 105. 00000 210. 00| |
I I



LI GHT STANDARD FOUNDATION, 3 FT. DIA X

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 - 16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 102, 196. 97 ROUTE : R DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUICTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m et o e e et e e et e e m e e e e e e e e e e e e e e e e eemeemeaooo-
0119 805- 78415 4.000 EACH 1140. 00000 4560. 00| |
SPAN, CATENARY, AND TETHER | | |
0120 805- 78420 4.000 EACH 315. 00000 1260. 00| |
DI SCONNECT HANGER | | [
0121 805- 78467 15.000 LFT | 1. 30000 19. 50| |
SI GNAL CABLE, 3C 8GA. | | |
0122 805- 78480 1260.000 LFT | 0. 60000 756. 00| |
SI GNAL CABLE, 3C 14GA. | | |
0123 805- 78485 245.000 LFT | 0. 65000 159. 25| |
SI GNAL CABLE, 5C 14GA. | | |
0124 805-78490 530.000 LFT | 0. 90000 477. 00| |
SI GNAL CABLE, 7C 14GA. | | |
0125 805-78492 4280.000 LFT | 1. 15000 4922. 00 |
SI GNAL CABLE, | NTERCONNECT, 7C 14GA | [ [
0126 805-78510 2860. 000 LFT | 0. 80000 2288. 00| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0127 805-78785 9.000 EACH 445. 00000 4005. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0128 805-78795 710.000 LFT | 8. 65000 6141. 50| |
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0129 805-78925 1.000 EACH 592. 00000 592. 00| [
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0130 805-81032 4.000 EACH 2935. 00000 11740. 00| |
SI GNAL STRAIN POLE, STEEL, 30 FT. | | [
0131 805-86920 18.000 EACH| 19. 00000 342. 00| |
MULTI PLE COVPRESSI ON FI TTING NOT | | [
WATERPROOFED | | |
0132 805-86925 36.000 EACH 24. 10000 867. 60| |
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0133 805- 86930 26.000 EACH 19. 00000 494. 00| |
I NSULATI NG LI NK, NOT WATERPROCFED | | |
0134 805-86935 22.000 EACH 23. 00000 506. 00| |
I NSULATI NG LI NK, WATERPROOFED | [ [
0135 805- 92504 4.000 EACH 305. 00000 1220. 00| |
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | [
0136 807-02191 1.000 EACH 550. 00000 550. 00| |
HANDHOLE, LI GHTI NG | | |
0137 807-02193 22.000 EACH 615. 00000 13530. 00| |
I
|

8 FT. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PACE : 290 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,102, 196. 97 RQUTE : RI DGE ROAD
CALL ORDER : 290 OCONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 350918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ S
0138 807-03898 1410.000 LFT | 3. 25000 4582. 50|

WRE, XHHW NO 4 CU, IN CABLE DUCT IN | |

TRENCH | I
0139 807-83740 5.000 EACH| 1155. 00000 5775. 00|

LIGHT POLE, 40 FT. EEMH, 5.0 FT. MAST | |
ARM ANCHOR BASE | |
0140 807-83752 17.000 EACH 1155. 00000 19635. 00|
LIGHT POLE, 40 FT. EEMH, 10.0 FT. | |
MAST ARM ANCHOR BASE [ |
0141 807-86620 22.000 EACH 235. 00000 5170. 00|
LUM NAI RE, ROADWAY, HI GH PRESSURE | |
SODI UM 400 WATT | |

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN.

0153 808-75320 22.000 EACH
PAVEMENT MESSAGE MARKI NGS, [
THERMOPLASTI C, LANE | NDI CATI ON  ARROW |

0142 807-86810 1.000 EACH 3145. 00000 3145. 00|
SERVI CE PO NT, 11 | |
0143 807-86910 22.000 EACH 26. 25000 577. 50|
CONNECTCR KI T,  UNFUSED | |
0144 807-86915 22.000 EACH 26. 25000 577. 50|
CONNECTOR KI T, FUSED | |
0145 808-06701 1457.000 LFT | 0. 35000 509. 95|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
I'N. | |
0146 808-06703 2522.000 LFT |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0147 808-06705 350.000 LFT | 0. 65000 227. 50|
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | |
0148 808- 06706 198.000 LFT | 3. 10000 613. 80|
LINE, THERMOPLASTIC, SCOLID, WHITE, 24 | |
IN. STCP BAR | |
0149 808-06716 2030.000 LFT | 0. 30000 609. 00|
LI NE, REMOVE | |
0150 808- 75240 272.000 LFT | 0. 35000 95. 20|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
I'N. |
0151 808- 75245 10974. 000 LFT | 0. 35000 3840. 90
LINE, THERVOPLASTIC, SOLID, YELLON 4 |
I'N. |
0152 808- 75300 196.000 LFT |
I
I

I
I
I
I
I
I
I
I
II
I
I
I
I
I
I
I
I
I
|I
0. 35000 882. 70| |
I
I
I
I
I
I
I
I
I
I
II
I
I
I
|
47. 30000 1040. 60 |
I

I

I
I
I|
0. 60000 117. 60|
I
|
I
II



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 290 - 18
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 102, 196. 97 ROUTE : RI DGE ROAD
CALL ORDER : 290 CONTRACT ID : R -26976-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR!I PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m m e m o e e e et e e e e e o e e e e e e et e e e e e e e e e e e mmeemeeoo-
0154 808-75325 14.000 EACH 61. 75000 864. 50| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0155 715-92542 10. 000 LFT | 182. 00000 1820. 00| |
WATER MAIN, 6 IN., RELOCATE | |
0156 715-93913 20.000 LFT | 131. 75000 2635. 00| |
WATER MAIN, 8 IN. , RELOCATE | | |
0157 732-04964 30.000 LFT | 130. 65000 3919. 50| |
WATER MAIN , 12 IN., RELOCATE | | |
SECTI ON TOTALS | $ 2,816, 368. 95| |
------------------------------------------ S S

CONTRACT TOTALS

$ 2,816, 368. 95|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PACE : 310 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL CRDER : 310 CONTRACT ID : R -27015-A COUNTI ES : MARION
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 09/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1 35-1151771 CALUMET ASPHALT PAVING CO | NC. $ 748, 843. 58 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 837, 316. 30 111. 8145%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 858, 068. 44 114. 5858%
4  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,034, 000.00 138. 0795%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 25/ 03
PAGE : 320 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,491, 175. 15 ROUTE
CALL ORDER : 320 CONTRACT 1D : R -27030-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 09/30/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9971048
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1 351068009 DYER CONSTRUCTI ON CO $  970,784.11 100. 0000%
2 352031359 HERI TAGE | NDUSTRI AL SERVI CES L. L. C. $ 981, 469.00 101. 1006%
3 350918397 R ETH R LEY CONSTRUCTI ON $  988,909.77 101. 8671%
4 351582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,309,941.79 134. 9364%
5 351489621 HRP CONSTRUCTI ON, | NC. $ 1,373,394.36 141. 4726%
| (1) 35 1068009 | (2) 35 2031359 | (3) 35-0918397
| DYER CONSTRUCTI ON CO | HERI TAGE | NDUSTRI AL SERVI CES| RI ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07038
FIELD OFFICE, A
0003 110-01001

MCBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-01015

CLEARI NG AND GRUBBI NG [

0005 203-02000

EXCAVATI ON, COWON

0006 203-02070
BORROW
0007 205-06937

TEMPORARY SI LT FENCE

0008 210-05591

CLAY CAP FOR LANDFI LL |

0010 210-07761
LANDFI LL GAS VENT
0011 211-07454

STRUCTURE BACKFI LL

0012 303-04853

COVPACTED AGGREGATE

0013 303-07449

COVPACTED AGGREGATE, NO 73

0014 617-04488
GEOGRI D, SUBGRADE

QUANTI TY | UNIT PRICE
ENHANCENENT, | BI KE AND PEDESTRI AN FAC LI TV
LU\/P|| 23347. 49000
12.000 M | 2139. 96000
LU\/PI 45875. 00000
LUVP|  41100. 00000
1450. 000 CYS | 3. 05000
31000.000 CYS I| 3. 10000
8280.000 LFT ; 1. 35000
36185. 000 cys|I 14. 00000
1.000 EACH  10300. 00000
30.000 CYS |I 19. 10000
1010. 000 TON |I 19. 45000
CRUSHER FI NES |
1265.000 TON | 19. 10000
6500. 000 SYS |I 2. 00000

I
ANOUNT]|

|
ANOUNT]

UNIT PRI CE UNIT PRI CE AMOUNT

____________ o m e e e e e eieiioaiooo.
23347.491 15000. 00000 15000.00: 30000. 00000 30000. 00
25679.52" 1500. 00000 18000.00“ 1400. 00000 16800. 00
45875.00I 49000. 00000 49000.00I 48000. 00000 48000. 00
41100.00} 19600. 00000 19600.00I 35000. 00000 35000. 00
4422.50= 6. 13000 8888.501 22. 00000 31900. 00
96100.00‘ 3. 74000 115940.001 3. 50000 108500. 00
11178.00% 1. 30000 10764.001 1. 40000 11592. 00
506590.00% 11.50000 416127.501 13. 50000 488497. 50
lOBO0.00J 4000. 00000 4000.00I 10000. 00000 10000. 00
573.00; 13. 00000 390.00{ 7.00000 210. 00
19644.50: 21. 00000 21210.00I 14. 00000 14140. 00
24161.50" 22. 75000 28778.75; 15. 00000 18975. 00
13000.00“ 2. 32000 15080.00, 3. 00000 19500. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 320 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,491, 175. 15 ROUTE
CALL ORDER : 320 CONTRACT ID : R -27030-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
| (1) 35- 1068009 | (2) 35-2031359 | (3) 35-0918397
| DYER CONSTRUCTI ON CO | HERI TAGE | NDUSTRI AL SERVI CES| R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e e e e e e e e e e e memeemee—oo-
0015 621-01004 1.000 EACH 662. 80000 662. 80| 600. 00000 600. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0016 621-02770 13.000 SYS | 43. 55000 566. 15| 43.00000 559. 00| 30. 00000 390. 00
EROSI ON CONTROL BLANKET | | |
0017 621-06545 6.500 TON | 955. 00000 6207. 50| 944. 00000 6136. 00| 900. 00000 5850. 00
FERTI LI ZER | | |
0018 621-06553 3960.000 LBS | 1. 65000 6534. 00| 1. 64000 6494. 40 2.00000 7920. 00
SEED M XTURE, R | | |
0019 621-06565 31.000 TON | 534. 00000 16554. 00| 527. 00000 16337. 00| 550. 00000 17050. 00
MULCH NG MATERI AL | | |
0020 621-06575 115.000 SYS | 11. 80000 1357. 00| 13. 18000 1515. 70| 11. 92000 1370. 80
SODDI NG, NURSERY | | |
0021 621-07762 12460.000 CYS | 7.00000 87220. 00| 12. 24000 152510. 40| 6. 00000 74760. 00
COVPOST AMENDED SOl L | | |
0022 715-05118 64.000 LFT | 22. 65000 1449. 60| 28. 00000 1792. 00| 25. 00000 1600. 00
PIPE, TYPE 1, ORCULAR 12 IN | |
0023 715-05121 36.000 LFT | 22. 90000 824. 40| 30. 00000 1080. 00| 30. 00000 1080. 00
PIPE, TYPE 1, CRCULAR 18 IN | |
0024 715-05149 48.000 LFT | 16. 70000 801. 60| 21. 00000 1008. 00| 25. 00000 1200. 00
PIPE, TYPE 2, CRCULAR 12 IN | |
0025 715-46000 1.000 EACH 229. 05000 229. 05 470. 00000 470. 00| 400. 00000 400. 00
Pl PE END SECTION, 12 IN. | | |
0026 720-45235 1.000 EACH 810. 00000 810. 00| 1000. 00000 1000. 00| 1200. 00000 1200. 00
CATCH BASIN, E7 | |
0027 801-06640 10.000 EACH 130. 00000 1300. 00| 125. 00000 1250. 00| 98. 50000 985. 00
CONSTRUCTI ON SI &N, A | |
0028 801-06775 LUWP| 1605. 00000 1605. 00]  43000. 00000 43000.00]  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | [
0029 802-03896 6.000 EACH 555. 00000 3330. 00| 915. 00000 5490. 00| 600. 00000 3600. 00
BOLLARD | | |
0030 802-05701 155.500 LFT | 11. 40000 1772. 70 11. 00000 1710. 50] 11. 00000 1710. 50
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | |
0031 802-76020 88.750 SFT | 22. 00000 1952. 50| 11. 00000 976. 25| 9. 90000 878. 63

SI GN, SHEET, ENCLOSED LENS W TH LEGEND, |
0.080 IN. THI CKNESS |
0032 808-03439 126. 000 LFT | 5. 05000 636. 30

MATERI AL TESTI NG FOR LANDFI LL

I
I
| 1. 75000 220. 50 1. 59000 200. 34
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK, WHI TE, 24 IN. | [
0033 210-08065 LUWP| 15000. 00000 15000. 00| 16540. 50000 16540. 50 15000. 00000 15000. 00
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PACE : 320 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,491, 175. 15 ROUTE :
CALL ORDER : 320 CONTRACT ID : R -27030-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 1068009 | (2) 35-2031359 | (3) 35-0918397
| DYER CONSTRUCTI ON CO | HER TAGE | NDUSTR AL SERVI CES| R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PR CE AMOUNT
------------------------------------------ o m m e m ot o e e e e e et e e e e e e e e et e e e e e e e e eemeemeeooo-
SECTI ON TOTALS | $ 970, 784. 11| $ 981, 469. 00| $  988,909.77
------------------------------------------ o m m e et o e e ot e e et e m e e e e e e e e e e e e e e e e e e eemeemeeoo-

CONTRACT TOTALS | $ 970, 784. 11| $ 981, 469. 00| $ 988, 909. 77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 320 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 491, 175. 15 ROUTE :
CALL ORDER : 320 CONTRACT 1D : R -27030-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : LAPCRTE DI STR CT
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1489621

I
| KANKAKEE VALLEY CONSTRUCTI ON| HRP CONSTRUCTI ON, | NC. [
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  ENHANCEMENT, BI KE AND PEDESTRI AN FAC LI TY

[
0001 105-06845 LUWP| 20000. 00000 20000. 00| 50000. 00000 50000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 12.000 MOS | 3000. 00000 36000. 00 1500. 00000 18000. 00|
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  53000. 00000 53000.00|  70000. 00000 70000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUVP| 9000. 00000 9000. 00|  40000. 00000 40000. 00|
CLEARI NG AND GRUBBI NG | | [
0005 203-02000 1450. 000 CYS | 5. 52000 8004. 00| 12. 00000 17400. 00|
EXCAVATI ON,  COVMMON | | |
0006 203-02070 31000. 000 CYS | 6. 88000 213280. 00| 6. 00000 186000. 00|
BORROW | | [
0007 205-06937 8280. 000 LFT | 1. 25000 10350. 00| 1. 25000 10350. 00|
TEMPORARY SI LT FENCE | | |
0008 210- 05591 36185.000 CYS | 16. 95000 613335. 75| 18. 00000 651330. 00|
CLAY CAP FOR LANDFI LL | | |
0010 210-07761 1.000 EACH  22000. 00000 22000. 00| 5000. 00000 5000. 00|
LANDFI LL GAS VENT | | [
0011 211-07454 30.000 CYS | 9. 39000 281. 70| 8. 00000 240. 00|
STRUCTURE BACKFI LL | | |
0012 303-04853 1010. 000 TON | 25. 75000 26007. 50| 20. 00000 20200. 00|
COVPACTED AGGREGATE , CRUSHER FI NES | | |
0013 303-07449 1265. 000 TON | 26. 22000 33168. 30| 20. 00000 25300. 00|
COVPACTED AGGREGATE, NO 73 | | |
0014 617-04488 6500. 000 SYS | 3. 53000 22945 00| 3. 00000 19500. 00|
GEOGRI D, SUBGRADE | | |
0015 621-01004 1.000 EACH 590. 00000 590. 00| 590. 00000 590. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0016 621-02770 13.000 SYS | 38. 75000 503. 75 38. 75000 503. 75
EROSI ON CONTROL BLANKET | | |
0017 621-06545 6.500 TON | 850. 00000 5525. 00| 850. 00000 5525. 00|
FERTI LI ZER | | |
0018 621- 06553 3960.000 LBS | 1. 48000 5860. 80| 1. 48000 5860. 80|
SEED M XTURE, R | | |
0019 621-06565 31.000 TON | 475. 00000 14725. 00| 475. 00000 14725. 00|
MULCH NG MATERI AL | | |
0020 621-06575 115. 000 SYS | 11. 86000 1363. 90| 11. 86000 1363. 90|

SODDI NG, NURSERY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 320 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1,491, 175. 15 ROUTE
CALL ORDER : 320 CONTRACT 1D : R -27030-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE :
| (4) 35-1582109 | (5) 351489621

| KANKAKEE VALLEY CONSTRUCTI ON| HRP CONSTRUCTI ON, | NC.

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et et et e e e e e e e e e e et e e e e e e e e e emeemeeeoo-

0021 621-07762 12460. 000 CYS | 14. 32000 178427. 20| 16. 00000 199360. 00
COVPCST AMENDED SOl L | | [

0022 715-05118 64.000 LFT | 22. 46000 1437. 44| 20. 00000 1280. 00
PIPE, TYPE 1, CIRCULAR 12 IN. | |

0023 715-05121 36.000 LFT | 25. 30000 910. 80| 28. 00000 1008. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | |

0024 715-05149 48.000 LFT | 20. 81000 998. 88| 22. 00000 1056. 00
PIPE, TYPE 2, CRCULAR 12 IN. | | [

0025 715- 46000 1.000 EACH 204. 99000 204. 99| 425. 00000 425. 00
PI PE END SECTION, 12 IN. | | [

0026 720-45235 1.000 EACH 1268. 42000 1268. 42| 1500. 00000 1500. 00
CATCH BASIN, E7 | |

0027 801- 06640 10. 000 EACH 115. 00000 1150. 00| 115. 00000 1150. 00
CONSTRUCTI ON SIGN, A | | [

0028 801-06775 LUMP| 500. 00000 500. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | |

0029 802- 03896 6.000 EACH 878. 63000 5271. 78| 400. 00000 2400. 00
BOLLARD | | [

0030 802-05701 155.500 LFT | 10. 15000 1578. 33| 10. 12000 1573. 66
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE [ [

0031 802- 76020 88.750 SFT | 19. 00000 1686. 25| 19. 00000 1686. 25

SI GN, SHEET, ENCLOSED LENS W TH LEGEND, |
0.080 IN. TH CKNESS

I

I

|

I

| |
0032 808-03439 126.000 LFT | 4.50000 567.00 4.50000 567. 00
I

I

I

I

I

I
I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK, WHI TE, 24 IN. |
0033 210- 08065 LUMP|  20000. 00000 20000. 00|  17000. 00000 17000. 00
MATERI AL TESTI NG FOR LANDFI LL |
SECTI CN TOTALS | $ 1,309, 941. 79| $ 1,373,394.36
------------------------------------------ e m e e e e e e e e e e e e m e e e m i m i m o m o m e e e m i m i md m o m o m o m o m o m e e e e

CONTRACT TOTALS [ $ 1,309, 941. 79| $ 1,373, 394. 36|




| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PAGE : 330 -1

11/ 25/ 03

ENG NEER S ESTI MATE: $ 299, 938. 11 ROUTE : 5
CALL ORDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM D STRI CT : FT. WAYNE DI STR CT
CONTRACT TIME : 07/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 1323020
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW Bl D
1  35-1438272 DAVES EXCAVATI NG | NC. $ 223,766. 16 100. 0000%
2  35-1374866 PRI MCO, | NC. $ 234, 205. 74 104. 6653%
3  35-2064912 B & P CONSTRUCTI ON $ 253, 476. 77 113. 2775%
4  35-1058755 BAKER & SCHULTZ, | NC. $ 256, 586. 77 114. 6673%
5  35-2031359 HERI TAGE | NDUSTRIAL SERVI CES L. L.C. $ 257, 124. 60 114. 9077%
6  35-1065659 BROCKS CONSTRUCTI ON $ 257, 523. 10 115. 0858%
7  35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 278, 114. 87 124. 2881%
8  35-1212938 ATLAS EXCAVATING | NC $ 284, 217.50 127. 0154%
9  18-6227744 LUDWG R H CONSTRUCTI ON CONDI TI ONAL BI D $ 293, 224.70 131. 0406%
10 35-1817574 YARDBERRY LANDSCAPE $ 302, 335. 38 135. 1121%
| (1) 35- 1438272 | (2) 35 1374866 | (3) 35-2064912
| DAVES EXCAVATI NG, | NC | PRIMOO, | NC. | B & P CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mee e m
SECTI ON 0001  SMALL STRUCTURE REPLACENMENT
[ | |
0001 105- 06845 LUWP| 9800. 00000 9800. 00| 5412. 02000 5412. 02| 10500. 00000 10500. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 6.000 MS | 1375. 00000 8250. 00| 2006. 42000 12038. 52| 1300. 00000 7800. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUWP| 5600. 00000 5600. 00| 11710. 28000 11710. 28| 21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 2500. 00000 2500. 00| 4684. 11000 4684, 11| 7000. 00000 7000. 00
CLEARI NG Rl GHT OF WAY | | |
0005 202-51330 LUWP| 4500. 00000 4500. 00| 8680. 00000 8680. 00| 11120. 00000 11120. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202-96133 6.000 m | 15. 00000 90. 00| 16. 00000 96. 00| 30. 00000 180. 00
Pl PE, REMOVE | | |
0007 203- 02000 615.000 n8 | 14. 80000 9102. 00| 20. 00000 12300. 00| 23. 00000 14145. 00
EXCAVATI ON, COWVON | | |
0008 206-51230 114.000 8 | 42. 00000 4788. 00| 20. 00000 2280. 00| 21. 00000 2394. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0009 207-07502 875.000 n2 | 3. 84000 3360. 00| 12. 00000 10500. 00| 6. 00000 5250. 00
SUBGRADE TREATMENT, TYPE D | | |
0010 211-07454 31.000 n8 | 35. 20000 1091. 20| 85. 00000 2635. 00| 27. 00000 837. 00
STRUCTURE BACKFI LL | | |
0011 213-52830 90.000 n8 | 95. 60000 8604. 00| 100. 00000 9000. 00| 75. 00000 6750. 00

FLOMBLE MORTAR



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 11/ 25/ 03
PAGE : 330 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL ORDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1438272 | (2) 35 1374866 | (3) 35-2064912
| DAVES EXCAVATING | NC. | PRIMCO, | NC. | B & P CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemee—eeoo-
0012 303-01180 625.000 My | 20. 96000 13100. 00| 12. 50000 7812. 50 13. 50000 8437. 50
COVPACTED AGGREGATE, NO 53 | |
0013 304-07493 97.000 My | 62. 00000 6014. 00| 48. 50000 4704. 50| 46. 00000 4462. 00
W DENING WTH HVA, TYPE B | | |
0014 306-08036 1617.000 n2 | 3. 18000 5142. 06| 3. 00000 4851. 00| 3. 25000 5255. 25
MLLING ASPHALT, 50 mm | | |
0015 402-07433 285.000 My | 55. 00000 15675. 00| 45. 00000 12825. 00| 45. 00000 12825. 00
HVA SURFACE, TYPE B | | |
0016 402-07438 204.000 My | 44. 30000 9037. 20| 45. 00000 9180. 00| 46. 00000 9384. 00
HVA | NTERVEDI ATE, TYPE B | | |
0017 402-07441 32.000 My | 94. 50000 3024. 00| 45. 00000 1440. 00| 46. 00000 1472. 00
HVA BASE, TYPE B | |
0018 404-05511 737.000 n2 | 3. 15000 2321. 55| 3. 00000 2211. 00| 3.00000 2211. 00
SEAL COAT, 2 | | |
0019 405- 05517 0.200 My | 5200. 00000 1040. 00| 2000. 00000 400. 00| 2000. 00000 400. 00
ASPHALT FCR PRI ME COAT | | |
0020 406- 05520 1.300 My | 210. 00000 273. 00| 165. 00000 214. 50| 165. 00000 214. 50
ASPHALT FOR TACK COAT [ [ [
0021 601-01848 1.000 EACH 1760. 00000 1760. 00| 1675. 00000 1675. 00| 1775. 00000 1775. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 5 | | |
0022 601-06854 2.000 EACH 1712. 00000 3424. 00| 1630. 00000 3260. 00| 1730. 00000 3460. 00
GUARDRAI L, WBEAM NESTED | | |
0023 601-94689 3.000 EACH 1940. 00000 5820. 00| 1850. 00000 5550. 00| 1900. 00000 5700. 00
GUARDRAI L END TREATMENT, CS | |
0024 601-99105 152.400 m | 32. 00000 4876. 80| 30. 55000 4655. 82 30. 55000 4655. 82
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 610-07486 34.000 My | 79. 00000 2686. 00| 65. 00000 2210. 00| 66. 00000 2244. 00
HVA FOR APPROACHES, TYPE A | | [
0026 611-06497 2.000 EACH 175. 00000 350. 00| 165. 00000 330. 00| 200. 00000 400. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0027 616-02320 300.000 n2 | 4. 26000 1278. 00| 3. 00000 900. 00| 7. 00000 2100. 00
GEOTEXTI LES | | [
0028 616- 06405 185.000 My | 21. 89000 4049. 65 30. 00000 5550. 00| 30. 00000 5550. 00
RI PRAP, REVETMENT | | [
0029 621-01004 1.000 EACH 400. 00000 400. 00| 475. 00000 475. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [
0030 621-06545 0.600 My | 890. 00000 534. 00| 358. 00000 214. 80| 900. 00000 540. 00
FERTI LI ZER | [ [
0031 621-06548 1.300 kg | 58. 00000 75. 40| 70. 00000 91. 00| 55. 00000 71.50
I

SEED M XTURE, CV



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PACE : 330 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL ORDER : 330 CONTRACT 1D : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1438272 | (2) 35 1374866 | (3) 35-2064912
| DAVES EXCAVATI NG, | NC. | PRIMCO, | NC. | B & P CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e emeemeaooo-
0032 621-06559 3000.000 n2 | 0. 57000 1710. 00| 0. 42000 1260. 00| 0. 60000 1800. 00
MULCHED SEEDI NG, R | | |
0033 621-06567 2.700 kL | 1. 00000 2. 70| 1. 00000 2.70] 1. 00000 2.70
VATER | | |
0034 621-06574 150.000 n2 | 14. 60000 2190. 00| 12. 15000 1822. 50| 14. 00000 2100. 00
SODDI NG | | |
0035 715-05151 19.000 m | 75. 00000 1425. 00| 70. 00000 1330. 00| 50. 00000 950. 00
PIPE, TYPE 2, O RCULAR 375 nm | | |
0036 715-06561 6.000 m | 36. 00000 216. 00| 45. 00000 270. 00| 60. 00000 360. 00
Pl PE EXTENSI ON, CI RCULAR 100 nm [ [ [
0037 715-46005 4.000 EACH 130. 00000 520. 00| 200. 00000 800. 00| 250. 00000 1000. 00
Pl PE END SECTION, 375 nm | |
0038 723-06660 28.000 n2 | 425. 00000 11900. 00| 600. 00000 16800. 00| 338. 00000 9464. 00
W NGMALL | | [
0039 723-07911 13.200 m | 4510. 00000 59532. 00| 4000. 00000 52800. 00| 5430. 00000 71676. 00
STRUCTURE, PRECAST THREE SI DED, 4870 mm | | |
X 2130 nm | | |
0040 801-04308 4.000 EACH 115. 00000 460. 00| 110. 00000 440. 00| 150. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0041 801-06625 17.000 EACH 47. 00000 799. 00| 45. 00000 765. 00| 110. 00000 1870. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0042 801- 06640 3.000 EACH 69. 00000 207. 00| 66. 00000 198. 00| 150. 00000 450. 00
CONSTRUCTI ON SI GN, A | | |
0043 801- 06645 3.000 EACH 37. 00000 111. 00| 35. 00000 105. 00| 50. 00000 150. 00
CONSTRUCTI ON SIGN, B | | |
0044 801-06775 LUMP| 3500. 00000 3500. 00| 7226. 69000 7226. 69| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 801-07118 14.400 m | 11. 00000 158. 40| 10. 00000 144. 00| 35. 00000 504. 00
BARRI CADE, |11 -A | |
0046 801-07119 14.400 m | 12. 50000 180. 00| 12. 00000 172. 80| 35. 00000 504. 00
BARRI CADE, |11-B | |
0047 808-06703 590.000 m | 1. 94000 1144. 60| 1. 85000 1091. 50| 1. 75000 1032. 50
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0048 808- 75245 590.000 m | 1. 94000 1144. 60| 1. 85000 1091. 50| 2.00000 1180. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | [ [
SECTI ON TOTALS | $  223,766. 16| $ 234,205 74| $  253,476.77
------------------------------------------ o

CONTRACT TOTALS | $ 223, 766. 16| $ 234, 205. 74| $ 253, 476. 77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PACE : 330 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL CRDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 351058755 | (5) 35-2031359 | (6) 35-1065659
| BAKER & SCHULTZ, |NC. | HER TAGE | NDUSTRI AL SERVI CES| BROCKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMONT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e o e e e e e e e e e e e e e e e e e e e e e e e e e meemeemeeooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ I I
0001 105-06845 LUWP| 4600. 00000 4600. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00

CONSTRUCTI ON ENGI NEERI NG | | [

0002 105-07038 6.000 NOS | 2390. 00000 14340. 00| 1250. 00000 7500. 00| 1250. 00000 7500. 00
FIELD OFFICE, A | | [

0003 110-01001 LUMP|  12000. 00000 12000. 00|  12500. 00000 12500. 00|  12750. 00000 12750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [

0004 201-52370 LUMP| 1700. 00000 1700. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | | [

0005 202-51330 LUMP|  32220. 00000 32220. 00 6500. 00000 6500.00]  13500. 00000 13500. 00
PRESENT STRUCTURE, REMOVE | |

0006 202-96133 6.000 m | 65. 00000 390. 00| 35. 00000 210. 00| 45. 00000 270. 00
Pl PE, REMOVE | | |

0007 203-02000 615.000 n8 | 15. 70000 9655. 50| 24. 00000 14760. 00 35. 00000 21525. 00
EXCAVATI ON,  COMMON | | |

0008 206-51230 114.000 n8 | 25. 00000 2850. 00| 24. 00000 2736. 00| 35. 00000 3990. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0009 207-07502 875.000 n2 | 16. 00000 14000. 00| 10. 00000 8750. 00| 12. 50000 10937. 50
SUBGRADE TREATMENT, TYPE D | |

0010 211-07454 31.000 n8 | 25. 00000 775. 00| 40. 00000 1240. 00| 70. 00000 2170. 00
STRUCTURE BACKFI LL | | |

0011 213-52830 90.000 n8 | 102. 00000 9180. 00| 80. 00000 7200. 00| 95. 00000 8550. 00
FLOMBLE MORTAR | | |

0012 303-01180 625.000 My | 21. 65000 13531. 25| 13. 00000 8125. 00| 14. 00000 8750. 00
COVPACTED AGGREGATE, NO 53 | |

0013 304-07493 97.000 My | 48. 50000 4704. 50| 46. 00000 4462. 00| 54. 00000 5238. 00
WDENING WTH HVA, TYPE B | |

0014 306-08036 1617.000 n2 | 3. 00000 4851. 00| 3. 50000 5659. 50| 2. 40000 3880. 80
M LLING ASPHALT, 50 mm | [ [

0015 402-07433 285.000 My | 53. 00000 15105. 00| 47.00000 13395. 00| 44.00000 12540. 00
HVA SURFACE, TYPE B | [ [

0016 402-07438 204.000 My | 42. 25000 8619. 00| 47.00000 9588. 00| 44. 00000 8976. 00
HVA | NTERVEDI ATE, TYPE B | | [

0017 402-07441 32.000 My | 90. 00000 2880. 00| 47. 00000 1504. 00| 44. 00000 1408. 00
HVA BASE, TYPE B | | |

0018 404- 05511 737.000 n2 | 3. 00000 2211. 00| 3. 10000 2284. 70| 2. 50000 1842. 50
SEAL COAT, 2 | | |

0019 405- 05517 0.200 My | 5020. 00000 1004. 00| 2050. 00000 410. 00| 1500. 00000 300. 00
ASPHALT FOR PRI ME COAT | | |

0020 406- 05520 1.300 My | 200. 00000 260. 00| 167. 00000 217. 10| 165. 00000 214.50

ASPHALT FOR TACK COAT [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 330 -5
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL ORDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35- 1058755 | (5) 35 2031359 | (6) 35-1065659
| BAKER & SCHULTZ, |NC. | HERI TAGE | NDUSTRI AL SERVI CES| BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e et e e et e e e e e e e e e e e e e e e e e e e emmeemeaooo-
0021 601-01848 1.000 EACH 1675. 00000 1675. 00| 1700. 00000 1700. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 5 | | |
0022 601-06854 2.000 EACH 1630. 00000 3260. 00| 1650. 00000 3300. 00| 1700. 00000 3400. 00
GUARDRAI L, WBEAM NESTED | | |
0023 601-94689 3.000 EACH 1850. 00000 5550. 00| 2000. 00000 6000. 00| 1900. 00000 5700. 00
GUARDRAI L END TREATMENT, CS | |
0024 601-99105 152.400 m | 30. 55000 4655. 82| 31. 00000 4724. 40 30. 00000 4572. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 610-07486 34.000 My | 75. 00000 2550. 00| 67. 00000 2278. 00| 70. 00000 2380. 00
HVA FOR APPROACHES, TYPE A | | |
0026 611-06497 2.000 EACH 165. 00000 330. 00| 200. 00000 400. 00| 200. 00000 400. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0027 616-02320 300.000 n2 | 3. 00000 900. 00| 3. 00000 900. 00| 1. 25000 375. 00
GEOTEXTI LES | | [
0028 616-06405 185.000 My | 27.10000 5013. 50| 27. 00000 4995. 00| 30. 00000 5550. 00
Rl PRAP, REVETMENT | | |
0029 621-01004 1.000 EACH 475. 00000 475. 00| 500. 00000 500. 00| 475. 00000 475. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0030 621-06545 0.600 My | 358. 00000 214. 80| 365. 00000 219. 00| 358. 00000 214. 80
FERTI LI ZER [ | [
0031 621-06548 1.300 kg | 70. 00000 91. 00| 72. 00000 93. 60| 70. 00000 91. 00
SEED M XTURE, CV | [ [
0032 621-06559 3000.000 2 | 0. 42000 1260. 00| 0. 43000 1290. 00| 0. 42000 1260. 00
MULCHED SEEDI NG, R | [ [
0033 621-06567 2.700 kL | 1. 00000 2.70] 1. 00000 2.70] 1. 00000 2.70
WATER | | |
0034 621-06574 150.000 n2 | 12. 15000 1822. 50] 12. 50000 1875. 00| 12. 15000 1822. 50
SODDI NG | | |
0035 715-05151 19.000 m | 60. 00000 1140. 00| 115. 00000 2185. 00| 100. 00000 1900. 00
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0036 715-06561 6.000 m | 18. 00000 108. 00| 45. 00000 270. 00| 55. 00000 330. 00
Pl PE EXTENSI ON, C RCULAR, 100 nm | |
0037 715-46005 4.000 EACH 200. 00000 800. 00| 550. 00000 2200. 00| 200. 00000 800. 00
Pl PE END SECTION, 375 mm | | |
0038 723-06660 28.000 n2 | 646. 00000 18088. 00| 400. 00000 11200. 00| 1000. 00000 28000. 00
W NGWALL |
0039 723-07911 13.200 m | 3702. 00000 48866. 40 6650. 00000 87780. 00 4000. 00000 52800. 00

STRUCTURE, PRECAST THREE S| DED, 4870 nm |
X 2130 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 330 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL ORDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1058755 | (5) 35 2031359 | (6) 35-1065659
| BAKER & SCHULTZ, |NC. | HERI TAGE | NDUSTRI AL SERVI CES| BROOKS CONSTRUCTI ON
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0040 801-04308 4.000 EACH 110. 00000 440. 00| 102. 00000 408. 00| 110. 00000 440. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0041 801-06625 17.000 EACH 45. 00000 765. 00| 106. 00000 1802. 00| 45. 00000 765. 00
DETOUR ROUTE MARKER ASSENMBLY | [ [
0042 801-06640 3.000 EACH 66. 00000 198. 00| 127. 00000 381. 00| 66. 00000 198. 00
CONSTRUCTI ON SI &N, A | [ [
0043 801-06645 3.000 EACH 35. 00000 105. 00| 31. 00000 93. 00| 35. 00000 105. 00
CONSTRUCTI ON SI GN, B | | [
0044 801-06775 LUVP| 900. 00000 900. 00| 2500. 00000 2500. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0045 801-07118 14.400 m | 10. 00000 144. 00| 32. 00000 460. 80| 10. 00000 144. 00
BARRI CADE, I11-A | | |
0046 801-07119 14.400 m | 12. 00000 172. 80 32. 00000 460. 80| 12. 00000 172. 80
BARRI CADE, I11-B | | [
0047 808-06703 590.000 m | 1. 85000 1091. 50| 1. 75000 1032. 50| 1. 85000 1091. 50
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0048 808- 75245 590.000 m | 1. 85000 1091. 50| 1. 75000 1032. 50| 1. 85000 1091. 50
LINE, THERMOPLASTIC, SOLID, YELLOW | [ |
100mm | | |
SECTI ON TOTALS | $  256,586.77| $ 257, 124.60) $  257,523.10
------------------------------------------ S S

CONTRACT TOTALS | $ 256, 586. 77| $ 257, 124. 60| $ 257,523. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 330 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL CRDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (7) 35 1817530 | (8) 35-1212938 [ (9) 18-6227744
| Pl ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATING | NC. [LUDWG R H CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PR CE AMOUNT
------------------------------------------ o m m e m ot o e e e e e et e e e e e e e e et e e e e e e e e eemeemeeooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ I
0001 105-06845 LUMWP| 4890. 00000 4890. 00| 6500. 00000 6500. 00| 6000. 00000 6000. 00

CONSTRUCTI ON ENGI NEERI NG | | [

0002 105-07038 6.000 NOS | 1500. 00000 9000. 00| 2500. 00000 15000. 00| 2000. 00000 12000. 00
FIELD OFFICE, A | | [

0003 110-01001 LUMP|  13800. 00000 13800. 00|  14200. 00000 14200. 00| 9650. 00000 9650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0004 201-52370 LUMP| 5500. 00000 5500. 00| 5680. 00000 5680. 00| 2000. 00000 2000. 00
CLEARI NG RI GHT OF VAY | |

0005 202-51330 LUMP|  21290. 00000 21290. 00| 5680. 00000 5680.00]  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | |

0006 202-96133 6.000 m | 20. 00000 120. 00| 100. 00000 600. 00| 20. 00000 120. 00
Pl PE, REMOVE | | |

0007 203-02000 615.000 n8 | 29. 70000 18265. 50| 15. 00000 9225. 00| 10. 00000 6150. 00
EXCAVATI ON,  COVMMON | | |

0008 206-51230 114.000 n8 | 32. 00000 3648. 00| 20. 00000 2280. 00| 20. 00000 2280. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0009 207-07502 875.000 n2 | 13. 45000 11768. 75| 20. 00000 17500. 00| 18. 54000 16222. 50
SUBGRADE TREATMENT, TYPE D | |

0010 211-07454 31.000 n8 | 40. 00000 1240. 00 60. 00000 1860. 00| 60. 00000 1860. 00
STRUCTURE BACKFI LL | | |

0011 213-52830 90.000 n8 | 200. 00000 18000. 00| 175. 00000 15750. 00) 200. 00000 18000. 00
FLOMBLE MORTAR | | |

0012 303-01180 625.000 My | 12. 50000 7812. 50| 25. 00000 15625. 00| 23. 00000 14375. 00
COMPACTED AGGREGATE, NO. 53 | | |

0013 304-07493 97.000 My | 45. 00000 4365. 00| 65. 00000 6305. 00| 61. 30000 5946. 10
W DENI NG WTH HVA, TYPE B | | [

0014 306-08036 1617.000 n2 | 3. 00000 4851. 00| 5. 00000 8085. 00| 4.00000 6468. 00
M LLING ASPHALT, 50 mm [ | [

0015 402-07433 285.000 My | 45. 00000 12825. 00| 65. 00000 18525. 00| 60. 10000 17128. 50
HVA SURFACE, TYPE B | | [

0016 402-07438 204.000 My | 45. 00000 9180. 00| 65. 00000 13260. 00| 60. 10000 12260. 40
HVA | NTERVEDI ATE, TYPE B [ | [

0017 402-07441 32.000 My | 45. 00000 1440. 00| 70. 00000 2240. 00| 69. 00000 2208. 00
HVA BASE, TYPE B | | |

0018 404- 05511 737.000 n2 | 3. 00000 2211. 00| 5. 00000 3685. 00| 4. 50000 3316. 50
SEAL COAT, 2 | | |

0019 405- 05517 0.200 My | 2000. 00000 400. 00| 3500. 00000 700. 00| 3450. 00000 690. 00
ASPHALT FOR PRI ME COAT | | |

0020 406- 05520 1.300 My | 165. 00000 214. 50] 500. 00000 650. 00| 460. 00000 598. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 330 -8
TABULATI ON CF B DS

ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL ORDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (7) 35- 1817530 | (8) 35-1212938 | (9) 18-6227744
| PI'ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATI NG | NC. |LUDWG R H CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaoo-
0021 601-01848 1.000 EACH 1675. 00000 1675. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 5 | | |
0022 601-06854 2.000 EACH 1630. 00000 3260. 00| 2000. 00000 4000. 00| 2000. 00000 4000. 00
GUARDRAI L, WBEAM NESTED | | |
0023 601-94689 3.000 EACH 1850. 00000 5550. 00| 2200. 00000 6600. 00| 2000. 00000 6000. 00
GUARDRAI L END TREATMENT, CS | | |
0024 601-99105 152.400 m | 30. 55000 4655. 82| 40. 00000 6096. 00| 35. 00000 5334. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 610-07486 34.000 My | 65. 00000 2210. 00| 70. 00000 2380. 00| 70. 00000 2380. 00
HVA FOR APPROACHES, TYPE A | | |
0026 611-06497 2.000 EACH 165. 00000 330. 00| 200. 00000 400. 00| 300. 00000 600. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0027 616-02320 300.000 n2 | 2. 00000 600. 00| 1. 00000 300. 00| 3. 00000 900. 00
GEOTEXTI LES | | |
0028 616- 06405 185.000 My | 27. 80000 5143. 00| 30. 00000 5550. 00| 26. 00000 4810. 00
Rl PRAP, REVETMENT | | |
0029 621-01004 1.000 EACH 475. 00000 475. 00| 450. 00000 450. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0030 621-06545 0.600 My | 358. 00000 214. 80| 1000. 00000 600. 00| 1500. 00000 900. 00
FERTI LI ZER [ | [
0031 621-06548 1.300 kg | 70. 00000 91. 00| 70. 00000 91. 00| 100. 00000 130. 00
SEED M XTURE, CV | | [
0032 621-06559 3000.000 2 | 0. 42000 1260. 00| 0. 65000 1950. 00| 1. 00000 3000. 00
MULCHED SEEDI NG, R | | |
0033 621-06567 2.700 kL | 1. 00000 2.70] 1. 00000 2.70] 1. 00000 2.70
WATER | | |
0034 621-06574 150.000 2 | 12. 15000 1822. 50| 15. 00000 2250. 00| 28. 00000 4200. 00
SODDI NG | | |
0035 715-05151 19.000 m | 50. 00000 950. 00| 160. 00000 3040. 00| 50. 00000 950. 00
PIPE, TYPE 2, CIRCULAR 375 nm | [ |
0036 715-06561 6.000 m | 30. 00000 180. 00| 180. 00000 1080. 00| 100. 00000 600. 00
Pl PE EXTENSI ON, C RCULAR, 100 nm | |
0037 715-46005 4.000 EACH 120. 00000 480. 00| 200. 00000 800. 00| 200. 00000 800. 00
Pl PE END SECTION, 375 mm | | |
0038 723- 06660 28.000 n2 | 920. 00000 25760. 00| 475. 00000 13300. 00| 500. 00000 14000. 00
W NGWALL | | |
0039 723-07911 13.200 m | 5080. 00000 67056. 00| 4625. 00000 61050. 00| 6120. 00000 80784. 00

STRUCTURE, PRECAST THREE S| DED, 4870 nm | | |
X 2130 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 25/ 03
PAGE : 330 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL ORDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (7) 351817530 | (8) 35 1212938 | (9) 18-6227744
| PI'ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATI NG | NC. |LUDWG R H CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m o e n o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeoo--
0040 801-04308 4.000 EACH 110. 00000 440. 00| 250. 00000 1000. 00| 127. 00000 508. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0041 801- 06625 17.000 EACH 45. 00000 765. 00| 75. 00000 1275. 00| 52. 00000 884. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0042 801- 06640 3.000 EACH 66. 00000 198. 00| 750. 00000 2250. 00| 200. 00000 600. 00
CONSTRUCTI ON SI GN, A | | [
0043 801- 06645 3.000 EACH 35. 00000 105. 00| 50. 00000 150. 00| 200. 00000 600. 00
CONSTRUCTI ON SIGN, B | | |
0044 801-06775 LUMP| 1570. 00000 1570. 00| 1000. 00000 1000. 00| 3600. 00000 3600. 00
MAI NTAI NI NG TRAFFI C | | |
0045 801-07118 14.400 m | 10. 00000 144. 00| 30. 00000 432. 00| 15. 00000 216. 00
BARRI CADE, I11-A | | |
0046 801-07119 14.400 m | 12. 00000 172. 80| 32. 00000 460. 80| 15. 00000 216. 00
BARRI CADE, I11-B | | [
0047 808-06703 590.000 m | 1. 85000 1091. 50| 2.00000 1180. 00| 2. 15000 1268. 50
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0048 808- 75245 590.000 m | 1. 85000 1091. 50| 2.00000 1180. 00| 2. 15000 1268. 50
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
SECTI ON TOTALS | $  278,114.87| $  284,217.50| $  293,224.70
------------------------------------------ S B
CONTRACT TOTALS | $  278,114.87| $  284,217.50 $  293,224.70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 330 -10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL ORDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (10) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUVP| 7900. 00000 7900. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 6.000 NOS | 2100. 00000 12600. 00| |
FIELD OFFICE, A | [ |
0003 110-01001 LUMP|  14832. 84000 14832. 84 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 2500. 00000 2500. 00| [
CLEARI NG RI GHT OF VAY | | |
0005 202-51330 LUMP|  13000. 00000 13000. 00| |
PRESENT STRUCTURE, REMOVE | | [
0006 202-96133 6.000 m | 60. 01000 360. 06| |
Pl PE, REMOVE | | [
0007 203-02000 615.000 n8 | 24. 00000 14760. 00| |
EXCAVATI ON,  COMMON | | |
0008 206-51230 114.000 n8 | 26. 00000 2964. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0009 207-07502 875.000 n2 | 18. 95000 16581. 25| |
SUBGRADE TREATMENT, TYPE D | | |
0010 211-07454 31.000 n8 | 52. 00000 1612. 00| |
STRUCTURE BACKFI LL | | [
0011 213-52830 90.000 n8 | 120. 00000 10800. 00| |
FLOMBLE MORTAR | [ [
0012 303-01180 625.000 My | 24. 00000 15000. 00| |
COVPACTED AGGREGATE, NO 53 | [ |
0013 304-07493 97.000 My | 61. 29000 5945, 13| |
W DENI NG WTH HVA, TYPE B [ | |
0014 306-08036 1617.000 n2 | 5. 25000 8489. 25| [
MLLING ASPHALT, 50 mm | | |
0015 402-07433 285.000 My | 60. 10000 17128. 50| |
HVA SURFACE, TYPE B | | [
0016 402-07438 204.000 My | 60. 10000 12260. 40| |
HVA | NTERVEDI ATE, TYPE B | | [
0017 402-07441 32.000 My | 69. 00000 2208. 00| |
HVA BASE, TYPE B | | |
0018 404-05511 737.000 n2 | 4.31000 3176. 47| |
SEAL COAT, 2 | | |
0019 405- 05517 0.200 My | 3500. 00000 700. 00| |
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 1.300 My | 460. 00000 598. 00| |
I

ASPHALT FOR TACK COAT |



STRUCTURE, PRECAST THREE SI DED, 4870 nm |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/25/03
PAGE : 330 - 11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL ORDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (10) 35-1817574 | |
| YARDBERRY LANDSCAPE [ [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT| ANOUNT
------------------------------------------ o m m o m et o e e e e e e e e e e e e e e e o e e e e e e e e e eemeemeaoo-
0021 601-01848 1.000 EACH 1842. 50000 1842. 50| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0022 601-06854 2.000 EACH 1793. 00000 3586. 00| |
GUARDRAI L, WBEAM NESTED | [ |
0023 601-94689 3.000 EACH 2035. 00000 6105. 00| |
GUARDRAI L END TREATMENT, CS | [ |
0024 601-99105 152.400 m | 33. 60000 5120. 64 [
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 610-07486 34.000 My | 110. 00000 3740. 00| |
HVA FOR APPROACHES, TYPE A | | |
0026 611-06497 2.000 EACH 165. 00000 330. 00| |
MAl LBOX ASSEMBLY, SI NGLE | | |
0027 616-02320 300.000 n2 | 4.00000 1200. 00| |
GEOTEXTI LES | | |
0028 616- 06405 185.000 My | 41. 00000 7585. 00| |
Rl PRAP, REVETNMENT | [ |
0029 621-01004 1.000 EACH 750. 00000 750. 00] [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621-06545 0.600 My | 525. 00000 315. 00| |
FERTI LI ZER | | |
0031 621-06548 1.300 kg | 165. 00000 214. 50| |
SEED M XTURE, CV | | |
0032 621-06559 3000.000 n2 | 0. 75000 2250. 00| |
MULCHED SEEDING R | | [
0033 621-06567 2.700 kL | 100. 00000 270. 00| |
WATER | | [
0034 621-06574 150.000 n2 | 6. 50000 975. 00| |
SODDI NG | | |
0035 715-05151 19.000 m | 110. 00000 2090. 00| |
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0036 715-06561 6.000 m | 120. 00000 720.00| |
Pl PE EXTENSI ON, C RCULAR, 100 nm | | |
0037 715-46005 4.000 EACH 325. 00000 1300. 00| |
Pl PE END SECTI ON, 375 mm | | |
0038 723-06660 28.000 n2 | 491. 42000 13759. 76 |
W NGMALL | [
0039 723-07911 13.200 m | 5925. 37000 78214. 88| |
I
|

X 2130 mm



LI NE, THERMOPLASTI C, SQOLI D, YELLOW
100mMm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 25/ 03
PAGE : 330 - 12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 299, 938. 11 ROUTE : 5
CALL CRDER : 330 CONTRACT ID : R -27049-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (10) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0040 801-04308 4.000 EACH 121. 00000 484. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0041 801- 06625 17.000 EACH 50. 00000 850. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0042 801- 06640 3.000 EACH 73. 00000 219. 00| |
CONSTRUCTI ON SI G\, A | | |
0043 801- 06645 3.000 EACH 39. 00000 117. 00| |
CONSTRUCTI ON SIGN, B | | |
0044 801-06775 LUMP| 4000. 00000 4000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0045 801-07118 14.400 m | 13. 00000 187. 20| |
BARRI CADE, |11 -A | | |
0046 801-07119 14.400 m | 15. 00000 216. 00| |
BARRI CADE, |11-B | | |
0047 808-06703 590.000 m | 2.10000 1239. 00 |
LINE, THERVMOPLASTIC, SCLID, WH TE, 100mmj |
0048 808- 75245 590.000 m | 2.10000 |
I
|
I

SECTI ON TOTALS

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 410 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 460, 198. 28 ROUTE : 128
CALL ORDER : 410 CONTRACT ID : RS-26371-A COUNTI ES : MADI SON
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TIME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1790016
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LON BI D
1 351139301 E & B PAVING INC $ 2,443,935.38 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $ 2,633,588.03 107. 7601%
3 350918397 RIETH R LEY CONSTRUCTI ON $ 3,070, 390. 60 125. 6330%
| (1) 351139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC. | SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e m e e e e e e e e e e e e e e e e e o e memmeemee—o--
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUMP| 7500. 00000 7500.00|  10043. 12000 10043.12|  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 3.000 MOS | 2800. 00000 8400. 00| 1656. 23000 4968. 69| 2200. 00000 6600. 00
FIELD CFFI CE, B | | |
0003 110-01001 LUMP|  122150. 00000 122150.00]  51284. 66000 51284.66| 132000. 00000 132000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203-02000 1915.000 CYS | 8. 50000 16277. 50| 0. 39000 746. 85| 18. 00000 34470. 00
EXCAVATI ON,  COMMON | | |
0005 304-07490 8089. 000 TON | 60. 00000 485340. 00| 49. 42000 399758. 38 68. 00000 550052. 00
HVA PATCH NG TYPE B | | |
0006 306-08034 161600. 000 SYS | 0. 85000 137360. 00| 1. 33000 214928. 00| 1. 20000 193920. 00
MLLING ASPHALT, 1 1/2 IN | | [
0007 401-06264 LUWP| 5000. 00000 5000. 00| 5285. 85000 5285. 85| 6000. 00000 6000. 00
PROFI LOGRAPH, HVA | | [
0008 401-07321 14410.000 TON | 33. 00000 475530. 00| 37. 20000 536052. 00| 42.00000 605220. 00
QC/ QA HMA, 2, 64, SURFACE, 9.5 nm | | [
0009 401-07390 33213.000 TON | 26. 00000 863538. 00| 31.00000  1029603. 00| 36. 00000 1195668. 00
QC/ QA HVA, 2, 64, |NTERMVEDI ATE, 19.0 mn | [ [
0010 406- 05520 123.500 TON | 165. 00000 20377. 50| 174. 43000 21542, 11| 200. 00000 24700. 00
ASPHALT FOR TACK COAT | | |
0011 610-07487 2429.000 TON | 70. 00000 170030. 00| 91. 16000 221427. 64 72. 00000 174888. 00
HVA FOR APPROACHES, TYPE B | | |
0012 615-06525 17.000 EACH 375. 00000 6375. 00| 348. 87000 5930. 79| 460. 00000 7820. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0013 715-05121 40.000 LFT | 175. 00000 7000. 00| 164. 62000 6584. 80| 160. 00000 6400. 00
PIPE, TYPE 1, CIRCULAR 18 IN. [ | |
0014 715-46010 2.000 EACH 325. 00000 650. 00| 328. 51000 657. 02| 330. 00000 660. 00

PI PE END SECTION, 18 I N | | I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/24/03
PAGE : 410 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 460, 198. 28 ROUTE : 128
CALL ORDER : 410 CONTRACT ID : RS-26371-A COUNTI ES : MADI SON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (1) 35 1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING |NC | SHELLY & SANDS, |NC. | R ETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e et e e e e e e e m e mmeemee—oo-
0015 801-06203 7961.000 LFT | 0. 20000 1592. 20| 0. 42000 3343. 62 1. 10000 8757. 10
TEMPORARY PAVEMENT MARKI NG, 4 | N. | | |
0016 801-06207 7961.000 LFT | 0. 75000 5970. 75| 1. 02000 8120. 22| 1. 20000 9553. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN I I I
0017 801-06640 57.000 EACH 70. 00000 3990. 00| 74. 00000 4218. 00| 76. 00000 4332. 00
CONSTRUCTI ON SIGN, A | |
0018 801-06775 LUWP|  94000. 00000 94000.00|  96004. 86000 96004.86|  85000. 00000 85000. 00
MAI NTAI NI NG TRAFFI C | | |
0019 808-06712 11951.000 LFT | 0. 09000 1075. 59) 0. 10000 1195. 10| 0. 10000 1195. 10
LINE, PAINT, BROKEN, YELLON 4 IN. | | |
0020 808-06713 90445. 000 LFT | 0. 08000 7235. 60| 0. 08000 7235. 60| 0. 09000 8140. 05
LINE, PAINT, SOLID, WVHTE, 4 IN | | |
0021 808-06714 31811.000 LFT | 0. 08000 2544. 88 0. 08000 2544. 88| 0. 09000 2862. 99
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0022 808-06721 96.000 LFT | 0. 01000 0. 96| 0. 01000 0. 96| 0. 01000 0.96
TRANSVERSE MARKI NGS, PAINT, CROSSWALK | | |
LINE, 4 IN | | |
0023 808- 75297 199.000 LFT | 2. 60000 517. 40| 2. 75000 547. 25 2.80000 557. 20

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0024 808- 75320 2.000 EACH 60. 00000 120. 00| 63. 43000 126. 86| 65. 00000 130. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0025 808- 75325 2.000 EACH 80. 00000 160. 00| 84. 58000 169. 16
I

|
| 87. 00000 174. 00
PAVEMENT NMESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD ( ONLY) | | |
0026 808- 75340 3.000 EACH 400. 00000 1200. 00| 422. 87000 1268. 61| 430. 00000 1290. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | |
SECTI ON TOTALS | $ 2,443,935, 38| $ 2,633,588.03| $ 3,070, 390. 60

------------------------------------------ o m m m mm et e nn et e e e e e e e e e e e e
CONTRACT TOTALS | $ 2,443,935. 38| $ 2,633,588.03| $ 3,070, 390. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 122, 785. 37 RQUTE : 1
CALL CRDER : 420 CONTRACT ID : RS-26373-A COUNTI ES : FAYETTE WAYNE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1775007
SET-ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,171, 750.80 100. 0000%
| (1) 351917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-

SECTI ON 0001  ASPHALT RESURFACE
I I

I

0001 105-06845 LUVP| 6000. 00000 6000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MOS | 1350. 00000 8100. 00| |
FIELD CFFI CE, B | [ |
0003 110-01001 LUMP|  57500. 00000 57500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 303-01180 328.000 TON | 22. 00000 7216. 00| |
COVPACTED AGGREGATE, NO. 53 | | |
0005 304-07490 642.500 TON | 99. 00000 63607. 50| |
HVA PATCH NG TYPE B [ | [
0006 306-08033 192905. 000 SYS | 1. 01000 194834. 05| |
M LLING ASPHALT, 1 IN. | | |
0007 401-06264 LUVP| 4300. 00000 4300. 00| |
PROFI LOGRAPH, HMA | | |
0008 401-07321 14786.000 TON | 40. 25000 595136. 50| |
QC/ QA HMA, 2, 64, SURFACE, 9.5 nm | [ |
0009 406- 05520 44.800 TON | 175. 00000 7840. 00| |
ASPHALT FOR TACK COAT | | |
0010 606-07484 9500. 000 LFT | 0. 37000 3515. 00| |
M LLED HVA SHOULDER CORRUGATI ONS | [ [
0011 610-05527 1562. 000 TON | 68. 00000 106216. 00| |
HVA FOR APPROACHES | | |
0012 615-06527 11.000 EACH 350. 00000 3850. 00| |
MONUVENT, SECTI ON CORNER | | |
0013 801- 06207 6921.000 LFT | 1. 55000 10727. 55 |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN [ | [
0014 801-06640 98.000 EACH 61. 00000 5978. 00| |
CONSTRUCTI ON SIGN, A | | |
0015 801-06775 LUMP|  52000. 00000 52000. 00| |
I

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 122, 785. 37 ROUTE : 1
CALL ORDER : 420 CONTRACT ID : RS-26373-A COUNTI ES : FAYETTE VAYNE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
| (1) 35 1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0016 808-06712 11365.000 LFT | 0. 09000 1022. 85| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0017 808-06713 122000. 000 LFT | 0. 09000 10980. 00| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0018 808-06714 45500. 000 LFT | 0. 09000 4095. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0019 808-06723 19.000 EACH| 32. 00000 608. 00| |
PAVEMVENT MESSAGE MARKI NGS, PAINT, LANE | | |
I NDI CATI ON ARROW | | |
0020 808-06724 5.000 EACH 42.00000 210. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY I I I
0021 808-75140 4.000 EACH 260. 00000 1040. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR | | |
0022 808- 75297 915.000 LFT | 2.35000 2150. 25| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0023 808- 75300 2294.000 LFT | 1. 00000 2294. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0024 808- 75996 986.000 EACH 5. 00000 4930. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 808- 75998 986. 000 EACH 17. 85000 17600. 10| |
SNOWPLOMBLE RAI SED PAVEMENT NMARKER | | |
SECTI ON TOTALS | $ 1,171, 750. 80| |

$ 1,171, 750.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PACE : 430 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 656, 156. 16 RQUTE : SR 28 / US 35
CALL CRDER : 430 CONTRACT ID : RS-26387-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1081014
1069009
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOW BI D
1 35 1065659 BROCKS CONSTRUCTI ON $  587,707.97 100. 0000%
2 351139301 E & B PAVING |NC $  638,930.93 108. 7157%
3 350918397 RIETH R LEY CONSTRUCTI ON $  765,925.00 130. 3240%
| (1) 35 1065659 | (2) 35 1139301 | (3) 35-0918397
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  RESURFACI NG ( NON 3R/ 4R STANDARDS)
[ | |
0001 105-06845 LUMP| 3675. 00000 3675. 00| 3500. 00000 3500. 00| 6750. 00000 6750. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07038 3.000 M5 | 1822. 00000 5466. 00| 1600. 00000 4800. 00| 2500. 00000 7500. 00
FIELD OFFICE, A [ |
0003 110-01001 LUMP|  29000. 00000 29000. 00|  31000. 00000 31000. 00|  28620. 80000 28620. 80
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | |
0004 202-02278 6.500 LFT | 14. 77000 96. 01| 36. 09000 234. 59| 37. 00000 240. 50
CURB, CONCRETE, REMOVE | | |
0005 203-02000 751.000 CYS | 13. 83000 10386. 33 40. 20000 30190. 20| 23. 00000 17273. 00
EXCAVATI ON,  COVMMON | | |
0006 203-02070 20.000 CYS | 5. 00000 100. 00| 30. 00000 600. 00| 90. 00000 1800. 00
BORROW | | |
0008 205- 06937 1750.000 LFT | 1. 55000 2712. 50] 0. 75000 1312. 50| 1. 70000 2975. 00
TEMPORARY SI LT FENCE | | |
0009 303-01180 521.000 TON | 28. 00000 14588. 00| 23. 00000 11983. 00| 40. 00000 20840. 00
COVPACTED AGGREGATE, NQ 53 | | |
0010 304-07490 269.000 TON | 77. 72000 20906. 68 100. 00000 26900. 00| 120. 00000 32280. 00
HVA PATCHING TYPE B | |
0011 306-08033 8310.000 SYS | 0. 01000 83. 10| 0. 40000 3324. 00| 1. 20000 9972. 00
M LLING ASPHALT, 1 IN. | | |
0012 401-06264 LUMP| 1000. 00000 1000. 00| 3000. 00000 3000. 00| 4500. 00000 4500. 00
PROFI LOGRAPH, HVA | | |
0013 401-07328 8064.000 TON | 39. 96000 322237. 44 39. 00000 314496. 00| 51. 00000 411264. 00
QC/ QA HVA, 3, 70, SURFACE, 9.5 nm | | |
0014 401-07398 388.000 TON | 42. 32000 16420. 16 44. 00000 17072. 00| 52. 00000 20176. 00
QA HVA, 3, 70, |NTERVEDI ATE, 19.0 mm | | [
0015 401-07413 970.000 TON | 46. 00000 44620. 00| 40. 00000 38800. 00| 48. 00000 46560. 00

QC/ QA HVA, 3, 70, BASE, 25.0 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 430 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 656, 156. 16 ROUTE : SR 28 / US 35
CALL CRDER : 430 CONTRACT 1D : RS-26387-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351065659 | (2) 35 1139301 | (3) 35-0918397
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0016 402-07451 22.000 TON | 57. 85000 1272. 70] 200. 00000 4400. 00| 76. 50000 1683. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0017 405-05517 5.100 TON | 0. 01000 0. 05| 50. 00000 255. 00| 395. 00000 2014. 50
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 17.100 TON | 300. 00000 5130. 00| 175. 00000 2992. 50| 175. 00000 2992. 50
ASPHALT FOR TACK COAT | |
0019 605-06120 160.000 LFT | 22. 89000 3662. 40| 66. 02000 10563. 20| 26. 50000 4240.00
CURB, CONCRETE | |
0020 605-94811 2.000 EACH 202. 00000 404. 00| 528. 88000 1057. 76| 975. 00000 1950. 00
CURB TURNOUT | [ [
0021 610-07487 618.000 TON | 59. 94000 37042. 92| 55. 00000 33990. 00| 84. 00000 51912. 00
HVA FOR APPROACHES, TYPE B | [
0022 615-06525 5.000 EACH 260. 05000 1300. 25| 100. 00000 500. 00| 420. 00000 2100. 00
CASTI NG ADJUSTED TO GRADE, NMONUVENT | | [
0023 621-01004 2.000 EACH 605. 00000 1210. 00| 38. 00000 76. 00| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0024 621- 06559 1388.000 SYS | 1. 22000 1693. 36| 0. 25000 347. 00| 1. 30000 1804. 40
MULCHED SEEDI NG, R | | |
0025 801- 06207 5060. 000 LFT | 0. 01000 50. 60| 0. 50000 2530. 00| 1. 00000 5060. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN [ | [
0026 801-06640 30.000 EACH 90. 00000 2700. 00| 60. 00000 1800. 00| 110. 00000 3300. 00
CONSTRUCTI ON SIGN, A | | |
0027 801-06775 LUMP| 7346. 72000 7346.72|  34500. 00000 34500.00]  21150. 00000 21150. 00
MAI NTAI NI NG TRAFFI C | |
0028 808-06712 7675.000 LFT | 0. 10000 767. 50| 0. 05000 383. 75| 0. 09000 690. 75
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0029 808-06714 16590. 000 LFT | 0. 10000 1659. 00| 0. 05000 829. 50| 0. 09000 1493. 10
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0030 808-06726 96.000 LFT | 1. 00000 96. 00| 5. 00000 480. 00| 5. 95000 571. 20
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | [ |
24 IN. | | [
0031 808-75140 1.000 EACH 275. 00000 275. 00| 250. 00000 250. 00| 420. 00000 420. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR I I I
0032 306-08042 61971.000 SYS | 0. 75000 46478. 25| 0. 83000 51435. 93| 0. 75000 46478. 25
M LLI NG, SCAR! FI CATI ON' PROFI LE | | |
0033 808-06713 66600. 000 LFT | 0. 08000 5328. 00| 0. 08000 5328. 00| 0. 09000 5994. 00
LINE, PAINT, SOLID, VHITE, 4 IN | | |
SECTI ON TOTALS | $  587,707.97| $  638,930.93 $  765,925.00
------------------------------------------ o

CONTRACT TOTALS | $ 587, 707. 97| $ 638, 930. 93| $ 765, 925. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 440 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 610, 378. 28 ROUTE : 38
CALL ORDER : 440 CONTRACT ID : RS-26391-A COUNTI ES : MADI SON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1532043
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING INC $  535,359.30 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $  588,095.36 109. 8505%
3 350918397 R ETH R LEY CONSTRUCTI ON $ 601, 300.00 112. 3170%
| (1) 351139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC. | SHELLY & SANDS, | NC. | R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
SECTI ON 0001  ASPHALT RESURFACE
[ I I
0001 105-06845 LUWP| 5500. 00000 5500. 00| 5071. 00000 5071. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 3.000 MS | 2800. 00000 8400. 00| 2359. 60000 7078. 80| 2200. 00000 6600. 00
FIELD OFFICE, B [ [ [
0003 110-01001 LUMP|  36750. 00000 36750.00|  19844. 51000 19844.51|  30055. 89000 30055. 89
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0004 303-01180 3304.000 TON | 12. 50000 41300. 00| 14. 00000 46256. 00| 0. 01000 33. 04
COMPACTED AGGREGATE, NO. 53 | | [
0005 304-07490 160.500 TON | 150. 00000 24075. 00| 90. 00000 14445, 00| 100. 00000 16050. 00
HVA PATCH NG TYPE B | | |
0006 306-08033 103611.000 SYS | 0. 36000 37299. 96| 1. 00000 103611. 00| 0. 85000 88069. 35
M LLING ASPHALT, 1 IN. | | |
0007 401-06264 LUMP| 6000. 00000 6000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HMA | | |
0008 401-07328 8300.000 TON | 34. 00000 282200. 00| 36. 52000 303116. 00 44. 00000 365200. 00
QC/ QA HMA, 3, 70, SURFACE, 9.5 nm | | |
0009 406- 05520 24.500 TON | 180. 00000 4410. 00| 198. 10000 4853. 45| 200. 00000 4900. 00
ASPHALT FOR TACK COAT | | |
0010 615-06525 7.000 EACH 375. 00000 2625. 00| 348. 66000 2440. 62| 450. 00000 3150. 00
CASTI NG ADJUSTED TO GRADE, MONUNENT | | |
0011 801-06207 4862.000 LFT | 0. 75000 3646. 50| 1. 08000 5250. 96 1.20000 5834. 40
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
4 IN [ | |
0012 801-06640 24.000 EACH 75. 00000 1800. 00| 79. 24000 1901. 76| 80. 00000 1920. 00
CONSTRUCTI ON SIGN, A | | |
0013 801-06775 LUMP|  40000. 00000 40000. 00| 8245. 19000 8245.19]  17000. 00000 17000. 00
MAI NTAI NI NG TRAFFI C | | |
0014 808-06712 5027.000 LFT | 0. 08000 402. 16| 0. 08000 402. 16| 0. 09000 452. 43
I

LI NE, PAINT, BROKEN, YELLOW 4 IN.



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/24/03
PAGE : 440 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 610, 378. 28 ROUTE : 38
CALL ORDER : 440 CONTRACT 1D : RS-26391-A COUNTI ES : MADI SON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (1) 351139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING INC | SHELLY & SANDS, | NC. | RUETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m o m m e m o e e e e e e o e e e o e e e e e e e e e e e e e e e e e e e e emmeemeeoo-
0015 808-06713 60061. 000 LFT | 0. 08000 4804. 88| 0. 08000 4804. 88| 0. 09000 5405. 49
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0016 808-06714 28510.000 LFT | 0. 08000 2280. 80| 0. 08000 2280. 80| 0. 09000 2565. 90
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0017 808-75297 18.500 LFT 20. 00000 370. 00| 21. 13000 390. 91 21. 00000 388. 50

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN. | |
| 55. 00000 33495. 00| 90. 48000 55102. 32 75. 00000 45675. 00
I

0018 610-07487 609. 000 TON
HVA FOR APPROACHES, TYPE B | |
SECTI ON TOTALS | $ 535, 359. 30| $ 588, 095. 36| $ 601, 300. 00
------------------------------------------ o o e e e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeaaaas

CONTRACT TOTALS | $ 535, 359. 30| $ 588, 095. 36| $ 601, 300. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 450 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 244, 461. 79 ROUTE : 109
CALL ORDER : 450 CONTRACT ID : RS-26395-A COUNTI ES :  HANCOCK MADI SON
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TIME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1871012
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1 351139301 E & B PAVING |NC. $ 1,105, 700. 35 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $ 1,188,134.12 107. 4553%
3 350918397 R ETH RI LEY CONSTRUCTI ON $ 1,283, 070.00 116. 0413%
| (1) 351139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC. | SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e emeeemeeeoooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUMP| 7500. 00000 7500. 00| 9506. 44000 9506. 44| 9500. 00000 9500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 5.000 M5 | 2200. 00000 11000. 00| 1690. 03000 8450. 15| 2500. 00000 12500. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  59685. 00000 59685.00]  31244. 88000 31244.88|  25785. 76000 25785. 76
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 303-01180 670.000 TON | 30. 00000 20100. 00| 18. 00000 12060. 00| 54. 00000 36180. 00
COVPACTED AGGREGATE, NO 53 | | |
0005 304-07490 423.000 TON | 85. 00000 35955. 00| 78. 00000 32994. 00| 85. 00000 35955. 00
HVA PATCH NG TYPE B [ | [
0006 306-08033 114013.000 SYS | 0. 40000 45605. 20| 1. 00000 114013. 00| 0. 65000 74108. 45
MLLING ASPHALT, 1 IN | [ [
0007 401-06264 LUMP| 7500. 00000 7500. 00| 5281. 36000 5281. 36| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA [ [ [
0008 401-07328 20055. 000 TON | 36. 00000 721980. 00| 38. 00000 762090. 00| 44. 25000 887433. 75
QC/ QA HVA, 3, 70, SURFACE, 9.5 mm | [ [
0009 406- 05520 60.000 TON | 180. 00000 10800. 00| 198. 05000 11883. 00| 170. 00000 10200. 00
ASPHALT FOR TACK COAT [ [
0010 606-07484 39900. 000 LFT | 0. 25000 9975. 00| 0. 29000 11571. 00| 0. 30000 11970. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0011 610-07487 1280.000 TON | 55. 00000 70400. 00| 85. 00000 108800. 00| 75. 00000 96000. 00
HVA FOR APPROACHES, TYPE B | | |
0012 615-06527 15.000 EACH 330. 00000 4950. 00| 513. 45000 7701. 75| 350. 00000 5250. 00
MONUVENT, SECTI ON CORNER | | |
0013 801- 06207 5480.000 LFT | 1. 20000 6576. 00| 1. 53000 8384. 40| 1. 00000 5480. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 1IN I I I
0014 801-06640 38.000 EACH 65. 00000 2470. 00| 68. 66000 2609. 08| 70. 00000 2660. 00
I

CONSTRUCTION SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03

PAGE : 450 -2
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
SOLI D, WH TE, CROSSHATCH LINE, 24 IN. | |
0021 808-75290 1600. 000 LFT | 1. 50000 2400. 00| 1. 58000 2528. 00| 1. 60000 2560. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SCLID, YELLOWN CROSSHATCH LINE, 24 IN | |

ENG NEER S ESTIMATE: $ 1,244, 461. 79 ROUTE : 109
CALL ORDER : 450 CONTRACT ID : RS-26395-A COUNTI ES :  HANCOCK MADI SON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC. | SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e m et o e e et e e ot e e m e e e e e e e e e e e e e e e e e eemeemeeoo-
0015 801-06710 30.000 DAY | 13. 00000 390. 00| 13. 73000 411. 90| 13. 50000 405. 00
FLASH NG ARROW SI GN | | |
0016 801-06775 LUMP|  50000. 00000 50000.00|  18136. 34000 18136.34|  22000. 00000 22000. 00
MAI NTAI NI NG TRAFFI C | | |
0017 808-06712 9719.000 LFT | 0. 01000 97. 19 0. 01000 97. 19| 0. 01000 97.19
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0018 808-06713 54800. 000 LFT | 0. 14000 7672. 00| 0. 15000 8220. 00| 0. 15000 8220. 00
LINE, PAINT, SOLID, WVHTE, 4 IN. | | [
0019 808-06714 38239.000 LFT | 0. 14000 5353. 46 0. 15000 5735. 85 0. 15000 5735. 85
LINE, PAINT, SOLID, YELLON 4 IN | [ [
0020 808-75272 750.000 LFT | 1. 50000 1125. 00| 1. 58000 1185. 00| 1. 60000 1200. 00
I
I

0022 808-75297 290.000 LFT | 1. 50000 435. 00| 1. 58000 458. 20 1. 60000 464. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | [
0023 808-75320 60. 000 EACH| 10. 00000 600. 00| 10. 56000 633. 60 10. 00000 600. 00

PAVEMENT NESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0024 808- 75325 31.000 EACH 10. 00000 310. 00 10. 56000 327. 36| 10. 00000 310. 00
PAVEMENT NESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) | |

|
I
|
STOP LINE, 24 IN | | |
I
|
I

I
I
0025 808- 75340 2.000 EACH 1. 00000 2. 00| 1. 06000 2. 12 1. 00000 2.00
PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD, RXR | | [
0026 808- 75996 990. 000 EACH| 6. 25000 6187. 50| 5. 57000 5514. 30| 6. 70000 6633. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0027 808- 75998 990. 000 EACH| 16. 80000 16632. 00| 18. 48000 18295. 20| 18. 00000 17820. 00
SNOAPLOMBLE RAl SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,105, 700. 35| $ 1,188,134.12 $ 1,283,070.00
------------------------------------------ T T T T T S I L

CONTRACT TOTALS | $ 1,105, 700. 35| $ 1,188, 134.12] $ 1,283,070.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/03
PAGE : 460 -1

ENG NEER S ESTIMATE: $ 2, 891, 582. 75 ROUTE : STATE ROAD 18
CALL ORDER : 460 CONTRACT ID : RS-26975-A COUNTI ES : BENTON
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 89 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0424007
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BID LONBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,536,425 19 100. 0000%
2 350918397 RIETH RILEY CONSTRUCTI ON $ 2,656, 714.50 104. 7424%
| (1) 35-1917625 | (2) 35 0918397 |
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001  RESURFACI NG ( NON-3R/ 4R STANDARDS)
| | |
0001 105- 06845 LUWP| 6666. 31000 6666. 31|  18570. 88000 18570. 88|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07038 10.000 MOS | 1712. 37000 17123. 70| 1229. 80000 12298. 00|
FIELD OFFI CE, A | | [
0003 110-01001 LUWP|  126821. 27000 126821.27|  81375. 56000 81375. 56|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-93741 12.000 EACH 537. 71000 6452. 52| 125. 00000 1500. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0005 203-90014 574.000 STA | 193. 46000 111046. 04| 152. 43000 87494. 82|
LI NEAR GRADI NG | | |
0006 301-07448 10389.000 TON | 12. 27000 127473. 03| 14. 53000 150952. 17|
COMPACTED AGGREGATE, NQO 53, BASE | | |
0007 303-07449 346.000 TON | 13. 70000 4740. 20| 17. 93000 6203. 78]
COMPACTED AGGREGATE, NO. 73 | | [
0008 304-07490 3616.000 TON | 57. 82000 209077. 12| 55. 93000 202242. 88
HVA PATCH NG TYPE B | | |
0009 304-07493 10018. 000 TON | 37. 26000 373270. 68| 39. 58000 396512. 44|
W DENING WTH HVA, TYPE B | | |
0010 306-08043 14976.000 SYS | 1. 86000 27855. 36| 2. 58000 38638. 08|
MLLING TRANSI TI ON | | |
0011 401-06264 LUVP| 3982. 27000 3982. 27 1585. 72000 1585. 72|
PROFI LOGRAPH, HVA | [ [
0012 401-07321 13027.000 TON | 31. 37000 408656. 99| 32. 72000 426243. 44|
QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0014 402-07451 8888.000 TON | 27. 46000 244064. 48| 32. 27000 286815. 76|
HVA, TYPE B, WEDGE AND LEVEL | | |
0015 404-05514 1796. 000 SYS | 2.71000 4867. 16| 2. 56000 4597. 76|
SEAL COAT, 5 | | |
0016 405-05517 43.220 TON | 311. 24000 13451. 79| 270. 34000 11684. 09

ASPHALT FOR PRI ME COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 24/ 03
PAGE : 460 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 891, 582. 75 ROUTE : STATE ROAD 18
CALL ORDER : 460 CONTRACT 1D : RS-26975-A COUNTI ES : BENTON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 0918397

I

| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et et et e e e e e e e e e e et e e e e e e e e e emeemeeeoo-
0017 406- 05520 104.750 TON | 241. 36000 25282. 46| 153. 08000 16035. 13|
ASPHALT FOR TACK COAT | | |
0018 601-01522 4.000 EACH 1866. 92000 7467. 68| 1500. 00000 6000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-06035 300.000 LFT | 6. 00000 1800. 00| 6. 60000 1980. 00|
GUARDRAI L, RESET | | |
0020 601-92948 1048.000 LFT | 3. 00000 3144. 00| 3. 00000 3144. 00|
GUARDRAI L, ADJUST HEl GHT [ [ [
0021 601-94689 16.000 EACH 2536. 77000 40588. 32| 2269. 28000 36308. 48|
GUARDRAI L END TREATMENT, OS | | [
0022 601-99105 150.000 LFT | 18. 00000 2700. 00| 11. 75000 1762. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0023 608- 04395 100. 000 TON | 53. 90000 5390. 00| 65. 11000 6511. 00|
AGGREGATE FOR SHOULDER DRAI NS | | |
0024 610-07487 1832.000 TON | 68. 13000 124814. 16| 62. 06000 113693. 92
HVA FOR APPROACHES, TYPE B | | |
0025 615- 06505 45.000 EACH| 685. 00000 30825. 00| 443. 36000 19951. 20|
MONUMENT, B | | [
0026 715-05049 50.000 LFT | 25. 72000 1286. 00| 28. 85000 1442. 50|
PIPE, TYPE 4, CIRCULAR 8 IN | | [
0027 715-05168 50.000 LFT | 25. 89000 1294. 50 34. 12000 1706. 00|
PIPE, TYPE 3, CIRCULAR 12 IN. | | |
0028 715-46000 4.000 EACH 245. 16000 980. 64] 161. 21000 644. 84]
Pl PE END SECTION, 12 IN, | | |
0029 801-03290 2.000 EACH 65. 00000 130. 00| 65. 00000 130. 00|
CONSTRUCTI ON SIGN, C | | |
0030 801-06203 10576.000 LFT | 0. 71000 7508. 96| 0. 53000 5605. 28]
TEMPORARY PAVEMENT MARKI NG, 4 | N. | | |
0031 801-06207 5723.000 LFT | 1. 32000 7554. 36 1. 04000 5951. 92
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
41N, | | |
0032 801- 06640 35.000 EACH 120. 00000 4200. 00| 120. 00000 4200. 00|
CONSTRUCTI ON SI GN, A | | |
0033 801-06775 LUMP|  14118.57000 14118.57|  81838. 73000 81838. 73|
MAI NTAI NIl NG TRAFFI C | | [
0034 808-03631 620.000 LFT | 2.10000 1302. 00| 2.10000 1302. 00|
LINE, EPOXY, SOLID, VHITE, 4 IN | | |
0035 808- 03632 198.000 LFT | 2. 10000 415. 80| 2. 10000 415. 80|
LINE, EPOXY, SOLID, YELLOW 4 IN. | | |
0036 808- 04896 100.000 LFT | 2. 10000 210. 00| 2.10000 210. 00|

LINE, EPOXY, BROKEN, YELLOW 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 460 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 891, 582. 75 ROUTE : STATE ROAD 18
CALL ORDER : 460 CONTRACT 1D : RS-26975-A COUNTI ES : BENTON
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-0918397

I

| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e
0037 808-06703 109532. 000 LFT | 0. 23000 25192. 36| 0. 22000 24097. 04|

LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0038 808- 75067 17.000 LFT 8. 25000 140. 25| 8. 25000 140. 25|

I
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 24 IN [ [ [

0039 808- 75240 11672.000 LFT | 0. 23000 2684. 56| 0. 23000 2684. 56|
LI NE, THERVOPLASTIC, BROKEN, YELLOW 4 | | |
IN I I I

0040 808- 75245 34346.000 LFT | 0. 23000 7899. 58] 0. 23000 7899. 58]
LINE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. | |

0041 808- 75297 116.000 LFT 4. 50000 522. 00| 4. 50000 522. 00|

STOP LINE, 24 IN | |
0042 808- 75320 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00|

PAVEMVENT MESSAGE MARKI NGS, [ [ I
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
I
|

|
I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
I
|

0043 808- 75340 4.000 EACH 320. 00000 1280. 00 320. 00000 1280. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD, RXR | [ [
0044 808- 75996 977.000 EACH 4. 95000 4836. 15| 4. 95000 4836. 15|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0045 401-07371 18916. 000 TON | 27. 87000 527188. 92| 30. 64000 579586. 24|
QC/ QA HVA, 2, 64, | NTERVEDI ATE, 12.5 nm | | |
SECTI ON TOTALS [ $ 2,536, 425. 19 $ 2,656, 714. 50|
------------------------------------------ e m e e e e e e e e e e e e e e m e e e e m e m e m e e m e m o m i md m m o m e m e e e m e mmmm e

CONTRACT TOTALS [ $ 2,536, 425. 19| $ 2,656, 714. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/
PAGE : 470 -1

03

ENG NEER S ESTI MATE: $ 2, 200, 796. 33 ROUTE : 218
CALL ORDER : 470 CONTRACT ID : RS-26981-A COUNTI ES : ADANVB VELLS
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/14/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 3801003
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1145884 L 1 C A CONSTRUCTI ON $ 1,338,589.47 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $ 1,411,508. 85 105. 4474%
3 351139301 E & B PAVING |NC. $ 1,647, 681.72 123. 0908%
| (1) 35- 1145884 | (2) 35 1065659 | (3) 35-1139301
[L 1 CA CONSTRUCTI ON | BROOKS CONSTRUCTI ON |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e o e e et et et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
SECTI ON 0001  ASPHALT RESURFACE
[ I I
0001 105-06845 LUWP| 4500. 00000 4500. 00| 1780. 00000 1780.00]  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 M5 | 1600. 00000 12800. 00| 1501. 00000 12008. 00| 1500. 00000 12000. 00
FI ELD OFFI CE, B | | |
0003 110-01001 LUMP|  67000. 00000 67000. 00|  70000. 00000 70000. 00|  82000. 00000 82000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02264 1.000 EACH 3000. 00000 3000. 00| 1750. 00000 1750. 00| 1820. 00000 1820. 00
TREE, 42 IN, REMOVE | | [
0005 202-93741 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 150. 00000 600. 00
GUARD RAI L END TREATMENT, REMOVE | [ [
0006 203-02080 11.000 M LE| 2110. 54000 23215. 94| 2409. 41000 26503. 51| 4000. 00000 44000. 00
LI NEAR GRADI NG | | [
0007 205-06937 65208.000 LFT | 0. 39000 25431. 12| 0. 90000 58687. 20| 0. 75000 48906. 00
TEMPORARY SI LT FENCE | | |
0008 301-07448 6550. 000 TON | 7.00000 45850. 00| 11. 71000 76700. 50| 18. 00000 117900. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0009 303-04075 10100. 000 TON | 9. 33000 94233. 00| 14. 00000 141400. 00| 10. 00000 101000. 00
COVPACTED AGGREGATE, O, 73 | | [
0010 304-07490 2479.000 TON | 39. 59000 98143. 61| 48. 49000 120206. 71 51. 00000 126429. 00
HVA PATCH NG, TYPE B | | |
0011 304-07493 5050. 000 TON | 26. 21000 132360. 50| 22. 00000 111100. 00| 30. 00000 151500. 00
W DENI NG WTH HVA, TYPE B | | |
0012 305-98794 830.000 TON | 5. 00000 4150. 00| 5. 00000 4150. 00| 5. 00000 4150. 00
COVPACTED AGGREGATE FOR PATCHING, 0, 53 | | |
0013 306-08033 83189. 000 SYS | 0. 42000 34939. 38| 0. 39000 32443. 71 0. 45000 37435. 05
M LLING ASPHALT, 1 IN. | | |
0014 401-06264 LUWP| 2800. 00000 2800. 00| 3300. 00000 3300. 00| 4000. 00000 4000. 00

PROFI LOGRAPH, HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 470 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 200, 796. 33 ROUTE : 218
CALL ORDER : 470 CONTRACT ID : RS-26981-A COUNTI ES : ADANVB VELLS
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1145884 | (2) 35 1065659 | (3) 35-1139301
[L 1 C A CONSTRUCTI ON | BROOKS CONSTRUCTI ON |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e meemeemeeoo-
0015 401-07321 12415.000 TON | 25. 00000 310375. 00| 26. 00000 322790. 00| 26. 00000 322790. 00
QC/ QA HWVA, 2, 64, SURFACE, 9.5 nm | | |
0016 401-07371 12020.000 TON | 24. 00000 288480. 00| 24. 00000 288480. 00| 28. 00000 336560. 00
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0017 406- 05520 55.000 TON | 150. 00000 8250. 00| 150. 00000 8250. 00| 50. 00000 2750. 00
ASPHALT FOR TACK COAT [ | |
0018 601-94689 4.000 EACH 1950. 00000 7800. 00| 1950. 00000 7800. 00| 2815. 23000 11260. 92
GUARDRAI L END TREATMENT, CS | | |
0019 601-97774 1.000 EACH 950. 00000 950. 00| 950. 00000 950. 00| 950. 00000 950. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | |
0020 610-07486 730.000 TON | 48. 53000 35426. 90| 52. 59000 38390. 70| 70. 00000 51100. 00
HVA FOR APPROACHES, TYPE A | | |
0021 615-06520 13.000 EACH 150. 00000 1950. 00| 288. 28000 3747. 64 100. 00000 1300. 00
MONUVENT, RE-ESTABLI SH | | |
0022 616-02320 1230.000 SYS | 2. 75000 3382. 50| 1. 44000 1771. 20| 0. 80000 984. 00
GEOTEXTI LES | |
0023 616- 06405 1230.000 TON | 12. 00000 14760. 00| 23. 00000 28290. 00| 20. 00000 24600. 00
Rl PRAP, REVETMENT | | |
0024 621-01004 1.000 EACH 775. 00000 775. 00| 775. 00000 775. 00| 775. 00000 775. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621-06545 2.400 TON | 549. 00000 1317. 60| 549. 00000 1317. 60| 549. 00000 1317. 60
FERTI LI ZER | | |
0026 621-06553 1020. 000 LBS | 2. 89000 2947. 80| 2. 89000 2947. 80| 2..89000 2947. 80
SEED M XTURE, R | | |
0027 621-06565 12.000 TON | 419. 00000 5028. 00| 419. 00000 5028. 00| 419. 00000 5028. 00
MULCH NG MATERI AL | | |
0028 801-06203 8150. 000 LFT | 0. 30000 2445. 00| 0.01000 81. 50| 0. 25000 2037. 50
TEMPORARY PAVEMENT MARKING 4 IN | |
0029 801-06207 2950. 000 LFT | 0. 70000 2065. 00| 0. 72000 2124. 00| 0. 75000 2212. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N, | | |
0030 801- 06640 27.000 EACH 75. 00000 2025. 00| 90. 00000 2430. 00| 85. 00000 2295. 00
CONSTRUCTI ON SIGN, A | | |
0031 801-06775 LUMP|  80000. 00000 80000. 00|  22368. 67000 22368.67| 103540. 00000 103540. 00
MAI NTAI NI NG TRAFFI C | | |
0032 802-91122 7.000 EACH 175. 00000 1225. 00| 200. 00000 1400. 00| 300. 00000 2100. 00
SIGN, GROUND MOUNTED, RESET | | |
0033 808-06712 5550.000 LFT | 0. 09000 499. 50| 0. 09000 499. 50| 0. 30000 1665. 00
I

LI NE, PAINT, BROKEN, YELLOW 4 IN. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/03
PAGE : 470 -3

ENG NEER S ESTI MATE: $ 2, 200, 796. 33 ROUTE : 218
CALL ORDER : 470 CONTRACT ID : RS-26981-A COUNTI ES : ADANVB VELLS
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1145884 | (2) 351065659 | (3) 35-1139301
[L 1 C A CONSTRUCTI ON | BROOKS CONSTRUCTI ON |E & B PAVING | NC.
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e meemeeoeaooo-
0034 808-06713 56900. 000 LFT | 0. 09000 5121. 00| 0. 09000 5121. 00| 0. 30000 17070. 00
LINE, PAINT, SOLID, VHITE, 4 IN | | [
0035 808-06714 8610. 000 LFT | 0. 09000 774. 90| 0. 09000 774. 90| 0. 09000 774. 90
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0036 808- 75297 50.000 LFT | 7. 85000 392. 50| 7. 85000 392. 50| 7.85000 392. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | [
0038 306-08034 3811.000 SYS | 1. 12000 4268. 32 0. 01000 38. 11| 0. 45000 1714. 95
MLLING ASPHALT, 1 1/2 IN | | |
0039 402-07451 162.000 TON | 57. 45000 9306. 90| 31. 55000 5111. 10| 48. 00000 7776. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
SECTI ON TOTALS | $ 1,338,589.47| $ 1,411, 508. 85| $ 1,647,681.72
------------------------------------------ S B
CONTRACT TOTALS | $ 1,338, 589.47| $ 1,411, 508. 85| $ 1,647,681.72




ENG NEER S ESTI MATE: $ 3,585, 101. 76

CALL ORDER
LETTI NG DATE :

480
CONTRACT DESCRI PTI ON :
SET-ASI DE :

VENDOR RANKI NG :

11/18/03 10: 00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :
CONTRACT TI ME :

ROUTE :
RS-27019-A COUNTI ES :
VI NCENNES Di STRI CT
11/ 15/ 04 CQVPLETI ON DATE

PRQJECT( S)

62
CRAWFORD

3262011

DATE :
PAGE :

11/ 24/ 03
480 -1

100. 0000%

1 35-2040801

GOHVANN ASPHALT & CONSTRUCTI ON,

$ 2,931, 000. 00

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06845

CONSTRUCTI ON ENG NEERI NG
0002 105-07038

FIELD CFFICE, A
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370

CLEARI NG RI GHT OF WAY

15. 000

0005 202-02241 304. 000
GUARDRAI L, REMOVE
0006 202-93741 18. 000

GUARD RAI L END TREATMENT, REMOVE
0007 203-02376

| (1) 35- 2040801 [
| GOHVANN ASPHALT & CONSTR., ||

I
| UNIT PRICE

EXCAVATI ON COMMON, FOR DI TCH GRADI NG |

0008 205-06932 2690. 000
TEMPORARY CHECK DAM STRAW BALES

0009 211-07454 493. 000
STRUCTURE BACKFI LL

0010 303-07449 3370. 000
COVPACTED AGGREGATE, NO 73

0011 304-07490 1200. 000
HVA PATCH NG TYPE B

0012 304-07493 15900. 000
WDEN NG WTH HVA, TYPE B

0013 306-08033 184900. 000
M LLING ASPHALT, 1 IN

0014 401-06264
PRCOFI LOGRAPH, HVA

0015 401-07321 18250. 000

QC/ QA HWA, 2, 64, SURFACE, 9.5 mm

I
ANOUNT|

|
AIvtlJNT|

UNIT PRI CE

UNIT PRI CE

_____ e O
I I
LUMVP| 4000. 00000 4000. 00|
MOS |I 1300. 00000 19500. 00|I
LU\/Pll 145000. 00000 145000. oo||
LU\/Pll 37000. 00000 37000. oo||
LFT |I 4.50000 1368. 00||
EACH|| 150. 00000 2700. ooI
LLNP{ 94000. 00000 94000. ool
LFT | 3. 10000 8339.00I
I| 36. 00000 17748. oo||
TON |I 14. 00000 47180. oo}
TON |I 80. 00000 96000. 00|I
TON I| 26. 00000 413400. oo||
I 0. 20000 36980. ooI
LUVP|| 10000. 00000 10000. oo||
TON I 31. 00000 565750. oo||



ENG NEER S ESTI MATE: $ 3,585, 101. 76
CALL CRDER : 480
LETTI NG DATE : 11/18/03 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

RS-27019-A

VI NCENNES DI STRI CT

DATE : 11/24/03
PAGE : 480 -2

RQUTE : 62
COUNTI ES : CRAWCORD

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0016 401-07371 27100.000 TON |

QC/ QA- HVA, 2, 64, | NTERMEDI ATE, 12.5 nm |

HVA, TYPE B, WEDGE AND LEVEL

0017 402-07451 100. 000 TON |

I
0018 405-05517 52.000 TON |

ASPHALT FOR PRI VE COAT

I
0019 406-05520 125.000 TON |

ASPHALT FOR TACK COAT
GUARDRAI L TRANSI TION TYPE TGB

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 3

GUARDRAIL, THRIE BEAM 6 FT. 3 IN.

0020 601-01522 20. 000 EACH

0021 601-01846 11. 000 EACH

|
0022 601-04150 213.000 LFT |
I
I

SPACI NG

0023 601-06038 2.000 EACH
GUARDRAI L END TREATMENT, 11 [

0024 601-92948 1863. 000 LFT |
GUARDRAI L, ADJUST HEI GHT

0025 601-94689 21.000 EACH
GUARDRAI L END TREATMENT, G5

0026 601-95300 4.000 EACH
CONNECTOR, A S [

0027 601-99105 2013.000 LFT |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG

0028 610-07487 1535. 000 TON |
HVA FCR APPROACHES, TYPE B

0029 615-06527 1.000 EACH
MONUMENT, SECTI ON CORNER

0030 616-02320 2300. 000 SYS |
GEOTEXTI LES |

0031 616-06405 1850. 000 TON |

RI PRAP, REVETMENT

MOBI LI ZATI ON AND DEMOBI LI ZATI O\I FOR
SEEDI NG

0033 621-06559
MULCHED SEEDI NG, R
0034 621-06567 1.100 M5

WATER

0032 621-01004 2.000 EACH

I
260.000 SYS

| (1) 35-2040801
| GOHVANN ASPHALT & CONSTR ,

UN'T PR CE

813000.

3550.

3300.

80.

12.

40.

595.

22.

650.

. 00000
. 00000
. 00000
. 00000
. 00000

. 00000

. 00000

00000

. 85000

00000

00000

50000

00000
00000

. 50000

00000

00000

. 80000

. 00000

I
AMOUNT|

4000.
14300.
21250.
28700.

22000.

17040.

7100.
5309.
69300.
320.
25162.
61400.
595.
3450.
40700.

1300.

1508.

1.

00
00|

00

00|

10

UNIT PRI CE

I
|
AMOUNT|  UNIT PRI CE AMOUNT



BARRI CADE,

Ir-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 480 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 585, 101. 76 ROUTE : 62
CALL ORDER : 480 CONTRACT ID : RS-27019-A COUNTI ES : CRAWFORD
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 2040801 | |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e e e e e et e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0035 621-06574 275.000 SYS | 6. 55000 1801. 25| |
SCODDI NG | [
0036 714-02677 124.000 LFT | 350. 00000 43400. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 4 FT. X 4 FT. | | [
0037 715-05119 132.000 LFT | 115. 00000 15180. 00| |
PIPE, TYPE 1, CRCULAR 15 IN | | |
0038 715-05121 136.000 LFT | 100. 00000 13600. 00| |
PIPE, TYPE 1, CIRCULAR 18 IN. | | |
0039 715-05123 50.000 LFT | 140. 00000 7000. 00| |
PIPE, TYPE 1, CRCULAR 24 IN | | |
0040 715-05171 46.000 LFT | 48. 00000 2208. 00| [
PIPE, TYPE 3, C/RCULAR 18 IN | | |
0041 715-05595 10.000 LFT | 95. 00000 950. 00| |
Pl PE EXTENSI ON, Cl ROULAR 15 IN. | | |
0042 715-05596 12.000 LFT | 100. 00000 1200. 00| |
Pl PE EXTENSI ON, O RCULAR, 18 I N [ | [
0043 715- 05597 18.000 LFT | 110. 00000 1980. 00| |
Pl PE EXTENSI ON, CI ROULAR 24 IN. | | |
0044 715- 46005 7.000 EACH 270. 00000 1890. 00| |
Pl PE END SECTION, 15 IN. | | |
0045 715-46010 10. 000 EACH 290. 00000 2900. 00| [
Pl PE END SECTI ON, 18 IN. | | |
0046 715- 46020 4.000 EACH 325. 00000 1300. 00| |
Pl PE END SECTI ON, 24 IN. | | |
0047 718-52610 19.000 CYS | 70. 00000 1330. 00| |
AGGREGATE FOR UNDERDRAI NS | | [
0048 801-04308 2.000 EACH 195. 00000 390. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0049 801-06203 15750. 000 LFT | 0. 37000 5827. 50| |
TEMPORARY PAVEMENT MARKING, 4 I N | | |
0050 801- 06207 7875.000 LFT | 1. 00000 7875. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. [ [ [
0051 801- 06625 19. 000 EACH 80. 00000 1520. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ | |
0052 801- 06640 67.000 EACH 135. 00000 9045. 00| |
CONSTRUCTI ON SIGN, A | [ |
0053 801-06775 LUMP|  92790. 60000 92790. 60| |
MAI NTAI NI NG TRAFFI C | | |
0054 801-07118 72.000 LFT | 16. 70000 1202. 40| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03

PAGE : 480 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,585, 101. 76 RQUTE : 62
CALL CRDER : 480 CONTRACT 1D : RS-27019-A COUNTI ES : CRAWCORD
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET-ASI DE :

| (1) 35 2040801 | |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO / | TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TRANSVERSE NMARKI NGS, THERMOPLASTI C,
STCP LINE, 24 IN

------------------------------------------ o m m m n ettt e e e e e e e e e e e e e e e e
0055 808-06712 3420.000 LFT | 0. 08000 273. 60|
LI NE, PAINT, BROKEN, YELLOW 4 IN. | |
0056 808-06713 159080. 000 LFT | 0. 08000 12726. 40|
LINE, PAINT, SOLID, WVHTE, 4 IN. | |
0057 808-06714 144550. 000 LFT | 0. 08000 11564. 00|
LI NE, PAINT, SQLID, YELLOW 4 IN. | |
0058 808- 75297 91.000 LFT | 10. 00000 910. 00|
I
I

0059 808- 75996 1601.000 EACH| 6. 60000 10566. 60|
SNOAPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

0060 808- 75998 1974.000 EACH 16. 50000 32571. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |

0061 306-08043 7770.000 SYS 1. 75000 13597. 50|

|
M LLING TRANSI TI ON |
|

I
SECTI ON TOTALS $ 2,931, 000. 00

CONTRACT TOTALS | $ 2,931, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/03
PAGE : 490 -1

ENG NEER S ESTI MATE: $ 1, 875, 734. 18 ROUTE : 231
CALL ORDER : 490 CONTRACT ID : RS-27021-A COUNTI ES : GREENE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4328009
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 351357381 O MARA, DAVE CONTRACTCR $ 1,537,234.80 100. 0000%
2 351418333 ROGERS GROUP, | NC. $ 1,693, 078.75 110. 1379%
| (1) 35 1357381 | (2) 35-1418333 [
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105-06845 LUMP| 3750. 00000 3750. 00| 8000. 00000 8000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 11.000 MOS | 1000. 00000 11000. 00| 1000. 00000 11000. 00|
FIELD OFFI CE, B | | [
0003 110-01001 LUMP|  33500. 00000 33500. 00|  53400. 00000 53400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02241 60.000 LFT | 3. 50000 210. 00| 3. 30000 198. 00|
GUARDRAI L, REMOVE | | [
0005 202-02278 344.000 LFT | 8. 00000 2752. 00| 9. 00000 3096. 00|
CURB, CONCRETE, REMOVE | | |
0006 202-02676 2500.000 TON | 1. 70000 4250. 00| 1. 80000 4500. 00|
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL [ | [
0007 202-52710 105.000 SYS | 15. 00000 1575. 00| 9. 70000 1018. 50|
S| DEWALK, CONCRETE, REMOVE | | |
0008 202-93741 9.000 EACH 250. 00000 2250. 00| 155. 00000 1395. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0009 211-07454 16.000 CYS | 22. 50000 360. 00| 52. 00000 832. 00|
STRUCTURE BACKFI LL | | |
0010 303-07449 2700.000 TON | 16. 00000 43200. 00 16. 25000 43875. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0011 304-07490 1100.000 TON | 85. 00000 93500. 00| 102. 00000 112200. 00|
HVA PATCH NG TYPE B [ | [
0012 306-08033 115700. 000 SYS | 0. 25000 28925. 00| 0. 34000 39338. 00|
M LLING ASPHALT, 1 IN. | | |
0013 401-06264 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500. 00|
PROFI LOGRAPH, HVA | | |
0014 401-07321 10300. 000 TON | 30. 50000 314150. 00| 30. 75000 316725. 00|

QC/ QA HMA, 2, 64, SURFACE, 9.5 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 490 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 875, 734. 18 ROUTE : 231
CALL ORDER : 490 CONTRACT ID : RS-27021-A COUNTI ES : GREENE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35 1357381 | (2) 35-1418333 |
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e memmeeemo-
0015 401-07390 19200. 000 TON | 27. 00000 518400. 00| 29. 00000 556800. 00|
QU QA HVA, 2, 64, |NTERVEDI ATE, 19.0 mm | | |
0016 402-07451 2525.000 TON | 30. 50000 77012. 50 38. 50000 97212. 50
HVA, TYPE B, WEDGE AND LEVEL | | |
0017 405-05517 36.000 TON | 265. 00000 9540. 00| 300. 00000 10800. 00|
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 65.000 TON | 175. 00000 11375. 00| 180. 00000 11700. 00|
ASPHALT FOR TACK COAT | | |
0019 601-01740 4.000 EACH 2000. 00000 8000. 00| 1925. 00000 7700. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0020 601-06035 210.000 LFT | 6. 50000 1365. 00) 6. 00000 1260. 00|
GUARDRAI L, RESET | | |
0021 601-93346 1.000 EACH 85. 00000 85. 00| 76. 50000 76. 50)|
GUARD RAI L CONNECTCR, AS | | [
0022 601-94689 6.000 EACH 2575. 00000 15450. 00| 2400. 00000 14400. 00|
GUARDRAI L END TREATMENT, CS | | |
0023 604- 06069 130.000 SYS | 30. 00000 3900. 00| 145. 00000 18850. 00|
CURB RAMP, CONCRETE | | |
0024 604-06070 15.000 SYS | 90. 00000 1350. 00| 76. 50000 1147. 50|
SI DEWALK, CONCRETE | | |
0025 610-07487 1900. 000 TON | 56. 00000 106400. 00| 64. 00000 121600. 00
HVA FOR APPROACHES, TYPE B | | |
0026 611-95023 4.000 EACH 75. 00000 300. 00| 128. 00000 512. 00|
MAI LBOX ASSEMBLY, RESET | | |
0027 612-04315 110.000 TON | 825. 00000 90750. 00| 780. 00000 85800. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0028 612-60410 2175.000 EACH| 7.00000 15225. 00| 6. 65000 14463. 75|
DRI LLED HOLE FOR UNDERSEAL | | |
0029 616-02320 300.000 SYS | 1. 25000 375. 00| 3. 10000 930. 00|
GEOTEXTI LES | | |
0030 616-06405 6.000 TON | 35. 00000 210. 00| 76. 50000 459. 00|
Rl PRAP, REVETNMENT | | |
0031 702-90915 1.000 CYS | 185. 00000 185. 00| 615. 00000 615. 00|
CONCRETE, A | | |
0032 718-52610 36.000 CYS | 55. 00000 1980. 00| 105. 00000 3780. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0033 720- 44000 6.000 EACH 350. 00000 2100. 00| 615. 00000 3690. 00|
CASTING ADJUST TO GRADE | | |
0034 801-06203 4390.000 LFT | 0. 50000 2195. 00| 0. 33000 1448. 70|

TEMPORARY PAVEMENT MARKING 4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 490 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1,875, 734. 18 ROUTE : 231
CALL ORDER : 490 CONTRACT ID : RS-27021-A COUNTI ES : GREENE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35 1357381 | (2) 35-1418333 |
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e e e e e e e e e e e e e et e e e e e e e e e memmee e
0035 801-06207 4390.000 LFT | 0. 70000 3073. 00| 0. 55000 2414. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN I I I
0036 801-06640 38.000 EACH 85. 00000 3230. 00| 100. 00000 3800. 00|
CONSTRUCTI ON SI GN, A | | |
0037 801-06775 LUMP|  75000. 00000 75000.00|  80000. 00000 80000. 00|
MAI NTAI NI NG TRAFFI C | | |
0038 808-06703 200.000 LFT | 0. 90000 180. 00| 0. 85000 170. 00|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN.| | |
0039 808-06712 7700.000 LFT | 0. 08000 616. 00| 0. 08000 616. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0040 808-06713 87820.000 LFT | 0. 08000 7025. 60| 0. 08000 7025. 60|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0041 808-06714 37000.000 LFT | 0. 08000 2960. 00| 0. 08000 2960. 00|
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0042 808- 75245 288.000 LFT | 0. 90000 259. 20| 0. 90000 259. 20|
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
I'N. I I
0043 808- 75297 60.000 LFT | 5. 50000 330. 00| 5. 15000 309. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
STOP LINE, 24 IN. | |

0044 808- 75300 110.000 LFT | 1. 85000 203. 50| 1. 70000 187. 00
TRANSVERSE MARKI NGS, THERMPLASTI C, | |
CROSSVALK LINE, 6 IN. | |

0045 808- 75320 2.000 EACH 75. 00000 150. 00| 70. 50000 141. 00
PAVEMENT NMESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROV |

0046 808- 75325 2.000 EACH 100. 00000 200. 00

LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 |
I'N |

|
| 95. 00000 190. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0047 808- 75340 2.000 EACH 400. 00000 800. 00| 380. 00000 760. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD, RXR | |
0048 808- 75996 780. 000 EACH 6. 50000 5070. 00| 4. 75000 3705. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [
0049 808- 75998 780. 000 EACH 18. 00000 14040. 00| 17. 75000 13845. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER |
0050 808-97323 432.000 LFT | 4.00000 1728. 00| 3. 85000 1663. 20
I
I



| NDI ANA DEPARTMVENT COF TRANSPORTATI ON DATE : 11/24/03
PAGE : 490 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,875, 734. 18 ROUTE : 231
CALL ORDER : 490 CONTRACT ID : RS-27021-A COUNTI ES : GREENE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 351418333 |
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e m o e e et et et e e e e e e e e e e e e e e e e e e e e e meeoeaooo-
0051 306-08034 8240.000 SYS | 0. 50000 4120. 00| 0. 67000 5520. 80|
MLLING ASPHALT, 1 1/2 IN | | |
0052 306-08043 10700. 000 SYS | 0. 90000 9630. 00| 1. 70000 18190. 00|
MLLING TRANSI TI ON | | |
SECTI ON TOTALS | $ 1,537, 234. 80| $ 1,693, 078. 75|
------------------------------------------ o m m et m e n o e e e e e et e e e e e e e e et e e e e e e e e e eemeeoeeooo-

CONTRACT TOTALS | $ 1,537, 234. 80| $ 1,693,078. 75|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 500 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 326, 043. 72 RQUTE : 41
CALL CRDER : 500 CONTRACT ID : RS-27029-A COUNTI ES : PARKE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0372036
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 352126716 WABASH VALLEY ASPHALT CQO LLC. $ 2,431,487.27 100. 0000%
| (1) 352126716 [ |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e o m o e e et e e et e e e o e o e e e e e e e e e e e e e e eemee—eeooo-

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 1207. 42000 1207. 42

| |

CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 10.000 M5 | 1128. 75000 11287. 50| [
FIELD OFFICE, B | [ [
0003 110-01001 LUMP|  102500. 00000 102500. 00| |
MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | [
0004 202-93741 45.000 EACH 245. 83000 11062. 35| [
GUARD RAI L END TREATMENT, REMOVE | | [
0005 301-07448 3227.000 TON | 22. 24000 71768. 48| |
COVPACTED AGGREGATE, NO. 53, BASE | | [
0006 303-07449 3587.000 TON | 15. 10000 54163. 70| |
COVPACTED AGGREGATE, NO 73 | | [
0007 304-07490 422.000 TON | 135. 44000 57155. 68| |
HVA PATCH NG TYPE B [ | [
0008 304-07509 1594. 000 TON | 59. 93000 95528. 42| [
WDEN NG WTH QO QA-HVA, 3, 64, BASE, | | [
25 mm | | |
0009 306- 08033 130882. 000 SYS | 0. 77000 100779. 14| [
M LLI NG, ASPHALT, 1 IN. | [ [
0010 401- 06264 LUMP|  21648. 27000 21648. 27 [
PROFI LOGRAPH, HVA | | [
0011 401-07328 12354. 000 TON | 44. 72000 552470. 88 [
QM HVA, 3, 70, SURFACE, 9.5 mm [ | [

0012 401-07395 2532.000 TON | 37. 60000 95203. 20| |
QM HVA, 1, 70, | NTERMEDI ATE, 19.0 nm | | |

0013 401-07398 17504. 000 TON | 40. 27000 704886. 08| [
QA HVA, 3, 70, | NTERMEDI ATE, 19.0 nm | [ [

0014 402-07451 1166.000 TON | 48. 04000 56014. 64| [
HVA, TYPE B, WEDGE AND LEVEL | | [
0015 404- 05511 21252.000 SYS | 0. 63000 13388. 76| [
I

SEAL COAT, 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 500 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 326, 043. 72 ROUTE : 41
CALL ORDER : 500 CONTRACT I D : RS-27029-A COUNTI ES : PARKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0016 405-05517 14.000 TON | 417. 01000 5838. 14| |
ASPHALT FOR PRI ME COAT | | |
0017 406- 05520 94.000 TON | 197. 40000 18555. 60| |
ASPHALT FOR TACK COAT | | |
0018 601-92948 5510.000 LFT | 2. 21000 12177. 10| |
GUARDRAI L, ADJUST HEI GHT | | [
0019 601-94689 45.000 EACH 2215. 00000 99675. 00| |
GUARDRAI L END TREATMENT, OS | [ [
0020 601-99105 100.000 LFT | 12. 60000 1260. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0021 608-04395 10.000 TON | 247. 57000 2475. 70| |
AGGREGATE FOR SHOULDER DRAI NS | | |
0022 610- 05527 894.000 TON | 111. 37000 99564. 78] [
HVA FOR APPROACHES | | |
0023 612-04315 130.000 TON | 803. 25000 104422. 50| |
ASPHALT MATERI AL FOR UNDERSEAL | [ |
0024 612-60410 2160. 000 EACH| 6. 83000 14752. 80| |
DRI LLED HOLE FOR UNDERSEAL | | [
0025 615- 06505 5.000 EACH 929. 25000 4646. 25| |
MONUMENT, B | | |
0026 615-06525 8.000 EACH 456. 90000 3655. 20| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | |
0027 801-06203 5232.000 LFT | 1. 39000 7272. 48] |
TEMPORARY PAVEMENT MARKING 4 IN | |
0028 801-06207 5232.000 LFT | 1. 39000 7272. 48| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N, | | |
0029 801-06577 186.000 LFT | 11. 03000 2051. 58| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. [ [ [
0030 801-06640 28.000 EACH| 1. 02900 28. 81| |
CONSTRUCTI ON SIGN, A | | |
0031 801-06775 LUMP|  39329. 02000 39329. 02| |
MAI NTAI NI NG TRAFFI C | | |
0032 808-03631 621.000 LFT | 1. 72000 1068. 12| |
LINE, EPOXY, SOLID, VH TE, 4 IN | | |
0033 808- 03632 621.000 LFT | 1. 72000 1068. 12| |
LINE, EPOXY, SOLID, YELLOW 4 IN. [ | [
0034 808- 04896 160.000 LFT | 1. 72000 275. 20| |
LINE, EPOXY, BROKEN, YELLOW 4 IN. | | |
0035 808-06703 114013.000 LFT | 0. 24000 27363. 12| |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 326, 043. 72
CALL CRDER : 500

CONTRACT ID : RS-27029-A
LETTI NG DATE : 11/18/03 10:00 AM :

DI STRI CT

SET-ASI DE :

CRAWFCRDSVI LLE DI STRI CT

DATE : 11/24/03
PAGE : 500 -3

RQUTE : 41
COUNTI ES : PARKE

| (1) 35-2126716 |
| WABASH VALLEY ASPHALT CO. LL|
LINE NO/ | TEM CODE / ALT

I I
QUANTI TY | UNIT PRICE AMOUNT|

| TEM DESCRI PTI ON UNIT PRICE AVMOUNT|  UNIT PRI CE ANOUNT

------------------------------------------ o m o m o e n o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeoo--
0036 808- 75240 6150. 000 LFT | 0. 24000 1476. 00 |
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN. I I [
0037 808- 75245 78398.000 LFT | 0. 24000 18815. 52| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN. I I I
0038 808-75297 186. 000 LFT | 5. 78000 1075. 08| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0039 808- 75996 1245.000 EACH 6. 67000 8304. 15| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 2,431,487.27 |

------------------------------------------ o m m e ot o e e ot m e et e e m e e o e e e et e e e e e e e e oo eeemeeeoo--

$ 2,431,487.27|




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/24/03
PAGE : 510 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 695, 346. 53 ROUTE : 14
CALL ORDER : 510 CONTRACT I D : RS-27058-A COUNTI ES : WH TLEY
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/01/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3492004
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35 1065659 BROCKS CONSTRUCTI ON $ 1,245,008.55 100. 0000%
2 351139301 E & B PAVING INC $ 1,275, 854. 69 102. 4775%
3 351185040 NI BLOCK EXCAVATI NG, | NC. $ 1,459,297.85 117. 2118%
| (1) 351065659 | (2) 351139301 | (3) 35-1185040
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. | N BLOCK EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m et o e e e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07039 6.000 MOS | 1000. 00000 6000. 00| 1275. 00000 7650. 00| 2000. 00000 12000. 00
FI ELD OFFI CE, B | | |
0002 110-01001 LUMP|  56250. 00000 56250. 00|  63000. 00000 63000. 00|  36500. 00000 36500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202-02241 495.000 LFT | 3.00000 1485. 00| 3. 00000 1485. 00| 3. 00000 1485. 00
GUARDRAI L, REMOVE | | [
0004 202-02278 233.000 LFT | 11. 50000 2679. 50| 5. 78000 1346. 74| 5. 25000 1223. 25
CURB, CONCRETE, REMOVE | | [
0005 202-02676 400.000 TON | 5. 70000 2280. 00| 2. 75000 1100. 00| 5. 00000 2000. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | [
MATER! AL | | |
0006 202-93741 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 155. 00000 620. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0007 303-01180 1399.000 TON | 4. 00000 5596. 00| 8. 00000 11192. 00| 40. 00000 55960. 00
COMPACTED AGGREGATE, NO. 53 , FOR | | |
PATCH NG | [ |
0008 303-07449 5790. 000 TON | 1. 00000 5790. 00| 5. 00000 28950. 00| 12. 00000 69480. 00
COVPACTED AGGREGATE, NO 73 | | |
0009 304-07490 4195.000 TON | 42. 60000 178707. 00| 44. 00000 184580. 00| 60. 00000 251700. 00
HVA PATCH NG TYPE B | | |
0010 304-07493 60.000 TON | 42. 60000 2556. 00| 84. 00000 5040. 00| 110. 00000 6600. 00
W DENI NG WTH HVA, TYPE B [ | [
0011 306-08034 116474.000 SYS | 1. 50000 174711. 00 0. 50000 58237. 00| 0. 50000 58237. 00
MLLING ASPHALT, 1 1/2 IN. | | |
0012 401-06264 LUWP| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | [
0013 401-07321 10239. 000 TON | 29. 35000 300514. 65| 32. 00000 327648. 00| 30. 00000 307170. 00

QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 510 -2
TABULATI ON CF BI DS

SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

ENG NEER S ESTIMATE: $ 1, 695, 346. 53 ROUTE : 14
CALL ORDER : 510 CONTRACT 1D : RS-27058-A COUNTI ES : WH TLEY
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 35 1139301 | (3) 35-1185040
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | Nl BLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeoo-
0014 401-07371 13652.000 TON | 26. 55000 362460. 60| 26.00000 354952. 00| 29. 00000 395908. 00
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0015 402-07451 789.540 TON | 30. 90000 24396. 79| 34. 00000 26844. 36| 30. 00000 23686. 20
HVA, TYPE B, WEDGE AND LEVEL | | |
0016 406- 05520 63.150 TON | 1. 00000 63. 15| 100. 00000 6315. 00| 100. 00000 6315. 00
ASPHALT FOR TACK COAT | |
0017 601-94689 4.000 EACH 1950. 00000 7800. 00| 2958. 99000 11835. 96| 3500. 00000 14000. 00
GUARDRAI L END TREATMENT, S | | |
0018 601-99105 405.000 LFT | 9. 00000 3645. 00| 9. 00000 3645. 00| 9. 00000 3645. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0019 605-06120 233.000 LFT | 17. 50000 4077. 50| 38. 78000 9035. 74| 15. 00000 3495. 00
CURB, CONCRETE | | [
0020 605-94811 3.000 EACH 310. 00000 930. 00| 380. 63000 1141. 89| 350. 00000 1050. 00
CURB TURNOUT | | [
0021 610-07487 1106. 000 TON | 42. 60000 47115. 60| 65. 00000 71890. 00| 88. 00000 97328. 00
HVA FOR APPROACHES, TYPE B | | [
0022 615-06520 1.000 EACH 250. 00000 250. 00| 150. 00000 150. 00| 575. 00000 575. 00
MONUVENT, RE- ESTABLI SH | | |
0023 801-06203 7430.000 LFT | 0. 12000 891. 60| 0. 10000 743. 00| 0. 20000 1486. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0024 801-06207 7430.000 LFT | 0. 01000 74. 30| 0. 63000 4680. 90| 1. 00000 7430. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 1IN | | |
0025 801- 06640 30.000 EACH 200. 00000 6000. 00| 90. 00000 2700. 00| 90. 00000 2700. 00
CONSTRUCTI ON SIGN, A | | |
0026 801-06775 LUMP| 1000. 00000 1000.00|  33000. 00000 33000.00|  42000. 00000 42000. 00
MAI NTAI NI NG TRAFFI C | | |
0027 802-91122 4.000 EACH 90. 00000 360. 00| 220. 00000 880. 00| 300. 00000 1200. 00
SIGN, GROUND MOUNTED, RESET | | |
0028 808- 03631 74400.000 LFT | 0. 29000 21576. 00| 0. 29000 21576. 00| 0. 30000 22320. 00
LINE, EPOXY, SOLID, VHI TE, 4 IN | |
0029 808- 03632 18000. 000 LFT | 0. 29000 5220. 00| 0. 29000 5220. 00| 0. 30000 5400. 00
LINE, EPOXY, SOLID, YELLOW 4 IN. | |
0030 808- 04896 8700.000 LFT | 0. 29000 2523. 00| 0. 29000 2523. 00| 0. 30000 2610. 00
LINE, EPOXY, BROKEN, YELLOW 4 IN. | |
0031 808- 74805 110.000 LFT | 15. 30000 1683. 00| 15. 30000 1683. 00| 17. 00000 1870. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
24 IN. | [ [
0032 808- 75996 650. 000 EACH| 2. 45000 1592. 50| 2. 94000 1911. 00| 2.00000 1300. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/03
PAGE : 510 -3

ENG NEER S ESTIMATE: $ 1, 695, 346. 53 ROUTE : 14
CALL ORDER : 510 CONTRACT I D : RS-27058-A COUNTI ES : WH TLEY
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 35 1139301 | (3) 35-1185040
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | Nl BLOCK EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0033 808-75998 650. 000 EACH 18. 56000 12064. 00| 18. 95000 12317. 50 19. 00000 12350. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0034 306-08043 11636.000 SYS | 0. 01000 116. 36| 0. 60000 6981. 60| 0. 40000 4654. 40
MLLING TRANSI TI ON | | |
SECTI ON TOTALS | $ 1, 245,008. 55| $ 1,275, 854. 69| $ 1,459, 297.85
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemee—eeooo-

CONTRACT TOTALS | $ 1, 245, 008. 55| $ 1,275, 854. 69|

$ 1,459, 297.85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 520 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 1, 876, 984. 63 ROUTE : 19
CALL CRDER : 520 CONTRACT I D : RS-27059-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 07/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3043004
20000AC
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NQ. / NAVE BI D LOWBI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 1,376, 376.66 100. 0000%
2 35-0997978 PHEND & BROM, | NC. $ 1,387,149.18 100. 7826%
3  35-1139301 E & B PAVING [|NC $ 1,614,638.10 117.3107%
4 35-0918397 Rl ETH RI LEY CONSTRUCTI ON $ 1,781, 364.28 129. 4241%
| (1) 35- 1065659 | (2) 35-0997978 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PHEND & BROWN, | NC. |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T S e e
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07039 5.000 MOS | 1500. 00000 7500. 00| 1700. 00000 8500. 00| 1500. 00000 7500. 00
FIELD OFFI CE, B | | |
0002 110-01001 LUMP| 68800. 00000 68800. 00| 69000. 00000 69000. 00| 81000. 00000 81000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-93741 10. 000 EACH| 140. 00000 1400. 00| 420. 00000 4200. 00| 175. 00000 1750. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0004 202-96133 34.000 LFT | 72. 25000 2456. 50| 35. 00000 1190. 00| 27. 09000 921. 06
Pl PE, REMOVE | | |
0005 203-02080 10.000 M LE| 3000. 00000 30000. 00| 14400. 00000 144000. 00| 6500. 00000 65000. 00
LI NEAR GRADI NG | |
0007 301-07448 3752.000 TON | 14. 40000 54028. 80| 6. 00000 22512. 00| 17. 00000 63784. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0009 303-01180 790.000 TON | 5. 00000 3950. 00| 6. 00000 4740. 00| 17. 00000 13430. 00
COVPACTED AGGREGATE, NO 53 , FOR | | |
PATCHI NG | | |
0010 303-07449 2309.000 TON | 5. 00000 11545. 00| 14. 00000 32326. 00| 14. 80000 34173. 20
COVWPACTED AGGREGATE, NO. 73 | | |
0011 304-07490 2389. 000 TON | 52. 00000 124228. 00| 56. 00000 133784. 00| 52. 00000 124228. 00
HVA PATCHI NG TYPE B | | |
0012 304-07493 5421.000 TON | 29. 00000 157209. 00| 26. 00000 140946. 00| 37. 00000 200577. 00
W DENI NG WTH HVA, TYPE B | | |
0013 306-08034 58097.000 SYS | 0. 42000 24400. 74| 0. 60000 34858. 20| 0. 40000 23238. 80
M LLING ASPHALT, 1 1/2 IN. | | |
0014 401-06264 LUWP| 5000. 00000 5000. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HMVA | | |
0015 401-07321 6849. 000 TON | 30. 80000 210949. 20| 29. 00000 198621. 00| 37. 00000 253413. 00

QC/ Q: HVA, 2, 64, SURFACE, 9.5 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 520 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 876, 984. 63 ROUTE : 19
CALL ORDER : 520 CONTRACT ID : RS-27059-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 350997978 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PHEND & BROMN, | NC. |E & B PAVING |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0016 401-07371 8128.000 TON | 27. 90000 226771. 20| 25. 00000 203200. 00| 34. 00000 276352. 00
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0017 402-07432 605. 000 TON | 30. 80000 18634. 00 30. 00000 18150. 00| 38. 00000 22990. 00
HVA SURFACE, TYPE A | | |
0018 402-07435 140.000 TON | 35. 00000 4900. 00| 30. 00000 4200. 00| 60. 00000 8400. 00
HVA | NTERVEDI ATE, TYPE A | | |
0019 402-07451 5000.000 TON | 32. 00000 160000. 00| 28. 00000 140000. 00| 29. 41000 147050. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0020 406- 05520 77.000 TON | 0. 01000 0. 77| 190. 00000 14630. 00 50. 00000 3850. 00
ASPHALT FOR TACK COAT [ | |
0021 601-01626 1.000 EACH 1450. 00000 1450. 00| 1775. 00000 1775. 00| 1775. 00000 1775. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ | |
0022 601-04412 1.000 EACH 700. 00000 700. 00| 675. 00000 675. 00 675. 00000 675. 00
GUARDRAI L, BURI ED END | | |
0023 601-94689 12.000 EACH 2045. 00000 24540. 00| 1975. 00000 23700. 00| 2719. 96000 32639. 52
GUARDRAI L END TREATMENT, CS | | |
0024 601-97774 3.000 EACH 800. 00000 2400. 00| 975. 00000 2925. 00| 975. 00000 2925. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE [ | [
0025 601-99105 12.500 LFT | 13. 50000 168. 75| 30. 00000 375. 00| 30. 00000 375. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0026 610-07486 1528.000 TON | 53. 90000 82359. 20| 57. 00000 87096. 00| 81. 00000 123768. 00
HVA FOR APPROACHES, TYPE A | | |
0028 611-06497 12. 000 EACH 145. 00000 1740. 00| 200. 00000 2400. 00| 129. 00000 1548. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0029 611-95023 1.000 EACH 125. 00000 125. 00| 200. 00000 200. 00| 256. 95000 256. 95
MAI LBOX ASSEMBLY, RESET | | |
0030 615-06520 16. 000 EACH, 200. 00000 3200. 00| 200. 00000 3200. 00| 205. 97000 3295. 52
MONUVENT, RE- ESTABLI SH | | |
0031 616-06405 5.000 TON | 36. 00000 180. 00| 80. 00000 400. 00| 123. 57000 617. 85
Rl PRAP, REVETMENT | |
0032 715-01662 73.000 LFT | 8. 22000 600. 06| 11. 00000 803. 00| 8. 25000 602. 25
PIPE CLEANING 12 INTO 48 IN DA | | |
0033 715-05048 10.000 LFT | 20. 60000 206. 00| 25. 50000 255. 00| 46. 39000 463. 90
PIPE, TYPE 4, CIRCULAR 6 IN [ | |
0034 715-05208 20.000 LFT | 23. 40000 468. 00| 52. 00000 1040. 00| 59. 99000 1199. 80
PIPE, TYPE 4, CROULAR 15 IN. | | [
0035 715-05235 34.000 LFT | 88. 70000 3015. 80| 160. 00000 5440. 00| 150. 40000 5113. 60
PIPE, TYPE 1, DEFORVED, MN AREA 4.4 | [ [
I I

SQ FT. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 520 -3
TABULATI ON CF BI DS

ENG NEER' S ESTI MATE: $ 1, 876, 984. 63 ROUTE : 19
CALL ORDER : 520 CONTRACT ID : RS-27059-A COUNTI ES : KOSCI USKO
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 35-0997978 | (3) 35-1139301
| BROCKS CONSTRUCTI ON | PHEND & BROM, | NC. |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0036 715-06471 2.000 EACH 550. 00000 1100. 00| 380. 00000 760. 00| 361. 95000 723. 90
PIPE END SECTION, MN. AREA 3.3 SQ FT. | | |
0037 720-45335 1.000 EACH 1430. 00000 1430. 00| 1500. 00000 1500. 00| 923. 89000 923. 89
CATCH BASI N, E7, MODI FI ED | | |
0038 801-06203 2700.000 LFT | 2.00000 5400. 00| 0. 50000 1350. 00 0. 34000 918. 00
TEMPORARY PAVEMENT MARKING, 4 I N. | | |
0039 801-06207 2700.000 LFT | 0. 80000 2160. 00| 1. 00000 2700. 00| 1. 12000 3024. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0040 801-06640 42.000 EACH 200. 00000 8400. 00| 63. 00000 2646. 00| 75. 00000 3150. 00
CONSTRUCTI ON SI GN, A | | |
0041 801-06775 LUMP|  70425. 00000 70425.00|  14000. 00000 14000. 00| 6800. 00000 6800. 00
MAI NTAI NI NG TRAFFI C | | |
0042 808-06712 16650. 000 LFT | 0. 08000 1332. 00| 0. 10000 1665. 00| 0. 08000 1332. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0043 808-06713 137870.000 LFT | 0. 08000 11029. 60| 0. 10000 13787. 00| 0. 08000 11029. 60
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0044 808-06714 24400. 000 LFT | 0. 08000 1952. 00| 0. 10000 2440. 00| 0. 08000 1952. 00
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0045 808- 75297 180.000 LFT | 5. 70000 1026. 00| 5. 50000 990. 00| 5. 72000 1029. 60
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0046 808-97323 100.000 LFT | 6. 50000 650. 00| 5. 50000 550. 00| 6. 50000 650. 00
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |
I'N, | | |
0047 306-08043 12088.000 SYS | 0. 90000 10879. 20| 0. 25000 3022. 00| 0. 45000 5439. 60
M LLING TRANSI TI ON | | |
0048 203-02070 5000. 000 CYS | 0. 01000 50. 00| 0. 10000 500. 00| 8. 00000 40000. 00
BORROW | | |
0049 621-02770 500.000 SYS | 2.70000 1350. 00) 2. 70000 1350. 00| 6. 00000 3000. 00
ERCS| ON CONTROL BLANKET | | |
0050 211-07454 20.000 CYS | 5. 00000 100. 00| 11. 00000 220. 00| 48. 16000 963. 20
STRUCTURE BACKFI LL | | |
0051 306-08033 62302.000 SYS | 0. 42000 26166. 84 0. 49000 30527. 98] 0. 43000 26789. 86
M LLING ASPHALT, 1 IN. | | |
SECTI ON TOTALS | $ 1,376, 376. 66| $ 1,387, 149. 18] $ 1,614,638.10
------------------------------------------ o m m e m et o e e e e e e e e e e e e e e e et e e e e e e e e eemeeemeeeoo-

CONTRACT TOTALS | $ 1,376, 376. 66| $ 1,387, 149. 18| $ 1,614,638.10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PACE : 520 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 876, 984. 63 RQUTE : 19
CALL ORDER : 520 CONTRACT 1D : RS-27059-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET-ASI DE :

| (4) 350918397 | |
| RIETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

|
0001 105-07039 5.000 M3s | 2323. 00000 11615. 00|

GUARDRAI L CONNECTCR SYSTEM W BEAM | |
CURVED, 2 | [

|

FIELD OFFICE, B | | |
0002 110-01001 LUWP|  89000. 00000 89000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-93741 10. 000 EACH 140. 00000 1400. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0004 202-96133 34.000 LFT | 41. 00000 1394. 00| [
Pl PE, REMOVE | | |
0005 203- 02080 10. 000 M LE]| 7913. 00000 79130. 00| |
LI NEAR GRADI NG | | |
0007 301-07448 3752.000 TON | 33. 60000 126067. 20| |
COVPACTED AGGREGATE, NO 53, BASE [ | |
0009 303-01180 790.000 TON | 20. 70000 16353. 00| |
COVPACTED AGGREGATE, NO. 53 , FOR | | |
PATCH NG | | |
0010 303-07449 2309.000 TON | 18. 00000 41562. 00| |
COVPACTED AGGREGATE, NO 73 | | |
0011 304-07490 2389.000 TON | 61. 00000 145729. 00| |
HVA PATCHI NG TYPE B | | |
0012 304-07493 5421.000 TON | 31. 00000 168051. 00| |
W DENI NG WTH HVA, TYPE B | | |
0013 306- 08034 58097. 000 SYS | 0. 63000 36601. 11| |
M LLING ASPHALT, 1 1/2 IN. | | |
0014 401- 06264 LUWP| 7500. 00000 7500. 00| |
PROFI LOGRAPH, HVA | | |
0015 401-07321 6849. 000 TON | 31. 04000 212592. 96| |
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0016 401-07371 8128.000 TON | 26. 35000 214172. 80| |
QA HVA, 2, 64, |NTERVEDI ATE, 12.5 mm | | |
0017 402-07432 605. 000 TON | 38. 80000 23474. 00| |
HVA SURFACE, TYPE A | | |
0018 402-07435 140.000 TON | 38. 25000 5355. 00| |
HVA | NTERVEDI ATE, TYPE A | | |
0019 402-07451 5000. 000 TON | 37. 50000 187500. 00| |
HVA, TYPE B, WEDGE AND LEVEL | [ |
0020 406- 05520 77.000 TON | 125. 00000 9625. 00| |
ASPHALT FOR TACK COAT | | |
0021 601-01626 1.000 EACH| 1450. 00000 1450. 00| |
|

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PACE : 520 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 876, 984. 63 RQUTE : 19
CALL CRDER : 520 CONTRACT ID : RS-27059-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET-ASI DE :

| (4) 350918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m mn et e e m e e e e e e e e e m e e
0022 601-04412 1.000 EACH 700. 00000 700. 00|
GUARDRAI L, BURI ED END | |
0023 601-94689 12. 000 EACH| 3205. 00000 38460. 00|
GUARDRAI L END TREATMENT, CS | |
0024 601-97774 3.000 EACH 800. 00000 2400. 00|

GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE [ [

|

|

|

|

|

|

0025 601-99105 12.500 LFT | 13. 50000 168. 75| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 610- 07486 1528.000 TON | 60. 00000 91680. 00| |
HVA FOR APPROACHES, TYPE A | | |
0028 611-06497 12.000 EACH 129. 00000 1548. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0029 611-95023 1.000 EACH 150. 00000 150. 00| |
MAI LBOX ASSEMBLY, RESET | | |
0030 615- 06520 16.000 EACH 282. 00000 4512. 00| |
NONUVENT,  RE- ESTABLI SH | | |
0031 616- 06405 5.000 TON | 83. 00000 415. 00| |
R PRAP, REVETNMENT | | |
0032 715-01662 73.000 LFT | 8. 22000 600. 06| |
PIPE CLEANING 12 INTO 48 IN DIA | | |
0033 715- 05048 10.000 LFT | 21. 90000 219. 00| |
PIPE, TYPE 4, OROULAR 6 IN | | |
0034 715-05208 20.000 LFT | 35. 00000 700. 00| |
PIPE, TYPE 4, CIROULAR 15 IN | | |
0035 715-05235 34.000 LFT | 87. 00000 2958. 00| |
PIPE, TYPE 1, DEFCRVED, MN. AREA 4.4 | | |
sQ FT. I | |
0036 715-06471 2.000 EACH 437. 00000 874. 00| |
PIPE END SECTION, MN. AREA 3.3 SQ FT. | | |
0037 720- 45335 1.000 EACH  2200.00000 2200. 00| |
CATCH BASIN, E7, MODIFI ED | | |
0038 801-06203 2700.000 LFT | 0. 22000 594. 00| |
TEMPORARY PAVEMENT MARKI NG 4 I N | | |
0039 801-06207 2700.000 LFT | 1. 05000 2835. 00| |
TEMPORARY PAVEMENT MARKING REMOVABLE, | | |
41N | | |
0040 801- 06640 42.000 EACH 75. 00000 3150. 00| |
CONSTRUCTI ON SI GN, A | | |
0041 801-06775 LUMP|  95340. 00000 95340. 00| |
|

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/03
PAGE : 520 -6

ENG NEER S ESTIMATE: $ 1, 876, 984. 63 ROUTE : 19
CALL ORDER : 520 CONTRACT ID : RS-27059-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0042 808-06712 16650. 000 LFT | 0. 08000 1332. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0043 808-06713 137870.000 LFT | 0. 08000 11029. 60| [
LINE, PAINT, SOLID, VHITE, 4 IN | | |
0044 808-06714 24400.000 LFT | 0. 08000 1952. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0045 808- 75297 180.000 LFT | 5. 25000 945. 00| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0046 808-97323 100.000 LFT | 6. 50000 650. 00| [
LINE, THERVOPLASTI C, FCR BUZZ STRIPS, 8 | | |
I'N. I | I
0047 306-08043 12088.000 SYS | 2.00000 24176. 00| |
M LLING TRANSI TI ON | | |
0048 203-02070 5000. 000 CYS | 17. 20000 86000. 00| |
BORROW | | [
0049 621-02770 500.000 SYS | 2.70000 1350. 00| |
EROS| ON CONTROL BLANKET | | [
0050 211-07454 20.000 CYS | 46. 65000 933. 00| |
STRUCTURE BACKFI LL | | |
0051 306- 08033 62302.000 SYS | 0. 40000 24920. 80| |
M LLING ASPHALT, 1 IN. | | |
SECTI ON TOTALS | $ 1,781, 364. 28| |
------------------------------------------ o m m e m et o e et e et e m et e e e e et e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 1,781, 364. 28|




ENG NEER' S ESTI MATE: $ 1, 130, 631. 55
CALL CRDER : 530
LETTI NG DATE : 11/18/03 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME -

RS-27061-A
FT. WAYNE DI STRI CT
08/ 06/ 04 COVPLETI ON DATE

DATE : 11/24/03
PAGE : 530 -1
RQUTE : 35
COUNTI ES : GRANT
PRQIECT( S) 1203014
TOTAL % OVER
BI D LOWVBI D

1  35-1065659 BROOKS CONSTRUCTI ON

$ 1,003, 625. 46 100. 0000%
$ 1

2 351139301 E & B PAVING |NC , 047, 773. 60 104. 3988%
| (1) 351065659 | (2) 35 1139301 |
| BROOKS CONSTRUCTI ON |E & B PAVING |INC |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07039 6.000 MOS | 1690. 00000 10140. 00| 1761. 00000 10566. 00|
FIELD OFFI CE, B | |
0002 110-01001 LUMP|  50000. 00000 50000. 00|  51000. 00000 51000. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 303-07449 700.000 TON | 25. 00000 17500. 00| 30. 00000 21000. 00|
COVPACTED AGGREGATE, NQ 73 | |
0004 304-07490 632.000 TON | 75. 45000 47684. 40| 78. 00000 49296. 00|
HVA PATCH NG TYPE B | | |
0005 304-07493 181.000 TON | 55. 00000 9955. 00| 78. 00000 14118. 00|
W DENI NG WTH HVA, TYPE B [ | |
0006 305-98794 158.000 TON | 5. 00000 790. 00| 10. 00000 1580. 00|
COVPACTED AGGREGATE FOR PATCHING, 0, 53 | | |
0007 306-08033 195029. 000 SYS | 0. 38000 74111. 02| 0. 35000 68260. 15|
MLLING ASPHALT, 1 IN, | [ [
0008 401-06264 LUWP| 3000. 00000 3000. 00| 4200. 00000 4200. 00|
PROFI LOGRAPH, HVA | | [
0009 401-07328 15495.000 TON | 37. 72000 584471. 40| 37. 00000 573315. 00|
QA HVA 3, 70, SURFACE, 9.5 mm | | [
0010 406- 05520 55.000 TON | 175. 00000 9625. 00| 155. 00000 8525. 00|
ASPHALT FOR TACK COAT | | |
0011 507-07479 300.000 TON | 73. 50000 22050. 00| 78. 00000 23400. 00|
HVA PARTI AL DEPTH PATCH | | |
0012 610-07486 806.000 TON | 55. 72000 44910. 32| 85. 00000 68510. 00|
HVA FOR APPROACHES, TYPE A | | |
0013 615- 06520 8.000 EACH 290. 09000 2320. 72| 100. 00000 800. 00|
MONUVENT, RE- ESTABLI SH | | [
0014 720- 44000 2.000 EACH 417. 40000 834. 80| 520. 00000 1040. 00|
CASTING ADJUST TO GRADE [ | |
0015 801-06203 5611.000 LFT | 0. 11000 617. 21| 0. 01000 56. 11|

TEMPORARY PAVEMENT MARKING 4 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 530 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,130, 631. 55 RQUTE : 35
CALL CRDER : 530 CONTRACT ID : RS-27061-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET-ASI DE :

| (1) 35- 1065659
| BROOKS CONSTRUCTI ON

[ (2) 35-1139301
I

LINE NO/ | TEM CODE / ALT | |
I

I
& B PAVING INC. |
|

m—

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e o e o e e et e e et e e m e e e e e e e e e e e e e e e e emmeemeeoo-
0016 801-06207 5611.000 LFT | 0. 72000 4039. 92| 0. 73000 4096. 03|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0017 801-06640 39.000 EACH 90. 00000 3510. 00| 90. 00000 3510. 00|
CONSTRUCTI ON SI QN A | | |
0018 801-06775 LUWP|  12510. 05000 12510.05|  22300. 00000 22300. 00|
MAI NTAI NI NG TRAFFI C | | |
0019 805- 78470 2113.000 LFT | 0. 20000 422. 60| 0. 50000 1056. 50]
SIGNAL CABLE, ROADWAY LOCP, 1C 14GA | | |
0020 805- 78795 635.000 LFT | 7.20000 4572. 00| 8. 25000 5238. 75|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0021 805-92951 4.000 EACH 175. 00000 700. 00| 500. 00000 2000. 00|
S| GNAL DETECTCR HOUSI NG ADJUST TO GRADE | | |
0022 808-06701 93.000 LFT | 0. 23000 21. 39 0. 24000 22. 32
LINE, THERVOPLASTIC, BROKEN, WH TE, 4 | | |
IN. I I I
0023 808-06703 113054. 000 LFT | 0. 23000 26002. 42| 0. 24000 27132. 96|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN.| | |
0024 808- 75240 11820.000 LFT | 0. 23000 2718. 60| 0. 24000 2836. 80|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
[N, | | |
0025 808- 75245 19937.000 LFT | 0. 23000 4585, 51| 0. 24000 4784. 88|
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
IN. I I I
0026 808-75278 80.000 LFT | 1. 50000 120. 00| 2. 60000 208. 00|
I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN. | | |
0027 808- 75297 283.000 LFT | 3. 00000 849. 00| 5. 20000 1471. 60|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN [ | [
0028 808- 75320 18.000 EACH 56. 00000 1008. 00| 42. 00000 756. 00|
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0029 808- 75325 9.000 EACH 80. 00000 720. 00| 60. 00000 540. 00|
PAVEMENT MESSAGE MARKI NGS, [ | [
THERMOPLASTI C, WORD ( ONLY) | | |
0030 808- 75340 4.000 EACH 320. 00000 1280. 00| 370. 00000 1480. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR [ | |
0031 808- 75996 840. 000 EACH| 3. 18000 2671. 20| 2. 72000 2284. 80|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/03
PAGE : 530 -3

ENG NEER S ESTI MATE: $ 1, 130, 631. 55 ROUTE : 35
CALL ORDER : 530 CONTRACT 1D : RS-27061-A COUNTI ES : GRANT
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT . FT. WAYNE DISTRICT
SET- ASI DE :
| (1) 35- 1065659 | (2) 35-1139301 |
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ T T N T N TN T NS
0032 808-75998 840.000 EACH 18. 00000 15120. 00| 17. 45000 14658. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0033 808-92027 510.000 LFT | 1. 00000 510. 00| 1. 74000 887. 40|
LI NE, THERVOPLASTIC, SOLID, YELLOW 8 | | |
IN. I | I
0034 401-07320 1095. 000 TON | 38. 54000 42201. 30 45. 00000 49275. 00|
QC/ Q™ HVA, 1, 64, SURFACE, 9.5 nm | | I
0035 203-90014 4.500 STA | 431. 16000 1940. 22| 800. 00000 3600. 00|
LI NEAR GRADI NG | | |
0036 306- 08034 11338.000 SYS | 0. 01000 113. 38 0. 35000 3968. 30|
M LLING ASPHALT, 1 1/2 IN. | | |
SECTI ON TOTALS | $ 1,003, 625. 46| $ 1,047,773. 60|
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mee e m
OONTRACT TOTALS | $ 1,003, 625. 46| $ 1,047,773. 60|




| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 540 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 711, 480. 72 ROUTE : 3
CALL ORDER : 540 CONTRACT ID : RS-27062-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 07/30/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 5535005
5535005
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LON BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 2,639, 819.25 100. 0000%
2 351139301 E & B PAVING |NC $ 2,722,011.00 103. 1135%
| (1) 351065659 | (2) 351139301 |
| BROCKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07039 6.000 MOS | 1653. 00000 9918. 00| 1600. 00000 9600. 00|
FIELD CFFI CE, B | | |
0002 110-01001 LUMP|  131500. 00000 131500. 00|  134000. 00000 134000. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-02241 10010. 000 LFT | 1. 00000 10010. 00| 1. 00000 10010. 00|
GUARDRAI L, REMOVE | | |
0004 202-02265 1.000 EACH 1680. 00000 1680. 00| 2500. 00000 2500. 00|
TREE, 48 IN., REMOVE | | |
0005 202-02271 8.000 EACH 114. 67000 917. 36| 275. 35000 2202. 80|
HEADVWALL, REMOVE | | [
0006 202-90277 1.000 EACH 75. 00000 75. 00| 500. 00000 500. 00|
DETECTCR HOUSI NG, REMOVE | | [
0007 205-06937 127460. 000 LFT | 0. 88000 112164. 80| 0. 75000 95595. 00|
TEMPORARY SI LT FENCE | | |
0008 301-07448 16584.000 TON | 11. 93000 197847. 12 14. 00000 232176. 00|
COVPACTED AGGREGATE, NO 53, BASE | |
0009 303-01180 515.000 TON | 5. 00000 2575. 00| 4. 00000 2060. 00|
COMPACTED AGGREGATE, NO 53 , FCR | | |
PATCH NG | [ |
0010 303-07449 15000. 000 TON | 5. 00000 75000. 00| 4.00000 60000. 00|
COMPACTED AGGREGATE, NO 73 | | |
0011 304-07490 1545.000 TON | 57. 48000 88806. 60| 51. 85000 80108. 25]
HVA PATCH NG TYPE B | | |
0012 304-07493 12438.000 TON | 25. 96000 322890. 48] 27. 35000 340179. 30|
WDENI NG WTH HVA, TYPE B | | [
0013 306-08033 179074.000 SYS | 0. 35000 62675. 90| 0. 20000 35814. 80|
MLLING ASPHALT, 1 IN. | | [
0014 401-06264 LUMP| 8000. 00000 8000. 00| 8000. 00000 8000. 00|

PROFI LOGRAPH, HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 540 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 711, 480. 72 ROUTE : 3
CALL ORDER : 540 CONTRACT ID : RS-27062-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 351139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0015 401-07321 18958. 000 TON | 28. 00000 530824. 00| 30. 00000 568740. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm [ [ [
0016 401-07371 25277.000 TON | 25. 00000 631925. 00| 28. 00000 707756. 00|
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0017 406- 05520 125.000 TON | 150. 00000 18750. 00| 100. 00000 12500. 00|
ASPHALT FOR TACK COAT | | |
0018 601-01128 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0019 601-01625 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0020 601-01626 3.000 EACH 1500. 00000 4500. 00| 1500. 00000 4500. 00|
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, 2 [ | |
0021 601-01846 2.000 EACH 1700. 00000 3400. 00| 1700. 00000 3400. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0022 601-06037 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00|
GUARDRAI L END TREATMENT, | | | |
0023 601-94689 11.000 EACH 2000. 00000 22000. 00| 2705. 55000 29761. 05
GUARDRAI L END TREATMENT, CS | | |
0024 601-99105 10450. 000 LFT | 8. 85000 92482. 50| 8. 85000 92482. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0025 610-07487 1662.000 TON | 50. 67000 84213. 54| 35. 00000 58170. 00|
HVA FOR APPROACHES, TYPE B | | |
0026 611-06497 5.000 EACH 170. 00000 850. 00| 170. 00000 850. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0027 615-06520 10.000 EACH 283. 61000 2836. 10| 150. 00000 1500. 00|
MONUVENT, RE- ESTABLI SH | | [
0028 616-02281 4.000 CYS | 137. 00000 548. 00| 798. 95000 3195. 80|
GROUT FOR RI PRAP | | |
0029 616-02320 848.000 SYS | 0. 81000 686. 88 1. 00000 848. 00|
GEOTEXTI LES | | |
0030 616-06405 636. 000 TON | 19. 22000 12223. 92| 42. 17000 26820. 12|
RI PRAP, REVETMENT | | |
0031 715-05756 24.000 LFT | 169. 18000 4060. 32| 108. 19000 2596. 56|
Pl PE EXTENSI ON, CI RCULAR 12 IN. [ [ [
0032 715- 46000 8.000 EACH 371. 12000 2968. 96| 339. 58000 2716. 64|
Pl PE END SECTION, 12 IN. | | [
0033 715- 46005 2.000 EACH 488. 61000 977. 22| 359. 58000 719. 16|

Pl PE END SECTION, 15 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 540 -3
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 3, 711, 480. 72 ROUTE : 3
CALL ORDER : 540 CONTRACT ID : RS-27062-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 351139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0034 720-01894 1.000 EACH 621. 79000 621. 79| 300. 00000 300. 00|
CASTING FURN SH AND ADJUST TO GRADE | | [
0035 720- 44000 1.000 EACH 452. 65000 452. 65| 300. 00000 300. 00|
CASTING ADJUST TO GRADE | | |
0036 801-06203 12940.000 LFT | 0. 11000 1423. 40| 0. 25000 3235. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0037 801-06207 6470.000 LFT | 0. 72000 4658. 40| 0. 94000 6081. 80|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. [ [ [
0038 801-06640 43.000 EACH 130. 00000 5590. 00| 75. 00000 3225. 00|
CONSTRUCTI ON SI GN, A | | |
0039 801-06775 LUMP|  146489. 57000 146489.57| 131811. 73000 131811. 73|
MAI NTAI NI NG TRAFFI C | | |
0040 802-91122 4.000 EACH 180. 00000 720. 00| 200. 00000 800. 00|
SIGN, GROUND MOUNTED, RESET | | |
0041 802-99058 2.000 EACH 90. 00000 180. 00| 200. 00000 400. 00|
SHEET SIGN, | NSTALL | | |
0042 804-06771 35.000 EACH 19. 00000 665. 00| 19. 00000 665. 00|
DELI NEATOR POST, FLEXI BLE | | |
0043 808- 04298 2.000 EACH 475. 00000 950. 00| 275. 00000 550. 00|
PAVEMENT NMESSAGE MARKI NG THERMOPLASTI C, | | |
WORD (RR) | I I
0044 808-06713 129316. 000 LFT | 0. 09000 11638. 44| 0. 11000 14224. 76|
LINE, PAINT, SOLID, WVHITE, 4 IN | | |

0047 808-75297 90.000 LFT | 6. 72000 604. 80| 3. 80000 342. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, |

STOP LINE, 24 IN |
0048 808- 75320 1.000 EACH 55. 00000 55. 00| 100. 00000 100. 00|

PAVEMENT NMESSAGE MARKI NGS, |

THERMOPLASTI C, LANE | NDI CATI ON ARRONV | | |

0049 808- 75998 1000. 000 EACH| 17. 45000 17450. 00| 17. 30000 17300. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | [ [
0050 306-08034 9003.000 SYS | 0. 01000 90. 03| 0. 20000 1800. 60|
MLLING ASPHALT, 1 1/2 IN. | | [
0051 808-06712 15322. 000 LFT | 0. 09000 1378. 98| 0. 11000 1685. 42|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0052 808-06714 17161.000 LFT | 0. 09000 1544. 49| 0. 11000 1887. 71|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 2,639, 819. 25| $ 2,722 011.00]|
------------------------------------------ o

CONTRACT TOTALS | $ 2,639, 819. 25| $ 2,722,011.00




ENG NEER S ESTI MATE: $ 2, 155, 112. 19

CALL CRDER : 550

LETTI NG DATE : 11/18/03 10:00 AM

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

RURAL

CONTRACT TI ME :

RS-27064- A
FT. WAYNE DI STRI CT
08/ 28/ 04 COVPLETI ON DATE

ROUTE

COUNTI ES

PRQJECT( S)

327
STEUBEN

3176005
3176005

DATE :
PAGE :

11/ 24/
550 -1

100. 0000%
108. 4612%
135. 6339%

1  35-1065659
2 35-1139301
3  35-1185040

E & B PAVI NG

BROCKS CONSTRUCTI ON

I NC.

NI BLOCK EXCAVATI NG |

NC.

03

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 4.000
FIELD CFFICE, B

0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202-02241 25. 000
GUARDRAI L, REMOVE

0005 202-93741 3. 000
GUARD RAI L END TREATMENT, REMOVE

0006 205-06937 70750. 000
TEMPORARY SI LT FENCE

0007 211-02050 25. 000
B BORROW

0008 301-07448 11218. 000

COVPACTED AGGREGATE, NO. 53, BASE

0009 303-01180 34. 000
COVPACTED AGGREGATE, NO. 53 , FOR
PATCHI NG

0011 304-07490 100. 000
HVA PATCH NG TYPE B

0012 304-07493 20567. 000
W DENING WTH HVA, TYPE B

0013 306-08034 85351. 000
M LLING ASPHALT, 1 1/2 IN

0014 401-06264
PRCOFI LOGRAPH, HVA

| (1) 35 1065659
| BROOKS CONSTRUCTI ON

UNIT PRI CE

10000.
1700
73500
6

200.

20

12

68

24

0

10000

00000

00000

00000

00000

00000

. 01000

00000

15000

. 00000

70000

75000

35000
00000

| (2) 35 1139301

| (3) 35-1185040

I NC.

5360.
7200.
93000
150.
1800.
65090.
750.
448720.

1360.

7500.

651973.

85351.

10000.

00
00
00
00
00
00
00
00

00

00

90

00
00

|E & B PAVING | NC | Nl BLOCK EXCAVATI NG
AMOUNT|  UNIT PRI CE ANCLRWI UNT PRI CE
e e e
10000.001 4250. 00000 4250.001 5360. 00000
6800.001 1597. 00000 6388.001 1800. 00000
73500.00% 79000. 00000 79000.001 93000. 00000
150.00; 6. 00000 150.001 6. 00000
600.001 200. 00000 600.001 600. 00000
707.50I 0. 75000 53062.50I 0. 92000
500.00# 10. 00000 250.00I 30. 00000
136298.70, 14. 00000 157052.00I 40. 00000
170.00" 8. 25000 280.50I 40. 00000
I I
6870.00{ 88. 08000 8808.001 75. 00000
509033.25I 32. 00000 658144.00I 31. 70000
29872.851 0. 50000 42675.501 1. 00000
10000.00; 1976. 00000 1976.00i 10000. 00000



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 550 -2
TABULATI ON OF BI DS

TRANSVERSE MARKI NGS, PREFORMED PLASTIC, |
STCP LINE, 24 IN [

ENG NEER S ESTI MATE: $ 2, 155, 112. 19 ROUTE : 327
CALL ORDER : 550 CONTRACT I D : RS-27064-A COUNTI ES : STEUBEN
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 35 1139301 | (3) 35-1185040
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e m o e o e e e et e e e e e e e e e meemee—eeooo-
0015 401-07321 10297.000 TON | 31. 10000 320236. 70| 37. 00000 380989. 00| 34. 00000 350098. 00
QC/ QA HVA, 2, 64, SURFACE, 9.5 nm [ | [
0016 402-07451 10.000 TON | 65. 70000 657. 00| 85. 00000 850. 00| 34. 00000 340. 00
HVA, TYPE B, WEDGE AND LEVEL | | [
0017 406- 05520 11.000 TON | 600. 00000 6600. 00| 150. 00000 1650. 00| 150. 00000 1650. 00
ASPHALT FOR TACK COAT | |
0018 601-94689 3.000 EACH 2100. 00000 6300. 00| 3267. 85000 9803. 55| 2100. 00000 6300. 00
GUARDRAI L END TREATMENT, CS | |
0019 601-97774 2.000 EACH 900. 00000 1800. 00| 900. 00000 1800. 00 900. 00000 1800. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | | [
0020 601-99105 206.250 LFT | 16. 00000 3300. 00| 16. 00000 3300. 00| 16. 00000 3300. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0021 610-07487 690. 000 TON | 45. 75000 31567. 50| 77. 97000 53799. 30| 65. 00000 44850. 00
HVA FOR APPROACHES, TYPE B | |
0022 615-06520 2.000 EACH 255. 00000 510. 00| 195. 87000 391. 74 500. 00000 1000. 00
MONUVENT, RE-ESTABLI SH | | |
0023 715-05119 58.000 LFT | 97. 25000 5640. 50] 56. 89000 3299. 62| 100. 00000 5800. 00
PIPE, TYPE 1, ORCULAR 15 IN | |
0024 715-05767 72.000 LFT | 87. 60000 6307. 20| 72. 97000 5253. 84] 100. 00000 7200. 00
PIPE, RCP, ||, D0.01=1000, 18 IN | |
0025 715- 46005 2.000 EACH 320. 00000 640. 00| 175. 00000 350. 00| 250. 00000 500. 00
Pl PE END SECTION, 15 IN. | | |
0026 801-06203 3660.000 LFT | 0. 78000 2854. 80| 0. 20000 732. 00| 0. 18000 658. 80
TEMPORARY PAVEMENT MARKING, 4 I N | | |
0027 801- 06207 3660.000 LFT | 0. 12000 439. 20| 0. 75000 2745. 00| 1. 00000 3660. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. [ [ [
0028 801-06640 37.000 EACH 200. 00000 7400. 00| 142. 00000 5254. 00| 150. 00000 5550. 00
CONSTRUCTI ON SIGN, A | | |
0029 801-06775 LUMP|  225765. 00000 225765.00]  44000. 00000 44000.00|  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | |
0030 802-91122 1.000 EACH 110. 00000 110. 00| 300. 00000 300. 00| 75. 00000 75. 00
SI GN, GROUND MOUNTED, RESET | | |
0031 808-06712 8318.000 LFT | 0. 08000 665. 44| 0. 05000 415. 90| 0. 09000 748. 62
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0032 808-06713 74678.000 LFT | 0. 08000 5974. 24] 0. 05000 3733. 90| 0. 09000 6721. 02
LINE, PAINT, SOLID, VHITE, 4 IN | | |
0033 808-06714 33929. 000 LFT | 0. 08000 2714. 32| 0. 05000 1696. 45| 0. 09000 3053. 61
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0034 808- 75067 41.000 LFT | 15. 00000 615. 00| 5. 00000 205. 00| 20. 75000 850. 75
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03

PAGE : 550 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 155, 112. 19 ROUTE : 327
CALL ORDER : 550 CONTRACT I D : RS-27064-A COUNTI ES : STEUBEN
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 35 1139301 | (3) 35-1185040
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | N BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e e et et e e e e e e e e e et e e e e e e e e e e e e mmeemeeooo-
0035 808- 75996 865.000 EACH| 2.30000 1989. 50| 2. 90000 2508. 50| 2.00000 1730. 00
SNOAPLOMBLE RAI SED PAVEMENT MARKER | | [
REMOVE [ | |
0036 808- 75998 865. 000 EACH 17. 00000 14705. 00| 17. 00000 14705. 00| 19. 00000 16435. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0037 303-01180 7985.000 TON | 5. 00000 39925. 00| 5. 00000 39925. 00| 14. 00000 111790. 00
COMPACTED AGGREGATE, NQ 53 | | |
0038 306-08043 6385.000 SYS | 0. 01000 63. 85| 0. 85000 5427. 25| 0. 50000 3192. 50
M LLI NG, TRANSI TI ON | | |
SECTI ON TOTALS | $ 1,471, 282. 55| $ 1,595, 771. 55| $ 1,995, 558. 20

CONTRACT TOTALS | $ 1,471, 282. 55| $ 1,595, 771. 55| $ 1,995, 558. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 1,121, 541. 36
CALL CRDER : 560
LETTI NG DATE : 11/18/03 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :
CONTRACT TI ME :

RS-27070-A
FT. WAYNE DI STRI CT
07/ 16/ 04 COVPLETI ON DATE

DATE : 11/24/03
PAGE : 560 -1
RQUTE : 105
COUNTI ES : HUNTI NGTON
PRQIECT( S) 3135005
TOTAL % OVER
BI D LONBI D

1  35-1065659 BROOKS CONSTRUCTI ON

$ 690, 157. 64 100. 0000%

2 351139301 E & B PAVING |NC $  769,267.12 111. 4625%
| (1) 35 1065659 | (2) 35 1139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. |

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o

SECTI ON 0001  ASPHALT RESURFACE

| |

0001 105-07039 6.000 MOS | 1550. 00000 9300. 00| 1275. 00000 7650. 00|
FIELD OFFICE, B | [ [
0002 110-01001 LUMP|  34500. 00000 34500. 00|  37000. 00000 37000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 203-90014 304.000 STA | 90. 00000 27360. 00| 250. 00000 76000. 00|
LI NEAR GRADI NG | | |
0004 303-01180 50.000 TON | 5. 00000 250. 00| 10. 00000 500. 00|
COMPACTED AGGREGATE, NO 53 , FCR | | |
PATCH NG | [ [
0005 304-07490 200.000 TON | 64. 45000 12890. 00| 80. 00000 16000. 00|
HVA PATCH NG TYPE B | | |
0006 304-07493 7800.000 TON | 26. 46000 206388. 00| 31. 00000 241800. 00|
W DENI NG WTH HVA, TYPE B [ | |
0007 306-08033 67091. 000 SYS | 0. 32000 21469. 12| 0. 45000 30190. 95|
M LLING ASPHALT, 1 IN. | | |
0008 401-06264 LUMP| 1656. 00000 1656. 00| 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | [ [
0009 401-07321 6700. 000 TON | 31. 97000 214199. 00| 35. 00000 234500. 00|
QC/ QA HMA, 2, 64, SURFACE, 9.5 mm | | [
0010 406- 05520 27.000 TON | 179. 35000 4842. 45| 50. 00000 1350. 00|
ASPHALT FOR TACK COAT | | |
0011 610-07486 170.000 TON | 62. 00000 10540. 00| 90. 00000 15300. 00|
HVA FOR APPROACHES, TYPE A | | |
0012 615-06520 12.000 EACH 283. 11000 3397. 32| 150. 00000 1800. 00|
MONUVENT, RE- ESTABLI SH | | |
0013 715-05756 3.000 LFT | 235. 60000 706. 80| 300. 00000 900. 00|
Pl PE EXTENSI ON, O RCULAR 12 I N, | | [

0014 801-06203 3030.000 LFT | 0. 12000 363. 60| 0. 20000 606. 00|
I

TEMPORARY PAVEMENT MARKI NG 4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 560 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,121, 541. 36 RQUTE : 105
CALL ORDER : 560 CONTRACT ID : RS-27070-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET-ASI DE :

| (1) 35- 1065659
| BROOKS CONSTRUCT! ON

2) 351139301 |
& B PAVING |NC. |

LINE NO/ I TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PR CE AMOUNT

------------------------------------------ o m m e m ot o e e e e e et e e e e e e e e et e e e e e e e e eemeemeeooo-
0015 801-06207 3030.000 LFT | 0. 72000 2181. 60| 0. 63000 1908. 90|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | [ [
0016 801-06640 21.000 EACH 125. 00000 2625. 00| 75. 00000 1575. 00|
CONSTRUCTI ON SIGN, A | | |
0017 801-06775 LUMP|  64721. 25000 64721.25|  35100. 00000 35100. 00|
MAI NTAI NI NG TRAFFI C | | |
0018 808-06712 7246.000 LFT | 0. 09000 652. 14| 0. 10000 724. 60|
LINE, PAINT, BROKEN, YELLON 4 IN | [ [
0019 808-06713 60514. 000 LFT | 0. 09000 5446. 26| 0. 10000 6051. 40|
LINE, PAINT, SOLID, WVHTE, 4 IN | | [
0020 808-06714 10815. 000 LFT | 0. 09000 973. 35| 0. 10000 1081. 50|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0021 808- 75297 68.000 LFT 7.50000 510. 00| 7. 25000 493. 00|

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |

0022 808- 75996 378.000 EACH 2. 75000 1039. 50| 3. 59000 1357. 02|
SNOWPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | [
0023 301-07448 4450.000 TON | 14. 41000 64124. 50| 12. 00000 53400. 00|
COVPACTED AGGREGATE, NQ 53, BASE | [ [
0024 306-08034 2175.000 SYS | 0. 01000 21. 75| 0. 45000 978. 75|
MLLING ASPHALT, 1 1/2 IN. | | |
SECTI ON TOTALS | $ 690, 157. 64| $  769,267.12
------------------------------------------ S S

CONTRACT TOTALS [ $ 690, 157. 64| $ 769, 267. 12|




ENG NEER S ESTIMATE: $ 658, 126
CALL CRDER : 580

LETTI NG DATE : 11/18/03 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG

99

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME :

RS-27288-A

FT. WAYNE DI STRI CT
06/ 30/ 04 COVPLETI ON DATE

RQUTE
COUNTI ES

PRQJECT( S)

20
ELKHART

228000T

DATE : 11/24/
PAGE : 580 -1
% OVER
LOWVBI D

100. 0000%
106. 7185%
122.9148%

1 35-0918397
2  35-1065659

3  35-1185040 NI BLOCK EXCAVAT

RI ETH RI LEY CONSTRUCTI ON
BROCKS CONSTRUCTI ON

NG I NC

544, 806. 89
581, 410. 28
669, 648. 59

03

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  ASPHALT RESURFACE

0001 105-07039 5. 000
FIELD CFFICE, B

0002 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0003 303-07449 748. 000
COVPACTED AGGREGATE, NO 73
0004 304-07491 100. 000

HVA PATCH NG TYPE C
0005 306-08034 59867. 000
M LLING ASPHALT, 1 1/2 IN

0006 306-08041 356. 000
M LLI NG CONCRETE PAVEMENT

0007 401-07323 5257. 000
QC/ QA HWVA, 4, 64, SURFACE, 9.5 mm

0008 401-07373 7009. 000
QC/ QA- HVA, 4, 64, | NTERMEDI ATE, 12

0009 406-05520 33. 000
ASPHALT FOR TACK COAT

0010 610-07488 466. 000
HVA FOR APPROACHES, TYPE C

0011 612-04315 60. 000
ASPHALT MATERI AL FOR UNDERSEAL

0012 612-05081 1. 000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
UNDERSEAL

0013 612-60410 1193. 000
DRI LLED HOLE FOR UNDERSEAL

0014 615-06520 3. 000

| (1) 350918397
| RIETH RI LEY CONSTRUCTI ON

EACH

|
EACH

MONUMENT, RE-ESTABLI SH SECTI ON CORNER |

UN'T PR CE

28

23
300.

67.
765.

2500

260.

. 00000
. 00000
. 40000
. 00000
. 34000

. 80000

13000
85000
00000
00000
00000

00000

. 50000

00000

| (2) 35 1065659
| BROCKS CONSTRUCTI ON

[
AVOUNT

|
AMOUNT|

| (3) 35-1185040
| Nl BLOCK EXCAVATI NG

I NC.

9500.
30700
11407.
10000.
59867

712.
177423.
217279

3300
30290.
45900

2500.

7754.

00
00
00
00
00
00
75
00
00
00
00

00

50

UNIT PRI CE UNIT PRI CE
o e
9850.005 1400. 00000 7000.001 1900. 00000
27500.0J| 28900. 00000 28900.001 30700. 00000
10771.20“ 15. 00000 11220.00I 15. 25000
11500.00; 50. 00000 5000.00I 100. 00000
20354.78{ 0. 30000 17960.10I 1. 00000
996.80“ 2.20000 783.20{ 2.00000
147879.41H 34. 00000 178738.00{ 33. 75000
167164.65, 28. 50000 199756.50‘ 31. 00000
9900.00“ 150. 00000 4950.00“ 100. 00000
31222.00; 53. 00000 24698.00I 65. 00000
45900.00; 765. 00000 45900.00{ 765. 00000
2500.00= 2000. 00000 2000.00= 2500. 00000
I I
7754.50I 6. 50000 7754.501 6.50000
780.00# 200. 00000 600.00I 375. 00000

1125.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 580 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 658, 126. 99 ROUTE : 20
CALL ORDER : 580 CONTRACT I D : RS-27288-A COUNTI ES : ELKHART
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 350918397 | (2) 35 1065659 | (3) 35-1185040
| RIETH R LEY CONSTRUCTION | BROCKS CONSTRUCTI ON | NI BLOCK EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0015 615-06527 2.000 EACH 350. 00000 700. 00| 200. 00000 400. 00| 500. 00000 1000. 00
MONUVENT, SECTI ON CORNER SET | | |
0016 715-02839 68.000 LFT | 123. 00000 8364. 00| 100. 00000 6800. 00| 100. 00000 6800. 00
PI PE, POLYETHYLENE LINER 24 IN | | [
0017 801-06203 2446.000 LFT | 0. 17000 415. 82| 0. 60000 1467. 60| 0. 18000 440. 28
TEMPORARY PAVEMENT MARKING 4 IN | | |
0018 801- 06207 1223.000 LFT | 1. 05000 1284. 15| 1. 00000 1223. 00| 1. 00000 1223. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. [ [ [
0019 801- 06640 24.000 EACH 79. 00000 1896. 00| 79. 00000 1896. 00| 79. 00000 1896. 00
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUMP| 3460. 00000 3460.00]  12000. 00000 12000. 00|  21750. 00000 21750. 00
MAI NTAI NI NG TRAFFI C | |
0021 808-06703 1322.000 LFT | 0. 29000 383. 38| 0. 29000 383. 38| 0. 33000 436. 26
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0022 808-06713 24456. 000 LFT | 0. 10000 2445 60| 0. 10000 2445 60| 0. 12000 2934. 72
LINE, PAINT, SOLID, VHITE, 4 IN | |
0023 808- 75240 915.000 LFT | 0. 29000 265. 35] 0. 29000 265. 35 0. 33000 301. 95
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 |
I'N. I I
0024 808-75245 12850.000 LFT | 0. 29000 3726. 50| 0. 29000 3726. 50 0. 33000 4240. 50
LINE, THERVOPLASTIC, SOLID, YELLON 4 | |
IN. | |
0025 808- 75274 5050. 000 LFT | 1. 00000 5050. 00| 1. 00000 5050. 00 1. 32000 6666. 00
I

|
I
|
I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [

SOLID, YELLON CROSSHATCH LINE, 8 IN. | | |
0026 808-75278 356.000 LFT | 1. 50000 534. 00| 1. 50000 534. 00| 1. 98000 704. 88

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |

SOLID, YELLOW CROSSHATCH LINE, 12 IN | | |

I

I

I

I

I

0027 808- 75320 7.000 EACH 60. 00000 420. 00| 60. 00000 420. 00 56. 00000 392. 00
PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | [

0028 808- 75325 7.000 EACH 80. 00000 560. 00| 80. 00000 560. 00 78. 00000 546. 00
PAVEMENT NMESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) | |

0029 808- 75996 425.000 EACH 6. 75000 2868. 75| 3. 00000 1275. 00| 3. 00000 1275. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ [

0030 808- 75998 425.000 EACH 18. 00000 7650. 00| 18. 00000 7650. 00| 20. 25000 8606. 25
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

0031 306-08043 5355.000 SYS | 2.00000 10710. 00| 0. 01000 53. 55| 0. 50000 2677. 50

I

M LLING TRANSI TI ON [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 580 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 658, 126. 99 ROUTE : 20
CALL CRDER : 580 CONTRACT ID : RS-27288-A COUNTI ES @ ELKHART
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 35- 0918397 | (2) 351065659 | (3) 35-1185040
| RETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e o e e et e e et e o e e e e e e e e e e e e e e e e e e memmeemeeoo-
SECTI ON TOTALS | $ 544, 806. 89| $ 581, 410. 28] $ 669, 648.59
------------------------------------------ o m m e m o e e et e e et e e e e e e e e e e e e e e e e e e e emmeemeeooo-

OONTRACT TOTALS [ $ 544, 806. 89| $ 581, 410. 28| $ 669, 648.59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 657, 453. 32

CALL CRDER @ 590 CONTRACT I D :

LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL

SET-ASI DE :

VENDOR RANKI NG :

1  35-0918397
2  35-1917625

RI ETH RI LEY CONSTRUCTI ON
M LESTONE CONTRACTCRS, L.P.

ROUTE :
RS-27291- A COUNTI ES :
CRAWFORDSVI LLE DI STRI CT
28 WORK DAYS
PRQJECT( S)
$
$

DATE : 11/24/03
PAGE : 590 -1

25

MONTGOVERY

355400E

TOTAL % OVER
BI D LONBI D
605, 179. 83 100. 0000%
617, 495. 94 102. 0351%

| (1) 35 0918397

| RRETH RI LEY CONSTRUCTI ON

LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ o e e e mmeam
SECTI ON 0001  ASPHALT RESURFACE
[
0001 105- 06845 LUWP| 1058. 20000
CONSTRUCTI ON ENG NEERI NG |
0002 105-07038 6.000 M3 | 2180. 03000
FIELD OFFI CE, A |
0003 110-01001 LUWP|  26771. 15000
MOBI LI ZATI ON AND DEMCBI LI ZATI ON |
0004 202-93741 4.000 EACH 125. 00000
GUARD RAI L END TREATMENT, REMOVE |
0005 303-07449 1200. 000 TON | 16. 05000
COVPACTED AGGREGATE, NO. 73 |
0006 304- 07490 200.000 TON | 78. 05000
HVA PATCH NG TYPE B |
0007 306- 08034 6000. 000 SYS | 0. 93000
MLLING ASPHALT, 1 1/2 IN |
0008 401- 06264 LUWVP| 4507. 06000
PROFI LOGRAPH, HVA |
0009 401-07321 4720.000 TON | 34. 61000
QA HVA, 2, 64, SURFACE, 9.5 mm |
0010 401-07371 6531.000 TON | 32. 79000
QY QA HVA, 2, 64, |NTERVEDI ATE, 12.5 mm |
0011 402-07451 250.000 TON | 61. 64000
HVA, TYPE B, WEDGE AND LEVEL |
0012 404- 05514 9324.000 SYS | 2. 98000
SEAL COAT, 5 |
0013 406- 05520 27.000 TON | 177. 99000
ASPHALT FOR TACK COAT |
0014 601-94689 4.000 EACH 2350. 00000
GUARDRAI L END TREATMENT, OS5 |
0015 610- 07487 417.000 TON | 89. 71000

HVA FOR APPROACHES, TYPE B [

| (2) 35 1917625

I
| M LESTONE CONTRACTCRS, L.P. |

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

___________ e
1058. 20|| 2982. 36000 2982. 36||
13080. 18|| 1973. 19000 11839. 14||
26771. 15I 30874. 79000 30874. 79}
500. 00|| 630. 66000 2522. 64I
19260. OOI 26. 34000 31608. OO}
15610. OOI 138. 02000 27604. OO||
5580. OO|| 1. 31000 7860. OO||
4507. 06|| 1457. 86000 1457. 86I
163359. 20|| 33. 92000 160102. 4OI
214151. 49|| 31. 78000 207555. 18I
15410. OO|| 45. 60000 11400. OOI
27785. 52|| 1. 97000 18368. 28||
4805. 73{ 244.71000 6607. 17I
9400. 00|| 2628. 58000 10514. 32I
37409. 07|| 76. 38000 31850. 46I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 590 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 657, 453. 32 ROUTE : 25
CALL ORDER : 590 CONTRACT ID : RS-27291-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 351917625 [
| RETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0016 801-06203 2322.000 LFT | 0. 95000 2205. 90| 0. 98000 2275. 56
TEMPORARY PAVEMENT MARKING 4 IN | |
0017 801-06207 2266. 000 LFT | 1. 05000 2379. 30| 1. 32000 2991. 12
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
4 IN. [ [ [
0018 801- 06640 20.000 EACH 89. 00000 1780. 00| 64. 00000 1280. 00|
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUMP|  20014. 52000 20014.52|  27760. 98000 27760. 98
MAI NTAI NI NG TRAFFI C | | |
0020 808-06703 44844.000 LFT | 0. 24000 10762. 56 0. 24000 10762. 56
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| | |
0021 808- 75240 3973.000 LFT | 0. 24000 953. 52| 0. 24000 953. 52
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN. I I I
0022 808- 75245 20371.000 LFT | 0. 24000 4889. 04| 0. 24000 4889. 04|
LINE, THERMCPLASTIC, SOLID, YELLOW 4 | | |
IN. | | |
0023 808- 75297 36.000 LFT | 10. 74000 386. 64 10. 00000 360. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0024 808-75996 441.000 EACH 4. 75000 2094. 75| 4.16000 1834. 56|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 808-97323 216.000 LFT | 4. 75000 1026. 00| 5. 75000 1242. 00|
LINE, THERMOPLASTIC, FCR BUZZ STRIPS, 8 | | |
I'N I I I
SECTI ON TOTALS | $ 605, 179. 83 $ 617, 495.94]
------------------------------------------ o m m et o e e et e e e e et e e e e et e e e e m e e emeeoeaoo--
CONTRACT TOTALS | $ 605, 179. 83 $ 617, 495. 94|







